



# Rockland County

Ed Day, Rockland County Executive

## FACILITIES MANAGEMENT

Dr. Robert L. Yeager Health Center  
50 Sanatorium Road, Building A  
Pomona, New York 10970

Phone: (845) 364-2958 Fax: (845) 364-3810

**Robert H. Gruffi, P.E. LEED AP**

*Director, Facilities Management*

DATE: November 29, 2021

TO: All Bidders

FROM: Robert H. Gruffi, P.E., LEED AP  
Director, Facilities Management

SUBJECT: Capital Project 1483, Construct New Animal Shelter Building  
Addendum #3 – Re-Issue of drawings.

=====

### ADDENDUM #3

This Addendum Consists of:

Reissue of the following drawings:

G0.01, A1.02, A6.01, A6.02, A6.03, A6.04, A6.05, A7.00, A8.01, A9.01

CU101, CE101, LL101, LP101

E1.01, E1.0S, E2.01, E2.02, E3.00, E4.00, FA1.01, FA1.02

P0.01, P0.02, P0.04, P2.01, P3.01, P3.02

**PLEASE NOTE: The drawings are marked "Addendum #2" in the Revision section of the title block. This is a typographical error and should read "Addendum #3".**

All questions that have not yet been answered will be answered in Addendum #4.

This Addendum is hereby included in and made part of the Contract whether or not attached thereto. All requirements of the original Specifications and Drawings shall remain in force except as noted by issued Addenda.

Please sign and return this as acknowledgement of receipt of this Addendum to the Facilities Management Office (845-364-3810).

\_\_\_\_\_  
Name

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date