

**FACILITIES MANAGEMENT**


Dr. Robert L. Yeager Health Center  
50 Sanatorium Road, Building A  
Pomona, New York 10970  
Phone: (845) 364-2958 Fax: (845) 364-3810

**Robert H. Gruffi, P.E. LEED AP**  
*Director, Facilities Management*

DATE: December 15, 2021

TO: All Bidders

FROM: Robert H. Gruffi, P.E., LEED AP  
Director, Facilities Management



SUBJECT: Capital Project 1483, Construct New Animal Shelter Building  
Addendum #7 – Clarification of use of Bid Forms,  
Clarification of Items 1 and 2 on Plan E3.00, Feeder Schedule

=====

**ADDENDUM #7.**

**Please Note the following:**

The contractors are to use the bid forms as originally issued. There are no alternates, allowances or options in this bid.

Concerning electrical drawing E3.00, Items 1 and 2 on the feeder schedule; disregard the "Price Option" as listed. All feeders are to be in copper. Aluminum wire is not to be used. Include copper wire in the base bid.

This Addendum is hereby included in and made part of the Contract whether or not attached thereto. All requirements of the original Specifications and Drawings shall remain in force except as noted by issued Addenda.

Please sign and return this as acknowledgement of receipt of this Addendum to the Facilities Management Office (845-364-3810).

\_\_\_\_\_  
Name

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date