FACILITIES MANAGEMENT

Dr. Robert L. Yeager Health Center 50 Sanatorium Road, Building A Pomona, New York 10970 Phone: (845) 364-2958 Fax: (845) 364-3810

Robert H. Gruffi, P.E. LEED AP Director, Facilities Management

DATE:	December 23, 2021
TO:	All Bidders
FROM:	Robert H. Gruffi, P.E., LEED AP Director, Facilities Management
SUBJECT:	Capital Project 4466, Building E Utility Plant Renovations and Improvements Addendum #3- Bidding Due Date and Question acceptance deadline extensions.
ADDENDUM #3	
<u>PLEASE NOTE:</u> THE BID CLOSING DATE HAS BEEN EXTENDED TO FEBRUARY 17, 2022 THE QUESTION ACCEPTANCE DEADLINE HAS BEEN EXTENDED TO FEBRUARY 3, 2022.	
This Addendum is hereby included in and made part of the Contract whether or not attached thereto. All requirements of the original Specifications and Drawings shall remain in force except as noted by issued Addenda.	
Please sign and return this as acknowledgement of receipt of this Addendum to the Facilities Management Office: FAX (845-364-3810) EMAIL: fmcapital@co.rockland.ny.us	
Name	Company
Date	