





1 HVAC - EQUIPMENT - RTU / MAU CURB DETAIL NTS

2 HVAC - EQUIPMENT, MAKE-UP AIR UNIT, 100% OA, THREE-WAY DIFFUSER NTS

3 HVAC - LOUVER DAMPER NTS

4 PIPING - GAS CONNECTION TO MAU, HIGH CONNECTION NTS







5 PIPING - GAS METER CONNECTION, ISO NTS

6 PIPING - PIPE THRU ROOF NTS

7 HVAC - TOILET CEILING MOUNTED EXHAUST FAN RAIN CAP NTS

8 HVAC - EQUIPMENT, EXHAUST FAN, INLINE NTS




9 HVAC - LIFE SAFETY, FIRE DAMPER, W/O DUCT CONNECTION NTS

10 PIPING - GAS PIPING EXPANSION JOINT NTS

11 WIRING - DIESEL PUMP 460V EF & LOUVER NTS

12 WIRING - 120V EF WITH THERMOSTAT NTS

KEY PLAN



SUBMITTALS

NO.	DATE	DESCRIPTION
A	02/04/2022	QA/QC SET
B	03/29/2022	QA/QC SET
C	05/20/2022	QA/QC SET
D	06/16/2022	QA/QC SET
E	07/01/2022	PERMIT SET
F	07/25/2022	BID REVIEW SET
G	08/05/2022	BID SET
H	08/02/2023	CONSTRUCTION SET