

FREDERICK W. SEEBA, PE, MANAGING PARTNER LAWRENCE SALVESEN, AIA, PARTNER KEVIN J. WALSH, AIA, PARTNER KENNETH G. SCHUPNER, AIA, PARTNER JOSEPH B. RETTIG, AIA, PARTNER GARY W. SCHIEDE, AIA, PARTNER ROGER P. SMITH, AIA, FOUNDING PRINCIPAL

February 27, 2023

BID ADDENDUM No. 3

Re: Phase 1A – Bond Improvements
Bedford Central School District

SED No. 66-01-02-06-0-003-021 (FLHS) SED No. 66-01-02-06-0-007-011(FLMS) SED No. 66-01-02-06-0-006-015 (MKES) SED No. 66-01-02-06-0-002-016 (BVES) SED No. 66-01-02-06-0-004-020 (BHES)

SED No. 66-01-02-06-0-009-014 (WPES) SED No. 66-01-02-06-0-001-016 (PRES)

BBS File No 22-225A-G

This addendum contains changes to the requirements of the contract drawings and/or project manual. Such changes shall be incorporated into the contract documents and shall apply to the work with the same meaning and force as if they had been included in the original documents. Wherever this addendum modifies a portion of a paragraph of project manual or any portion of the drawing, the remainder of the paragraph or drawing affected shall remain in force.

The conditions of the basic project manual shall govern all work described in this addendum. Wherever the conditions of work and the quality or quantity of materials or workmanship are not fully described in this addendum, the conditions of work, etc. included in the basic project manual for similar items of work shall apply to the work described in this addendum.

The "Conditions of the Contract" apply to all work described in this addendum.

The following changes shall be and are hereby made:

NOTE: Due to weather conditions the bid opening will be revised to March 1, 2023 at 3:30pm.

END of Addendum #3

DDS Architects, Landscape Architects and Engineers, P.C.