18 December 2023 Addendum No. 3 66-01-01-01-0-004-019 66-01-01-03-0-007-018 Katonah Lewisboro School District
HVAC Upgrades
Increase Miller Elementary School
Meadow Ponds Elementary School

ADDENDUM 3

The attention of bidders submitting proposals for the above referenced projects is called to the following Addendum to the Contract Forms and Specifications. The items set forth herein, whether of omission, addition, substitution, or clarification, are to be included in and form a part of the proposal submitted.

This Addendum consists of the following Parts:

Part 1	Division #0, Bidding and Contract Requirements	See Below
Part 2	Technical Changes, Architectural, Structural and Civil	NOT USED
Part 3	Technical Changes, Mechanical, Electrical and Plumbing	NOT USED
Part 4	Drawing Changes, Architectural, Civil and Landscape	NOT USED
Part 5	Drawing Changes, Structural	NOT USED
Part 6	Drawing Changes, Mechanical, Electrical and Plumbing	NOT USED
Part 7	Clarifications, Additional Information	See Below
Part 8	Attachments	See Below

PART 1 DIVISION #0, BIDDING AND CONTRACT REQUIREMENTS

1. SPECIFICATION SECTION 004000: Replace with attached Bid Form, revised to include additional Alternates.

PART 7 CLARIFICATIONS, ADDITIONAL INFORMATION

1. BID OPENING REMAINS DECEMBER 19, 2023, at 1:30 PM

PART 8 ATTACHMENTS

Specification Section 004000 – Bid Form

End of BID Addendum No. 3

(Name of Bidder)

BID FORM

FOR

HVAC UPGRADES AT MEADOW POND ELEMENTARY SCHOOL AND INCREASE MILLER ELEMENTARY SCHOOL

Katonah-Lewisboro Union Free School District District Administration Office 60 North Salem Road Cross River, New York 10518

Attention: Lisa Herlihy, Interim Assistant Superintendent for Business

- 1. The Undersigned hereby declares that it has carefully examined all Bidding and Contract Documents and has inspected the actual location of Work, together with the local sources of supply, and has satisfied itself as to all quantities and conditions, and understands that in signing this Proposal, it waives all rights to plead any misunderstanding regarding the same.
- 2. The Undersigned further understands and agrees that it is to do, perform and complete all the Work in accordance with the Contract Documents and Contract and to accept in full compensation therefor, the amount of the Base Bid, modified by such additive or deductive alternatives, if any, as are accepted by the Owner.
- 3. In submitting this Bid, the Undersigned agrees:
 - a. To hold the Bid open for forty-five (45) days after Bid Opening.
 - b. To accept the provisions of the Instructions to Bidders.
 - c. To enter into and execute a Contract within ten (10) days of the Notice of Award issue date, and to simultaneously furnish Performance and Labor and Material Bonds.
 - d. To commence the Work immediately upon receipt of Notice of Award.
- 4. The Undersigned agrees that the Work proposed herein will be Substantially Complete the dates indicated in specification Section 011000 "Summary" and in the Project Milestone Schedule following Section 011000.
- 5. The Undersigned understands that the Owner reserves the right to accept or reject any or all Bids and to waive any informalities in the bidding.
- 6. The Undersigned acknowledges the receipt of the following addenda, but agrees that it is bound by all addenda whether or not listed herein:

Addendum Number

Date of Addendum

Addendum No. 3 004000 - 1 BID FORM

	(Name of Bidde			
	<u> </u>			
	E BID All labor, material, services and equipment necessary for completion of the shown on the Drawings and the Technical Specifications:			
\$	(in numbers)			
	Dolla			
ALT	(in words) ERNATES			
a.	Alternate No. 1: Drawing H201 LEGEND, NOTES & IMES GYM FLOOR PLAN -			
	1) Reconnect new piping to new hot water coil in new RTU.			
	Provide new shut off valve, balancing and control valves, programming, etc. (both schools).			
	\$ (in numbers			
	Dollar			
	(in words)			
b.	<u>Alternate No. 2:</u> Drawing H202 MPES GYM FLOOR PLAN – Remove and reinstall return duct as required to access hit water piping (typical).			
	\$ (in numbers			
	Dollar			
	(in words)			
C.	Alternate No. 3: Drawing H301 SCHEDULES & DETAILS / DETAIL 3 HOT WATER COIL PIPING CONNECTION DETAIL – All else except coil.			
	\$ (in numbers			
	Dollar			
	(in words)			
d.	Alternate No. 4: Drawing E201 INCREASE MILLER PART FIRST FLOOR PLAN			

Addendum No. 3 004000 - 2 BID FORM

			(Name of Bidder)		
		 Disconnect power fed from existing panel in RAH-1 and RAH-2 and reconnect to new 	n storage G6A to existing v RTU-IM-1 and RTU-IM-2.		
		4) Remove temporary power to both new RTU installed (under another contract). Provide p E201.			
		\$	(in numbers)		
			Dollars		
		(in words)			
	e. <u>Alternate No. 5</u> : Drawing E202 MEADOW POND PART FIRST FLOOR				
		 Disconnect power fed from existing panel in RAH-1 and RAH-2 and reconnect to new 	n storage G2A to existing r RTU-MP-1 and RTU-MP-2.		
		 Remove temporary power to both new RTU installed (under another contract). Provide p E202 	<u> </u>		
		\$	(in numbers)		
			Dollars		
		(in words)			
9.	UNIT	PRICES - none			
10.	ALLOWANCES - none				
The Un	dersiç	gned has attached the following documents to this Bio	d:		
	a. Certificate of Compliance with the Iran Divestment Act or Declaration of Bidders Inability to Provide Certificate of Compliance with the Iran Divestment Act				
	b.	Non-Collusive Form			
	c. Sexual Harassment Prevention Certification Form				
	d. e.	Bid Security Insurance Coverage Certification Form			
	f.	Statement of Bidder's Qualifications (submit in sep	arate envelope).		
			(If corporation, affix		
Legal name of person, partnership, joint venture, limited liability company, or corporation (please type)					
_	y, or c	orporation (please type)			

Addendum No. 3 004000 - 3 BID FORM

- -	(Name of Bidder)
Federal ID No. or Social Security No. (please type)	
Phone No. (please type)	
E-mail address - general for company (please type)	
Company URL (please type)	
Name and title of signer (please type)	
Signature	Date
If a Corporation NameAddress	
, PRESIDENT	
SECRETARY	

End of Bid Form

Addendum No. 3 004000 - 4 BID FORM