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SECTION 000115 — LIST OF DRAWINGS

1.1 LIST OF DRAWINGS

A. List of Drawings: Drawings consist of the following Contract Drawings and other drawings of
type indicated:

LIST OF DRAWINGS
(24” x 36” Not Bound in Specifications)

NEW KITCHEN DESIGN
Mamaroneck Avenue School
850 Mamaroneck Avenue
Mamaroneck, NY 10543

DWG.
NO. TITLE

T0.01 TITLE SHEET & GENERAL NOTES
CAO.01 CODE ANALYSIS

CAOQO.10 PARTIAL BASEMENT EGRESS PLAN
CAO.11 PROPOSED LOWER LEVEL EGRESS PLAN
CAQO.12 PARTIAL FIRST FLOOR EGRESS PLAN
CAO0.13 PARTIAL SECOND FLOOR EGRESS PLAN
CAO.14 PARTIAL THIRD FLOOR EGRESS PLAN
A1.01 EXISTING FLOOR PLAN & RCP W/DEMO.
A2.01 PROPOSED KITCHEN FLOOR PLAN & RCP
A3.01 PARTIAL BUILDING ELEVATION
A6.01 SCHEDULES
A6.02 DETAILS
A6.03 DETAILS
A8.01 FIRESTOPPING DETAILS

FS.1 FOOD SERVICE EQUIPMENT PLAN
FS.2 FOOD SERVICE EQUIPMENT SCHEDULE
FS.3 FOOD SERVICE EXHAUST HOOD DATA
FS.4 FOOD SERVICE EXHAUST HOOD DATA
FS.5 FOOD SERVICE CONNECTED LOADS
FS.6 FOOD SERVICE SPECIAL CONDITIONS
FS.7 FOOD SERVICE REFRIGERATION DATA
MO0.01 MECHANICAL NOTES, SYMBOLS & ABBREVIATIONS
M1.01 DEMOLITION MECHANICAL FLOOR PLANS
M2.01 PROPOSED KITCHEN & ROOF PLAN
M6.01 MECHANICAL DETAILS
M6.02 CAPTIVE AIRE MECHANICAL DETAILS
M6.03 CAPTIVE AIRE MECHANICAL DETAILS
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DWG.

NO. TITLE
P2.01 PROPOSED KITCHEN & BOILER ROOM PLUMBING
P2.02 PROPOSED KITCHEN & BOILER ROOM GAS PLAN/RISER
P5.01 KITCHEN PLUMBING RISERS & NOTES
P6.01 PLUMBING SCHEDULES, NOTES AND DETAILS
EO0.01 ELECTRICAL COVER SHEET
E1.01 DEMOLITION ELECTRICAL PLANS
E2.01 PROPOSED KITCHEN ELECTRICAL PLANS

END OF SECTION 000115
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NOTICE TO BIDDERS
MAMARONECK UNION FREE SCHOOL DISTRICT
RE-BID:

NEW KITCHEN DESIGN AT
Mamaroneck Avenue School
850 Mamaroneck Avenue
Mamaroneck, NY 10543
(NYSED #66-07-01-03-0-004-033)

BID # 23/24-MUFSD-017

PUBLIC NOTICE is hereby given that sealed bids shall be received by the Board of Education,
Mamaroneck Union Free School District, 1000 West Boston Post Road, Mamaroneck, New York
10543 for the following contract:

Contract #85 — Mechanical, Electrical and Plumbing Contract
A detailed description of the work is included in the bid specifications.

Sealed bid proposals shall be received by 2:00 p.m. prevailing time on Tuesday, Auqust 22, 2023, by
mail or in person at the Boston Post Road main entrance, at the Mamaroneck Union Free School District
Office, 1000 West Boston Post Road, NY 10543. All bids must be received by 2:00 p.m. prevailing time at
which time they shall be publicly opened and read aloud. Staff will be available to accept hand delivered
bids between the hours of 8:00 a.m. and 2:00 p.m. on Tuesday, August 22, 2023.

All envelopes containing bids shall bear on the face of the sealed envelope the words “<date> MEP
Re-Bid for New Kitchen Design at Mamaroneck Avenue School.” No Bids shall be accepted after
2:00 p.m. prevailing time on Tuesday, August 22, 2023. Please be reminded that USPS, UPS and
FedEx delivery schedules may be limited. Please allow enough time for your proposal to arrive on
or before the due date and time.

Complete digital sets of Bidding Documents, drawings and specifications, may be obtained online as a
download at the following website: LAN.BIDDYHQ.COM under 'public projects’.

Complete sets of Bidding Documents, Drawings and Specifications, may be obtained from REVplans, 28
Church Street, Unit 7, Warwick, NY 10990, Tel: 1-877-272-0216, upon depositing the sum of $100 (One
Hundred Dollars) for each combined set of documents beginning on Wednesday, August 2, 2023. Checks
or money orders shall be made payable to Mamaroneck Union Free School District. Plan deposit is
refundable in accordance with the terms in the Instructions to Bidders to all submitting bids. Any bidder
requiring documents to be shipped shall make arrangements with the printer and pay for all packaging and
shipping costs.

Please note REVplans (revplans.biddyhg.com and lan.biddyhg.com) are the designated location and
means for distributing and obtaining all bid package information. Only those Contract Documents obtained
in this manner will enable a prospective bidder to be identified as an official plan holder of record. The
Provider takes no responsibility for the completeness of Contract Documents obtained from other
sources. Contract Documents obtained from other sources may not be accurate or may not contain
addenda that may have been issued.

Mamaroneck UFSD/New Kitchen Design REBID - 001113-1 #4.1092.85
at Mamaroneck Avenue School
NYSED # 66-07-01-03-0-004-033


http://www.revplans.com/

All bid addenda will be transmitted to registered plan holders via email and will be available at
revplans.biddyhg.com and lan.biddyhg.com. Plan holders who have paid for hard copies of the bid
documents will need to make the determination if hard copies of the addenda are required for their use and
coordinate directly with the printer for hard copies of addenda to be issued. There will be no charge for
registered plan holders to obtain hard copies of the bid addenda.

Any questions regarding the bid process shall be directed to Lauren Leone, Purchasing Agent, in writing by
fax to 914-220-3091 or by email to LLeone@mamkschools.org. All technical questions regarding the bid
should be directed to LAN (Attention Ms. Danielle Farrell and Taylor Thomas) in writing by fax to 845-615-
0351 or by email to danielle.farrell@lanassociates.com and taylor.thomas@Ianassociates.com with a copy
to the District’'s Purchasing Agent.

A pre-bid conference, including site visit, will be held on Tuesday, August 15, 2023 at the Mamaroneck
Avenue School, 850 Mamaroneck Avenue, Mamaroneck, NY 10543 at 1:00 p.m. All bidders are strongly
encouraged to attend this pre-bid conference. Any bidder who cannot attend the pre-bid conference should
schedule a site visit on an appointment only basis by contacting Mr. Stephen Brugge, Director of Facilities,
at 914-220-3081. No questions will be answered at the site visit. Knowledge of the site is crucial to
obtain a proper understanding of the Work. All bidders must be fully familiar with the site.

Each bid must be accompanied by a certified check payable to Mamaroneck Union Free School District or
by a Bid Bond in an amount equal to ten percent (10%) of the bid as set forth in the Bid Specifications.

Each Bidder shall prepare their bid proposal, along with a bid security, in accordance with the terms and
subject to the conditions set forth in the Bid Specifications. Attention of bidders is particularly called to the
minimum wage rates to be paid under the contracts. Wages to workers, laborers and mechanics employed
to work on this project shall be paid in accordance with Section 220 of the Labor Law and in accordance
with the Prevailing Rate Schedules found in the Project Manual. Submission of certified payroll is required
as a condition of this contract. Additional information can be obtained at
http://www.labor.state.ny.us/workerprotection/publicwork/PWContents.shtm.

The Contractor must comply with all applicable laws, rules and regulations governing the Project, including
the "Equal Opportunity for Employment” requirements as promulgated by the Federal and State
governments.

Each bid must be accompanied by bid security in the form of a certified check made payable to the
Mamaroneck Union Free School District or by a Bid Bond in an amount equal to ten percent (10%) of the
bid. Bidders may not withdraw their respective bids for a period of forty-five (45) days after the bid opening
date, unless otherwise authorized by law. To the fullest extent allowed by law, the District further reserves
the right to reject bids that contain conditions, omissions, exceptions or modifications, or in its sole discretion
to waive any irregularities in the bids, or to reject any or all bids or to accept any bid which in the opinion of
the District is in its best interest.

BOARD OF EDUCATION

MAMARONECK UNION FREE

SCHOOL DISTRICT

1000 West Boston Post Road

Mamaroneck, New York 10543

By: Lauren Leone
Purchasing Agent
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SECTION 002113 — INSTRUCTIONS TO BIDDERS

1.0 Opening of Bids: Bids will be opened at the time and place set forth in the Advertisement for
Bids. Every bid received by or before that time, or authorized postponement thereof, will be publicly
opened and read aloud. Bidders, their representative, or other persons properly interested may be
present via livestream following the format listed in the Advertisement for Bid.

The Owner may consider informal any bid not prepared and submitted in accordance with the provisions
hereof or may waive any informalities in or reject any or all bids. Any bid may be withdrawn prior to the
advertised time for the opening of bids or authorized postponement thereof. Any bid received after the
time and date specified shall not be considered. No bidder may withdraw a bid within forty-five (45) days
after the actual opening thereof.

Conditional bids will not be accepted.
2.0 Bidding Documents: The bidding documents include the Advertisement for Bids, Instruction

to Bidders, Form of Proposal, General Conditions, Supplementary General Conditions, Division 1 -
General Requirements, Specifications, Drawings, and all Addenda issued prior to the opening of bids.

3.0 Preparation of Proposal: Proposals must be submitted on prescribed forms. All blank
spaces must be filled in, by hand, in ink or in typewritten format. Where indicated by the forms, figures
must be inserted.

Note - All contractors, this project is to be bid, the contracts drawn and payments made in such a manner
that Sales and Compensating Use Taxes of the State of New York and of cities and counties will not
apply to purchases and sales of materials and supplies.

Note - Contractor shall note that whenever brand names or specific product systems are indicated, it shall
be clearly understood that such identification is for the purpose of illustrating the type of product and the
degree of quality desired. Such identification in no way precludes the contractor from using products of
other manufacturers which can be shown in advance to be of like kind and of equal quality.

All envelopes containing bids shall bear on the face of the sealed envelope the words_“<date> MEP Re-
Bid for New Kitchen Design at Mamaroneck Avenue School.” Each proposal must be submitted in a
sealed envelope and shall have clearly designated on the outside the name and address of the bidder,
the name of the project, and the contract for which proposal is submitted.

4.0 Non-Collusive Bidding Certificate: Each prime bidder submitting a bid for any portion of the
work contemplated by the bidding documents shall execute a non-collusive certificate as required by
applicable New York State law, in the form herein provided, to the effect that he has not colluded with any
other person, firm, or corporation in regard to any bid submitted. Such certificate shall be attached to the
bid. Failure of any bidder to abide by this provision shall be cause for rejection of his bid.

5.0 Qualification of Bidders: The Owner may make such investigation as it deems necessary to
determine the ability of the bidder to perform the work and the bidder shall furnish to the Owner all
information and data for this purpose as the Owner may request. The Owner reserves the right, in its sole
discretion, to reject any bid if the evidence submitted by, or through investigation of, such bidder fails to
satisfy the Owner that such bidder is properly qualified to carry out the obligations of the contract and to
complete the work contemplated herein within the time frame specified. The bidder must complete and
submit with its bid the Statement of Bidder’s Qualifications and the Qualifications of Bidders forms. Failure
to submit the documentation requested may result in disqualification of the bid.

The bidder must complete and submit with its bid the Statement of Bidder's Qualifications and the
Qualifications of Bidders forms.
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6.0 Bid Security: Each proposal shall be accompanied by a bid bond or certified check. The
choice of security to be at the option of the Contractor.

Bid security shall be in amounts as follows:

1. Bid Bond shall be in the amount of 10% of the base bid and shall be on AIA Form
A310. It shall be duly executed by the bidder as principal, having as surety thereon a
surety company approved by the Owner.

2. Certified checks shall be in the amount of 10% of the base bid made payable to the
Mamaroneck Union Free School District.

The remaining security will be returned to the two (2) lowest bidders within 48 hours after the Owner and
the successful bidder have executed the contract, or, if no contract has been so executed, within forty-five
(45) days after the formal bid opening provided that the bidder has not been notified of the award of the
contract.

7.0 Liguidated Damages for Failure to Enter Into Contract: A successful bidder, upon his failure
or refusal to execute and deliver the Contract and bonds required within ten (10) days after he has
received notice of the acceptance of his proposal, shall forfeit to the Owner, as liquidated damages for
such failure or refusal, the security deposited with his proposal.

8.0 Subcontractors and Material Suppliers: The successful bidder for each Contract shall submit
to the Architect/Engineer within ten (10) calendar days after receipt of notification of award of contract, on
the form supplied, a list of subcontractors, material suppliers, and manufacturers proposed for the various
portions of the work.

9.0 Conditions of Work: Each bidder must inform himself fully of the conditions relating to the
construction and labor under which the work is now being or will be performed. Failure to do so will not
relieve a successful bidder of his obligations to furnish all material and labor necessary to carry out the
provisions of the contract documents and to complete the contemplated work for the consideration set
forth in his bid. The Contractor in the carrying out of his work must employ such methods or means as
will not cause any interruption or interference with the work of any other contractor, or the operations of
the Owner.

10.0 Obligations of Bidders: At the time of the opening of bids, each bidder will be presumed to
have inspected the site, to have familiarized himself with local conditions, and to have read and to be
thoroughly familiar with the bidding documents, including all addenda. The failure or omission of any
bidder to receive or examine any form, instrument or document shall in no way relieve any bidder from
any obligation in respect to his bid or resultant contract.

11.0 Assessments and Taxes:

1. Exemptions from Sales Tax: The Sales and Compensating Use Taxes of the State of
New York and the cities and counties do not apply to purchases and sales of
materials and supplies pursuant to the provisions of this contract. These taxes are
not to be included in the bids. This exception does not, however, apply to tools,
machinery, equipment or other property leased by or to the Contractor or a
Subcontractor or to materials and supplies of a kind which will not be incorporated
into the completed project.

2. Other Assessments and Taxes: Each bidder shall include in his base bid proposal all
other costs and liabilities other than that excluded in the above paragraph for the
amounts assessed or taxes upon the wages and salaries paid to employees of the
Contractor and his Subcontractors, under the Contractor, or any other taxes
assessed by the Federal, State, or Local Government.
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12.0 Addenda and Interpretations:  No interpretations of the meaning of the drawings,
specifications or other contract documents will be made to any bidder orally. Any and all such
interpretations and any supplementary instructions will be provided in the form of written addenda to the
specifications or addenda drawings. Addenda will be sent to all prospective bidders at the respective
address, fax or email address furnished by the bidder. Failure of any bidder to receive any such
addendum or interpretation shall not relieve any bidder from any obligations under this bid as submitted.
All addenda so issued shall become part of the contract documents.

13.0 Security for Faithful Performance: The successful bidder shall deliver to the Owner,
simultaneously with the executed contract, an executed Performance and Labor and Material Payment
Bond each on AIA Form 312 in quadruplicate, in the amount of one hundred percent (100%) of the
contract amount, and which meets the requirements of Article 11 of the General Conditions. The premium
for said bonds shall be included in the Contractor's Base Bid. The surety company or companies shall be
acceptable to the Owner and Architect/Engineer and authorized to transact business in New York State.

The current power of attorney for the person who signs for any surety company shall be attached to such
bond, indicating the surety or sureties on the bond.

14.0 Method of Award: Award of Contract may be made to the Lowest Responsible Bidder by
method as follows:

1. If the award is to be made on the basis of Base Bid only, it may be made to that
responsible bidder whose Base Bid therefor is the lowest and responsive to the bid
specifications.

2. If the award is to be made on the basis of the combination of Base Bid with

Alternates, it may be made to that responsible bidder whose net bid on such
combination is the lowest, using Alternates in any order elected by the Owner.

The District reserves the right to award a contract to the lowest responsible bidder providing the required
security within forty-five (45) days of the date opening of the bids. Bidders may not withdraw their
respective bids for a period of forty-five (45) days after the bid opening date, unless otherwise authorized
by law. To the fullest extent allowed by law, the District further reserves the right to award the contract
with or without alternates, using alternates in any order elected by the owner, whichever is deemed to be
in the best interests of the District.

The District further reserves the right to reject bids that contain conditions, omissions, exceptions or
modifications, or in its sole discretion to waive any irregularities in the bids, or to reject any or all bids or to
accept any bid which in the opinion of the District is in its best interest.

15.0 Owner-Contractor Agreement: Form of contract to be used will be the Owner-Contractor
Agreement included in these specifications and prepared by this office.

16.0 Maintenance Bond: Prior to authorization of the final payment by the Owner, and prior to the
receipt by the Contractor of its final payment, the Contractor shall furnish to the Owner a maintenance
bond in the amount of 100% of the total compensation earned by the Contractor in connection with the
work. The bond shall be in a form acceptable to the Owner and with a surety company acceptable to the
Owner. It shall remain in effect for two years after the date of authorization of the final payment by the
Owner.

17.0 Payment/Performance Bond: The successful bidder will be required to procure a
performance and a payment bond as set forth at Article 11 of the General Conditions. All bonds shall be
issued by a Surety licensed to issue bonds in the State of New York. All surety companies are subject to
approval by the Owner.
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18.0 Compliance with Applicable Laws and Requlations:

A. Bidder must comply with applicable federal, state, and local laws as well as all
ordinances, rules, and regulations affecting work.

B. The provisions of General Municipal Law, Section 103A, as it relates to refusal to testify
or sign a waiver of immunity against prosecution and the submittal of bids and
transactions with the State of New York, or a political subdivision thereof, governs work
under this contract.

C. Wage rates as determined by the New York State Industrial Commission pursuant to the
labor laws of the State of New York apply to all work under this contract.

19.0 Pre-Bid Conference:

A. A pre-bid conference, including site visit, will be held on Tuesday, August 15, 2023 at
the Mamaroneck Avenue School, 850 Mamaroneck Avenue, Mamaroneck, NY 10543
at 1:00 p.m. All bidders are strongly encouraged to attend this pre-bid conference.
Please be advised that masks are mandatory and temperature scan will be done upon
entry to the building. Any bidder who cannot attend the pre-bid conference should
schedule a site visit on an appointment only basis by contacting Mr. Stephen Brugge,
Director of Facilities, at 914-220-3081. No questions will be answered at the site visit.
Knowledge of the site is crucial to obtain a proper understanding of the Work. All bidders
must be fully familiar with the site.

B. All requests for clarification and/or questions concerning the bid specifications will be
addressed via written addendum to all prospective bidders. Addenda clarifying pertinent
questions or concerns raised during the bidding period and following site-visits requiring
modification of the bid documents, will be issued for the record and become part of the
bid documents.

C. Notice as to the time and place of pre-bid conference is stated in the Invitation to Bidders.

20.0 Modification or Withdrawal of Proposal:

A. Bid may not be modified after it has been deposited with Owner.

B. Bid may not be withdrawn after time set for receipt of bids except as set forth in section
103, subsection eleven (11) of the General Municipal Law.

C. Withdrawn bid may not be resubmitted.
D. Bid withdrawn after opening of bids may result in forfeiture of bid security.

21.0 Time of Completion: Bidder shall agree to start work upon receipt of Notice to Proceed, and
complete within the number of calendar days specified in the Special Provisions of the

Specification. Project must be completed no later than the date specified in the Special
Provisions of the Specification.

22.0 Condition of Work Operations:

A. Work under this Contract shall be executed and pursued without interruption of or
interference with the Owner’s operations.
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B. Work operations, access to buildings, and extent of movement of personnel within
buildings shall be coordinated with the Construction Manager and limited by School
District Authorities.

C. Contractor shall notify the Construction Manager at least twenty-four (24) hours in
advance to advise of intended work operations to be scheduled and receive approval
prior to starting work.

23.0 Sexual Harassment Prevention Form:

A. A Sexual Harassment Prevention Form has been included under Specification Section
004400.

B. By submission of this form, the bidder has and has implemented a written policy
addressing sexual harassment prevention in the workplace and provides annual sexual
harassment prevention training to all of its employees.

24.0 Insurance Coverage Affidavit:

A. An Insurance Coverage Affidavit has been included in Specification Section 007316 and
shall accompany bids.

END OF SECTION 002113
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003126 — EXISTING HAZARDOUS MATERIAL INFORMATION

11 EXISTING HAZARDOUS MATERIAL INFORMATION

A. This Document with its referenced attachments is part of the Procurement and
Contracting Requirements for Project. They provide Owner's information for Bidders'
convenience and are intended to supplement rather than serve in lieu of Bidders' own
investigations. They are made available for Bidders' convenience and information but are
not a warranty of existing conditions. This Document and its attachments are not part of
the Contract Documents.

B. A pre-construction environmental survey asbestos report for Project, prepared by Quality
Environmental Solutions & Technologies, Inc, dated November 18, 2022 is available for
viewing as appended to this Document.

C. A pre-construction environmental survey PCB report for Project, prepared by Quality
Environmental Solutions & Technologies, Inc, November 18, 2022 is available for viewing
as appended to this Document.

D. Related Requirements:

1. Document 002113 "Instructions to Bidders" for the Bidder's responsibilities for
examination of Project site and existing conditions.

2. Section 024119 "Selective Demolition" for notification requirements if materials
suspected of containing hazardous materials are encountered.

3. Section 020800 "Asbestos Abatement" for notification requirements if materials
suspected of containing asbestos materials are encountered.

END OF DOCUMENT 003126
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QuES&T

Quality Environmental Solutions & Technologies, Inc.

November 18, 2022

Mamaroneck UFSD
850 Mamaroneck Avenue
Mamaroneck, NY 10543

ATTN: Mr. Steve Brugge

Via E-mail: sbrugge@mamkschools.org

Re: Mamaroneck Avenue Elementary School — New Kitchen Project
Pre-Construction Environmental Survey Report
QuES&T Project #22-5035

Dear Mr. Brugge,

Attached is the Pre-Construction Environmental Survey Report for Asbestos-containing Materials (ACM)
& Lead-Based Paints (LBP) identified throughout areas included within the above-referenced project by
Quality Environmental Solutions & Technologies, Inc. (QUES&T). The inspection included visual
assessment of the locations in question, and representative sampling, as required, in compliance with the
requirements of all applicable federal, state, and local regulations.

The attached report summarizes the inspection protocol and inspection results for your review. QuES&T
believes this report accurately reflects the material condition existing in the functional spaces at the time
of our inspection.

Should you wish to discuss this matter further or require additional information concerning this submittal,
please contact us at (845) 298-6031. QuES&T appreciates the opportunity to assist Mamaroneck UFSD

in the environmental services area.

Sincerely,

ke

Jonathan Mages
Field & Technical Services

Q ukES<T

NYS/AHERA Inspector/Project Monitor
Cert. #AH 18-53364

NYS Mold Assessor

Cert#t MA01522

1376 Route 9, Wappingers Falls, NY 12590  Phone (845) 298-6031 Fax (845) 298-6251
NYS MWBD MBE Cert # 49952-2006 NYSUCP DBE Certified NJUCP DBE Certified www.Qualityenv.com
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Pre-Construction Environmental Survey Mamaroneck UFSD
QuES&T Project #22-5035 New Kitchen Project

EXECUTIVE SUMMARY

Quality Environmental Solutions & Technologies, Inc. (QUES&T) was retained by Mamaroneck UFSD
to conduct a Pre-Construction Environmental Survey for the presence of Asbestos-containing Materials
(ACM) & Lead-based Paints (LBP) in support of the New Kitchen Project at Mamaroneck Avenue
Elementary School.

The surveys included a visual inspection/assessment for suspect hazardous material(s), as detailed above,
which are likely to be affected by planned demolition/renovations/construction activities. Inspection and
sampling were limited to areas/materials slated for demolition/renovation/construction.

The survey was conducted by QuES&T personnel on November 2, 2022. Asbestos & Lead inspections
and/or sampling was conducted by NYSDOL Asbestos Inspector(s) Mr. Jonathan Mages (Cert. #AH 18-
53364) and Mr. Nicholas Salerno (AH# 16-10991). The lead survey was conducted by EPA Certified
Lead Inspector and Niton Certified XRF Technician Mr. Nicholas Salerno (Cert. #LBP-1-1210690-1)
utilizing X-Ray Fluorescence Technology (XRF).

ASBESTOS
Laboratory analysis and/or existing sampling data indicated the following materials as Asbestos-
containing Materials (greater than 1% asbestos) (Refer to Table I & Appendix A for details and locations)

MAMARONECK AVENUE ELEMENTARY SCHOOL
e None Detected

LEAD

Based on review of the data generated by the Niton XLp-300A XRF Spectrum Analyzer, the following
surfaces within the scope of work were identified as lead-based as defined by HUD/EPA (equal to or in
excess of 1.0 milligram per square centimeter) (Refer to Table II & Appendix B for details):

MAMARONECK AVENUE ELEMENTARY SCHOOL

Corridor Outside Stairwell
e Wall Plaster — White
Stairwell
e Doorway Window Frame, Wood — Beige
e Stair Railing, Metal — Beige
Room 003
e Tack Board, Cork — White

It should be noted that several components evaluated did in fact contain minimal lead-levels below the
EPA threshold level of 1.0 mg/sq. cm for classification as Lead-Based Paint (LBP) and are considered
lead-containing coatings by the OSHA Regulation, “Lead Exposure in Construction” (29 CFR 1926.62).

OSHA does not recognize a minimum limit for lead concentrations in paint for the purposes of
disturbance. Monitoring of workers performing demolition/cleaning/disturbance of painted surfaces shall
be completed to document personnel occupational exposure. Items containing any amount of lead
concentration are considered lead-containing coatings per 29 CFR 1926.62, OSHA Lead Exposure in
Construction.
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Pre-Construction Environmental Survey Mamaroneck UFSD
QuES&T Project #22-5035 New Kitchen Project

1.0 INTRODUCTION:

Quality Environmental Solutions & Technologies, Inc. (QuES&T) performed a Pre-Construction
Environmental Survey for the presence of Asbestos-containing Materials (ACM) & Lead-based Paint
(LBP) in conformance with the requirements of all applicable federal, state, and local regulations. The
survey included a visual inspection/assessment, and representative sampling of suspect hazardous
materials, as required, throughout accessible interior and exterior locations to be affected by future
construction at Mamaroneck Avenue Elementary School.

Certified QuES&T personnel, Mr. Jonathan Mages & Mr. Nicholas Salerno conducted field inspection(s)
on November 2, 2022. The inspection scope was established based on review of work scope drawings
provided by LAN Associates.

QuES&T established functional spaces based either on physical barriers (i.e. walls, doors, etc.) or
homogeneity of material. Within each functional space identified, a visual inspection was performed
using reasonable care and judgment, to identify and assess location, quantity, friability, and/or condition,
as applicable, of all accessible installed building materials observed at the affected portion of the
building/structure.

Limited localized demolition of building surfaces was performed, as part of this survey, to access
concealed surfaces. No disassembly of installed equipment was conducted as part of this inspection.
ACM, and/or LBP concealed within structural components and equipment interiors or that is accessible
only through extensive mechanical or structural demolition may not have been identified as part of this
survey.

Homogenous material types were established based on appearance, color and texture. The findings
presented in this report are based upon reasonably available information and observed site conditions at
the time the assessment was performed. The findings and conclusions of this report are not meant to be
indicative of future conditions at the site and does not warrant against conditions that were not evident
from visual observations or historical information obtained from others.

2.0 ASBESTOS SURVEY:
2.1 INSPECTION SUMMARY

QuES&T performed a Pre-Construction Environmental Survey, in conformance with Title 12 NYCRR
Part 56-5.1, for Mamaroneck UFSD in support of the New Kitchen Project: at Mamaroneck Avenue
Elementary School. The survey included a visual inspection / assessment for Presumed Asbestos-
containing Materials (PACM) and suspect miscellaneous Asbestos-containing Materials (ACM)
throughout accessible interior and exterior locations to be affected by future renovations, as detailed
above. Results and findings from previous inspections conducted by QuUES&T were not utilized in this
inspection.

Limited localized demolition of building surfaces was performed, as part of this survey, to access
concealed surfaces. No disassembly of installed equipment was conducted as part of this inspection.
ACM concealed within structural components and equipment interiors or that is accessible only through
extensive mechanical or structural demolition may not have been identified as part of this survey. When
any construction activity, such as demolition, remodeling, renovation or repair work, reveals PACM or
suspect miscellaneous ACM that has not been identified, as part of this survey, all construction activities
shall cease in the affected area.
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Pre-Construction Environmental Survey Mamaroneck UFSD
QuES&T Project #22-5035 New Kitchen Project

The survey included both visual inspection of accessible spaces and representative sampling of suspect
building materials for ACM. Samples collected were analyzed by a laboratory approved under the New
York State Department of Health Environmental Laboratory Approval Program (NYSDOH ELAP).
Samples were analyzed in the laboratory by Polarized Light Microscopy (PLM), Polarized Light
Microscopy-NOB (PLM-NOB), Polarized Light Microscopy (PLM-SM-V) as required and/or
Quantitative Transmission Electron Microscopy (QTEM), as required. Sample collection and laboratory
analysis were conducted in compliance with the requirements of Title 12 NYCRR Part 56-5.1, 29 CFR
1926.1101 and standard EPA & OSHA accepted methods. Samples consisting of multiple layers were
separated and analyzed independently in the laboratory.

2.2 SAMPLE COLLECTION & ANALYTIAL PROCEDURES

Representative bulk sampling was performed on suspect building materials for laboratory analysis using
PLM, PLM-NOB, and/or QTEM. The following is a summary of installed building materials sampled:

e Wall Materials — Joint Compound, Sheetrock, Joint Tape, Brick & Mortar (multiple).

e Flooring Materials — Floor Tile & Mastic, Leveler, Concrete Slab.

e Thermal System Insulation Materials (TSI) — Pipe/Duct Insulation.

e Miscellaneous Materials — Cove Base Molding & Adhesive (multiple), Anti-Sweat Tar,
Ceiling Tiles (multiple).

Certified QUES&T personnel (Appendix C), Mr. Jonathan Mages (Cert. #AH 18-53364) & Mr. Nicholas
Salerno (Cert. #AH 16-10991) performed visual assessments throughout interior and exterior construction
areas. A total of sixty-six (66) samples/layers of installed and accessible suspect building materials were
analyzed by a laboratory approved under the NYSDOH ELAP. Thirty-two (32) samples/layers were
analyzed using Polarized Light Microscopy (PLM) for friable materials. Twenty (20) samples/layers were
analyzed using Polarized Light Microscopy (PLM-NOB) for non-friable organically bound materials; and
fourteen (14) samples/layers were analyzed by Confirmatory-QTEM following negative-determinations
using PLM-NOB protocols.

23 IDENTIFIED ASBESTOS-CONTAINING MATERIALS (ACM)

IDENTIFIED ACM
MAMARONECK UFSD:
MAMARONECK AVENUE ELEMENTARY SCHOOL
(Refer to Appendix A for details)

KEY: ACM = Materials containing greater than 1% of asbestos.
LF = Linear Feet; SF = Square Feet; PACM = Presumed Asbestos-containing Materials.
Friable = ACM capable of being released into air, and which can be crumbled, pulverized, powdered, crushed or exposed
by hand-pressure.
Location Material Appro.x1mate Friable? Condition
Quantity

MAMARONECK AVENUE ELEMENTARY SCHOOL

** No Asbestos-Containing Materials (ACM) Detected Within Scope of Work **

NOTE:
1.

OSHA does not recognize a minimum concentration of asbestos for a material to be considered asbestos containing. Employees whose

work practices involve disturbance of any amount of asbestos should be monitored to determine occupational exposure.
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Pre-Construction Environmental Survey Mamaroneck UFSD
QuES&T Project #22-5035 New Kitchen Project

3.0 LEAD SURVEY:
31 INSPECTION SUMMARY

QuES&T conducted a Limited Pre-Construction Lead Survey, utilizing X-Ray Fluorescence Technology
(XRF), throughout specific interior locations of Mamaroneck Avenue Elementary School in support of
the New Kitchen Project. The survey was limited to specific accessible, representative building
components & immovable objects, potentially affected by scheduled renovation/construction activities.

Niton-certified XRF Technician(s) Nicholas Salerno of QUES&T, collected a total of thirty (30) samples
(including calibrations) on November 2, 2022.

3.2  IDENTIFIED LEAD-BASED PAINT(S) (LBP)

Based on review of the data generated by the Niton XLp-300A XRF Spectrum Analyzer, the following
surfaces tested were identified as lead-based as defined by HUD/EPA (equal to or in excess of 1.0
milligram per square centimeter):

TABLE I: IDENTIFIED LEAD-BASED PAINT

MAMARONECK UFSD:
MAMARONECK AVENUE ELEMENTARY SCHOOL
(CONSTRUCTION AREAS)
Location LBP Component Substrate Color LBP o Quantity
Condition
MAMARONECK AVENUE ELEMENTARY SCHOOL
Corridor Outside | .y Plaster White | Good 120 SF
Stairwell
Stairwell Doorway Window Frame Wood Beige Good 80 SF
Stairwell Railing Metal Beige Good 100 SF
Room 003 Tack Board Cork White Good 100 SF

NOTE: Locations and quantities of identified LBPs are limited to areas potentially affected by future construction activities.
Surfaces/components with LBP’s may exist in other spaces not included in this scope of work.

It should be noted that several components tested did in fact contain minimal lead-levels below the EPA
threshold level of 1.0 mg/sq. cm for classification as Lead-Based Paint (LBP) and are considered lead-
containing coatings by the OSHA Regulation, “Lead Exposure in Construction” (29 CFR 1926.62).
OSHA does not recognize a minimum limit for lead concentrations in paint for the purposes of
disturbance. Monitoring of workers performing demolition/cleaning/disturbance of painted surfaces shall
be completed to document personnel occupational exposure. Items containing any amount of lead
concentration are considered lead-containing coatings per 29 CFR 1926.62, OSHA Lead Exposure in
Construction.
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Pre-Construction Environmental Survey Mamaroneck UFSD
QuES&T Project #22-5035 New Kitchen Project

4.0 RECOMMENDATIONS:

4.1 ASBESTOS

All construction personnel as well as individuals who have access to locations where asbestos containing
materials (ACM) exists should be informed of its presence and the proper work practices in these areas.
Conspicuous labeling of all ACM is suggested to ensure personnel is adequately informed. Personnel
should be informed not to rest, lean or store material or equipment on or near these surfaces and not to
cut, saw, drill, sand or disturb ACM. All removal, disturbance, and repair of ACM should be performed in
compliance with Title 12 NYCRR Part 56 by persons properly trained to handle ACM. Facility custodial
and maintenance personnel should receive training commensurate with their work activities; as defined in
29 CFR 1910.1001.

As specified in Title 12 NYCRR Part 56-5.1 (h) and (1), "If the building/structure asbestos survey finds
that the portion of the building/structure to be demolished, renovated, remodeled, or have repair work
contains ACM, PACM, suspect miscellaneous ACM assumed to be ACM, or asbestos material, which is
impacted by the work, the owner or the owner’s agent shall conduct, or cause to have conducted, asbestos
removal performed by a licensed asbestos abatement contractor in conformance with all standards set
forth in this Part. All ACM, PACM, suspect miscellaneous ACM assumed to be ACM, or asbestos
material impacted by the demolition, renovation, remodeling or repair project shall be removed as per this
Part, prior to access or disturbance by other uncertified trades or personnel. No demolition, renovation,
remodeling or repair work shall be commenced by any owner or the owner’s agent prior to the completion
of the asbestos abatement in accordance with the notification requirements of this Part...All
building/structure owners and asbestos abatement contractors on a demolition, renovation, remodeling, or
repair project, which includes work covered by this part, shall inform all trades on the work site about
PACM, ACM, asbestos material and suspect miscellaneous ACM...Bids may be advertised and contracts
awarded for demolition, remodeling, renovation, or repair work, but no work on the current intermediate
portion of the project shall commence on the demolition, renovation, remodeling or repair work by any
owner or agent prior to completion of all necessary asbestos abatement work for the current intermediate
portion of the entire project, in conformance with all standards set forth in this Part.”

Prior to conducting demolition or construction work at the building, all ACM affected/impacted by such
activities shall be removed utilizing a licensed asbestos abatement contractor and NYSDOL/EPA/NYC
certified personnel prior to construction/demolition activities. All work conducted should be in
accordance with all legal requirements, including but not limited to U.S. Environmental Protection
Agency (EPA) National Emissions Standards for Hazardous Air Pollutants (NESHAP) [40 CFR Part 61],
New York State Industrial Code Rule 56 Asbestos Regulations (ICR 56) and Chapter 1 of Title 15 of the
Rules of the City of New York Regulations, as applicable. Advance notification of the asbestos project to
the USEPA, NYSDOL, and NYCDEP may be required.

All suspect building materials not sampled during this survey should be considered ACM until these
materials are sampled and analyzed for ACM in the laboratory. Concealed ACM: In addition to the
ACMs identified at the site, there is a possibility that concealed ACM may exist at the subject facility. As
such, if any concealed suspect ACM is encountered during future construction related activities, the work
should immediately stop. Prior to resuming the work, the suspect ACM should either be 1) Sampled by
an appropriately certified asbestos professional and submitted to an Approved NYSDOH ELAP
laboratory for asbestos analysis or 2) Presumed to be ACM (PACM) and removed by a licensed asbestos
abatement contractor for disposal in accordance with all applicable regulations.

ENVIRONMENTAL CONSULTING & TRAINING
Page 5 of 6



Pre-Construction Environmental Survey Mamaroneck UFSD
QuES&T Project #22-5035 New Kitchen Project

4.2 LEAD

In addition to any identified Lead-based Paints (LBP), several components tested did in fact contain
minimal lead-levels below the EPA threshold level of 1.0 mg/sq. cm for classification as LBP and are
considered lead-containing coatings by the OSHA Regulation, “Lead Exposure in Construction” (29 CFR
1926.62). OSHA does not recognize a minimum limit for lead concentrations in paint for the purposes of
disturbance. Monitoring of workers performing demolition/cleaning/disturbance of painted surfaces shall
be completed to document personnel occupational exposure. Items containing any amount of lead
concentration are considered lead-containing coatings per 29 CFR 1926.62, OSHA Lead Exposure in
Construction.

Activities involving the disturbance of LBP in homes, child-occupied facilities, and/or pre-schools built
before 1978 must follow the requirements outlined by EPA regulations (40 CFR 745).

In areas where demolition and/or renovations are to occur and lead is present, the demolition debris waste
stream should be further analyzed during segregation for compliance with EPA regulations to ensure
proper disposal. TCLP testing can be performed prior to waste segregation, but results may not be
indicative of the actual waste streams produced during demolition.

5.0 DISCLAIMERS

The findings presented in this report are based upon reasonably available information and observed site
conditions at the time the assessment was performed. Conditions may have changed since that time and
the findings and conclusions of this report are not meant to be indicative of future conditions at the Site.
This report does not warrant against conditions that were not evident from visual observations or
historical information obtained, or conditions that could only be determined by physical sampling or other
intrusive investigation techniques that are outside the proposed scope of work.

It should be noted that the information contained within this report is based solely upon site observations
and the results of laboratory analysis for samples collected by QuUES&T. These observations and results
are time dependent, subject to changing site conditions and revisions to Federal, State and Local
regulations. QuES&T warrants that these findings have been promulgated after being prepared in
general accordance with generally accepted practices in the abatement industries. QUES&T also
recognizes that inspection laboratory data is not usually sufficient to make all abatement and management
decisions.

Due to the potential for concealed Asbestos-containing Materials (ACM) or other regulated materials, this
report should not be construed to represent all ACM or regulated materials within the site(s). All
quantities of ACM or other regulated materials identified, and all dimensions listed within this report are
approximate and should be verified On-site.

This inspection report is not intended to be used as the sole basis for soliciting pricing for regulated
materials abatement. An abatement plan, specification, drawing and/or Variances should be developed to
identify scope, timing, phasing and remediation means & methods for any asbestos project. The Linear
and/or Square Footages (LF / SF) listed within this Report are only approximates. Abatement
Contractor(s) are required to visit the building(s) in order to take actual field measurements within each
listed location.

ENVIRONMENTAL CONSULTING & TRAINING
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Appendix A:
ACM LOCATION DRAWINGS & PHOTOS

1376 Route 9, Wappingers Falls, NY 12590  Phone (845) 298-6031 Fax (845) 298-6251
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Appendix B:
ASBESTOS SAMPLE RESULTS
& SAMPLE LOCATIONS

1376 Route 9, Wappingers Falls, NY 12590  Phone (845) 298-6031 Fax (845) 298-6251
NYS MWBD MBE Cert # 49952-2006 NYSUCP DBE Certified NJUCP DBE Certified www.Qualityenv.com




EAS Batch No. 2209057

Eastern Analytical Services, Inc.

Revision No. 1

Date Collected : 11/02/2022

Collected By : J. Mages/N. Salerno
Date Received : 11/03/2022

Date Analyzed : 11/08/2022

Analyzed By : George Egay

Signature : _i—‘;‘ —
Analytical Method : NYS-DOH 198.1
NVLAP Lab Code : 101646-0

NYS Lab No. 10851

Sample ID Number 5035-03
Layer Number

Lab ID Number 2874958

Sample Location

Sample Description

Method of Quantification

Layered
Homogenous
Fibrous
Color

Appearance

Sample Treatment

% Amosite

% Chrysotile

% Other

% Total Asbestos

Asbestos
Content

Other Fibrous % Fibrous Glass

Materials % Cellulose
Present % Other
% Unidentified

% Silicates

% Carbonates
% Other

% Unidentified

Non-Fibrous
Materials
Present

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. ND = Not Detected. Reporting Limit is <1%.

Basement, 001/003
Vestibule, Floor, On
Concrete, 12" x 12",
Tan

Floor Tile, Mastic
and Leveler
(Leveler Layer)

Scanning Option

Yes
No
No
Gray

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

15.0
30.0

ND
55.0

Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY

Client:

5035-04

2874959

Basement, Office
001, Floor, On

Concrete, 12" x 12",

Tan

Floor Tile, Mastic
and Leveler
(Leveler Layer)

Scanning Option

Yes
No
No
Gray

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

15.0
35.0

ND
50.0

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

5035-05

2874960

Basement, Office
001, Floor, Under
Floor Tile

Concrete Slab

Scanning Option

No
No
No
Brown

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

30.0
30.0

ND
40.0

Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.

These Results Can Not Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing. Overall Lab Accuracy + 17%. Samples received in acceptable condition unless otherwise noted.

Page 1 of 8

5035-06

2874961

Basement, 001/003
Vestibule, Floor,
Under Floor Tile

Concrete Slab

Scanning Option

No
No
No
Brown

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

30.0
30.0

ND
40.0

AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622  Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209057

Revision No. 1

Date Collected :
Collected By :

Date Received :
Date Analyzed :
Analyzed By :
Signature :
Analytical Method :

NVLAP Lab Code :
NYS Lab No.

Sample ID Number

Layer Number

Lab ID Number

Sample Location

Sample Description

Method of Quantification

Eastern Analytical Services, Inc.

Bulk Sample Results

RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY

11/02/2022

J. Mages/N. Salerno
11/03/2022
11/08/2022

George ,H,an

< —
——=

NYS-DOH 198.1
101646-0
10851

5035-07

2874962

Basement, 001/003
Vestibule, Wall,
Above Suspended
Ceiling, On
Sheetrock

Joint Tape

Scanning Option

Appearance Layered Yes

Homogenous No

Fibrous Yes

Color Beige/White
Sample Treatment Homogenized
Asbestos % Amosite ND
Content % Chrysotile ND

% Other ND

% Total Asbestos ND
Other Fibrous % Fibrous Glass ND
Materials % Cellulose 50.0
Present % Other ND

% Unidentified ND
Non-Fibrous % Silicates 15.0
Materials % Carbonates 15.0
Present % Other ND

% Unidentified 20.0

Client:

5035-08

2874963

Basement, 001/003
Vestibule, Wall,
Above Suspended
Ceiling, On
Sheetrock

Joint Tape

Scanning Option

Yes

No

Yes
Beige/White

Homogenized

ND
ND
ND
ND

ND
50.0
ND
ND

15.0
10.0

ND
25.0

QuES&T, Inc.
1376 Route 9

Wappingers Falls, NY 12590

5035-09

2874964

Basement, 001/003
Vestibule, Wall, On
Sheetrock

Joint Compound

Scanning Option

Yes

No

No
Gray/Blue

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

30.0
30.0

ND
40.0

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. ND = Not Detected. Reporting Limit is <1%.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.

These Results Can Not Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing. Overall Lab Accuracy + 17%. Samples received in acceptable condition unless otherwise noted.

Page 2 of 8

5035-10

2874965

Basement, Hallway,
Stairs, On
Sheetrock, Wall

Joint Compound

Scanning Option

Yes

No

No
Gray/Blue

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

30.0
35.0

ND
35.0

AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622  Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209057

Eastern Analytical Services, Inc.

Revision No. 1

Date Collected : 11/02/2022

Collected By : J. Mages/N. Salerno
Date Received : 11/03/2022

Date Analyzed : 11/08/2022

Analyzed By : George Egay

Signature : _i—‘;‘ —
Analytical Method : NYS-DOH 198.1
NVLAP Lab Code : 101646-0

NYS Lab No. 10851

Sample ID Number 5035-11
Layer Number

Lab ID Number 2874966

Sample Location

Sample Description

Method of Quantification

Layered
Homogenous
Fibrous
Color

Appearance

Sample Treatment

% Amosite

% Chrysotile

% Other

% Total Asbestos

Asbestos
Content

Other Fibrous % Fibrous Glass

Materials % Cellulose
Present % Other
% Unidentified

% Silicates

% Carbonates
% Other

% Unidentified

Non-Fibrous
Materials
Present

Basement, 001/003
Vestibule, Wall, On
Sheetrock, Above
Suspended Ceiling

Joint Compound

Scanning Option

No
Yes
No
White

None

ND
ND
ND
ND

ND
ND
ND
ND

30.0
25.0

ND
45.0

Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY

Client:

5035-12

2874967

Basement, Office
001, On Sheetrock,
Wall, Above
Suspended Ceiling

Joint Compound

Scanning Option

No
Yes
No
White

None

ND
ND
ND
ND

ND
ND
ND
ND

30.0
30.0

ND
40.0

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

5035-13

2874968

Basement,
Classroom 003, On
Sheetrock, Wall,
Above Suspended
Ceiling

Joint Compound

Scanning Option

No
Yes
No
White

None

ND
ND
ND
ND

ND
ND
ND
ND

30.0
25.0

ND
45.0

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. ND = Not Detected. Reporting Limit is <1%.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.

These Results Can Not Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing. Overall Lab Accuracy + 17%. Samples received in acceptable condition unless otherwise noted.
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5035-14

2874969

Basement, Office
001, Wall, Above
Suspended Ceiling

Sheetrock

Scanning Option

No
Yes
Yes
Gray

None

ND
ND
ND
ND

ND

5.0
ND
ND

25.0
30.0

ND
40.0

AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622  Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209057

Revision No. 1

Date Collected :
Collected By :

Date Received :
Date Analyzed :
Analyzed By :
Signature :
Analytical Method :

NVLAP Lab Code :
NYS Lab No.

Sample ID Number

Layer Number

Lab ID Number

Sample Location

Sample Description

Eastern Analytical Services, Inc.

Bulk Sample Results

RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850

11/02/2022

Mamaroneck Avenue - Mamaroneck, NY

J. Mages/N. Salerno

11/03/2022
11/08/2022

George Etay

< —
——=

NYS-DOH 198.1

101646-0
10851

Method of Quantification

Appearance

Layered

Homogenous
Fibrous
Color

Sample Treatment

Asbestos
Content

% Amosite
% Chrysotile

% Other
% Total Asbestos

Other Fibrous % Fibrous Glass

Materials % Cellulose
Present % Other
% Unidentified

Non-Fibrous
Materials
Present

% Silicates
% Carbonates
% Other

% Unidentified

5035-15

2874970

Basement,
Classroom 003,
Wall, Above
Suspended Ceiling

Sheetrock

Scanning Option

Yes

No

Yes
Gray/Brown

Homogenized

ND
ND
ND
ND

5.0
10.0
ND
ND

20.0
30.0

ND
35.0

Client:

5035-16

1

2874971

Basement, Corridor,
Above Suspended
Ceiling, Wall, On
Brick

Plaster
(Plaster Layer)

Scanning Option

Yes

No

No
White/Beige

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

10.0
50.0

ND
40.0

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

5035-16

2

2874971

Basement, Corridor,
Above Suspended
Ceiling, Wall, On
Brick

Plaster
(Scratch Layer)

Scanning Option

No
Yes
Yes
Brown

None

ND
ND
ND
ND

ND
ND
5.0 Hair

ND

30.0
20.0

ND
45.0

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. ND = Not Detected. Reporting Limit is <1%.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.

These Results Can Not Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing. Overall Lab Accuracy + 17%. Samples received in acceptable condition unless otherwise noted.
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5035-17

1

2874972

Basement, Corridor,
Above Suspended
Ceiling, Wall, On
Brick

Plaster
(Plaster Layer)

Scanning Option

Yes

No

No
White/Beige

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

10.0
45.0

ND
45.0

AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622  Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209057

Eastern Analytical Services, Inc.

Bulk Sample Results

RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850

Mamaroneck Avenue - Mamaroneck, NY

Revision No. 1

Date Collected : 11/02/2022

Collected By : J. Mages/N. Salerno
Date Received : 11/03/2022

Date Analyzed : 11/08/2022

Analyzed By : George Egay

Signature : _i—‘;‘ —
Analytical Method : NYS-DOH 198.1
NVLAP Lab Code : 101646-0

NYS Lab No. 10851

Sample ID Number 5035-17
Layer Number 2

Lab ID Number 2874972

Sample Location

Sample Description

Method of Quantification

Layered
Homogenous
Fibrous
Color

Appearance

Sample Treatment

% Amosite

% Chrysotile

% Other

% Total Asbestos

Asbestos
Content

Other Fibrous % Fibrous Glass

Materials % Cellulose
Present % Other
% Unidentified

% Silicates

% Carbonates
% Other

% Unidentified

Non-Fibrous
Materials
Present

Basement, Corridor,
Above Suspended
Ceiling, Wall, On
Brick

Plaster
(Scratch Layer)

Scanning Option

No
Yes
Yes
Brown

None

ND
ND
ND
ND

ND
ND

5.0 Hair
ND

30.0
25.0

ND
40.0

Client:

5035-18

1

2874973

Basement, Corridor,
Above Suspended
Ceiling, Wall, On
Brick

Plaster
(Plaster Layer)

Scanning Option

Yes

No

No
White/Beige

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

10.0
45.0

ND
45.0

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

5035-18

2

2874973

Basement, Corridor,
Above Suspended
Ceiling, Wall, On
Brick

Plaster
(Scratch Layer)

Scanning Option

No
Yes
Yes
Brown

None

ND
ND
ND
ND

ND
ND

5.0 Hair
ND

35.0
25.0

ND
35.0

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. ND = Not Detected. Reporting Limit is <1%.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.

These Results Can Not Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing. Overall Lab Accuracy + 17%. Samples received in acceptable condition unless otherwise noted.
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50375-23

2874974

Basement, Corridor,
Above Suspended
Ceiling, Wall,
Behind Plaster

Brick

Scanning Option

No
No
No
Red

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

25.0
ND
ND

75.0

AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622  Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209057

Revision No. 1

Eastern Analytical Services, Inc.
Bulk Sample Results

RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY

Date Collected : 11/02/2022

Collected By : J. Mages/N. Salerno
Date Received : 11/03/2022

Date Analyzed : 11/08/2022

Analyzed By : George Egay

Signature : _i—‘;‘ E—
Analytical Method : NYS-DOH 198.1
NVLAP Lab Code : 101646-0

NYS Lab No. 10851

Sample ID Number 50375-24
Layer Number

Lab ID Number 2874975

Basement, Corridor,
Above Suspended
Ceiling, Wall,
Behind Plaster

Sample Location

Sample Description Brick

Scanning Option

Method of Quantification

Appearance

Layered
Homogenous
Fibrous
Color

Sample Treatment

Asbestos
Content

Other Fibrous
Materials
Present

Non-Fibrous
Materials
Present

% Amosite

% Chrysotile

% Other

% Total Asbestos

% Fibrous Glass
% Cellulose

% Other

% Unidentified

% Silicates

% Carbonates
% Other

% Unidentified

No
No
No
Red

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

25.0
ND
ND

75.0

Client:

50375-25

2874976

Basement, Corridor,
Above Suspended
Ceiling, Wall,
Between Brick

Mortar

Scanning Option

No
No
No
Gray/Brown

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

35.0
25.0

ND
40.0

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

50375-26

2874977

Basement, Corridor,
Above Suspended
Ceiling, Wall,
Between Brick

Mortar

Scanning Option

No
No
No
Gray/Brown

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

35.0
20.0

ND
45.0

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. ND = Not Detected. Reporting Limit is <1%.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.

These Results Can Not Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing. Overall Lab Accuracy + 17%. Samples received in acceptable condition unless otherwise noted.
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5035-29

2874978

Basement, 001/003
Vestibule, On Door

Fiberboard

Scanning Option

Yes

No

Yes
Gray/Brown/White

Homogenized

ND
ND
ND
ND

ND
60.0
ND
ND

5.0
ND
ND

35.0

AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622  Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209057

Revision No. 1

Date Collected :
Collected By :

Date Received :
Date Analyzed :
Analyzed By :
Signature :
Analytical Method :
NVLAP Lab Code :

NYS Lab No.

Sample ID Number

Layer Number

Lab ID Number

Sample Location

Sample Description

11/02/2022

Eastern Analytical Services, Inc.

J. Mages/N. Salerno

11/03/2022
11/08/2022

George Etay

< —
——=

NYS-DOH 198.1

101646-0
10851

Method of Quantification

Appearance

Layered

Homogenous
Fibrous
Color

Sample Treatment

Asbestos
Content

% Amosite
% Chrysotile

% Other
% Total Asbestos

Other Fibrous % Fibrous Glass

Materials % Cellulose
Present % Other
% Unidentified

Non-Fibrous
Materials
Present

% Silicates
% Carbonates
% Other

% Unidentified

5035-30

2874979

Basement, 001/003
Vestibule, On Door

Fiberboard

Scanning Option

Yes

No

Yes
Gray/Brown/White

Homogenized

ND
ND
ND
ND

ND
55.0
ND
ND

5.0
ND
ND

40.0

Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY

Client:

5035-33

2874980

Basement,
Classroom 003, On
Metal Pipe,
Fiberglass

Insulation

Scanning Option

Yes

No

Yes
Yellow/White/Silver

Homogenized

ND
ND
ND
ND

45.0
15.0
ND
ND

10.0
ND
ND

30.0

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

5035-34

2874981

Basement,
Classroom 003,
Above Suspended
Ceiling, On Ceiling
Tile, Fiberglass
Insulation

Scanning Option

No
Yes
Yes
Yellow

None

ND
ND
ND
ND

75.0
ND
ND
ND

5.0
ND
ND

20.0

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. ND = Not Detected. Reporting Limit is <1%.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.

These Results Can Not Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing. Overall Lab Accuracy + 17%. Samples received in acceptable condition unless otherwise noted.
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5035-35

2874982

Basement,
Classroom 003,
Above Suspended
Ceiling, On Metal
Duct, Fiberglass
Insulation

Scanning Option

Yes

No

Yes
Gray/Brown/Silver

Homogenized

ND
ND
ND
ND

50.0
10.0
ND
ND

5.0
ND
ND

35.0

AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622  Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209057

Revision No. 1

Date Collected : 11/02/2022

Collected By :

Date Received : 11/03/2022
Date Analyzed : 11/08/2022
Analyzed By : George Htay
Signature : _ i—:é;

Eastern Analytical Services, Inc.

J. Mages/N. Salerno

Analytical Method : NYS-DOH 198.1

NVLAP Lab Code : 101646-0
NYS Lab No. 10851

Sample ID Number

Layer Number

Lab ID Number

Sample Location

Sample Description

Method of Quantification

Appearance Layered
Homogenous
Fibrous
Color

Sample Treatment

Asbestos % Amosite
Content % Chrysotile

% Other

% Total Asbestos

Other Fibrous % Fibrous Glass

Materials % Cellulose
Present % Other
% Unidentified

Non-Fibrous % Silicates
Materials % Carbonates
Present % Other

% Unidentified

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. ND = Not Detected. Reporting Limit is <1%.

5035-38

2874983

Exterior, Facade

Brick

Scanning Option

No
No
No
Gray/Yellow

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

40.0
ND
ND

60.0

Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY

Client:

5035-39

2874984

Exterior, Facade

Brick

Scanning Option

Yes
No
No

Gray/Yellow/Green

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

40.0
ND
ND

60.0

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

5035-40

2874985

Exterior, Facade

Brick Mortar

Scanning Option

No
No
No
Gray/Brown

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

35.0
25.0

ND
40.0

Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.

These Results Can Not Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing. Overall Lab Accuracy + 17%. Samples received in acceptable condition unless otherwise noted.
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5035-41

2874986

Exterior, Facade

Brick Mortar

Scanning Option

No
No
No
Gray/Brown

Homogenized

ND
ND
ND
ND

ND
ND
ND
ND

35.0
25.0

ND
40.0

AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622  Maine DEP No. LA-024  Vermont DOH No. AL-709936



FAS Batch No. - 2209058 Eastern Analytical Services, Inc. Page 1 of 5
Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY
Date Collected :  11/02/2022 Client ?;715681‘5‘0&;“;'
Collected By : J. Mages/N. Salerno Wanpineers Falls. NY 12590
Date Received :  11/03/2022 PPIng .
Date Analyzed : 11/17/2022
Analyzed By : Damien Warner
Signature : o=
Analytical Method : NYS-DOH 198.6
NVLAP Lab Code : 101646-0
NYS Lab No. 10851
Sample ID Number 5035-01 5035-01 5035-02 5035-02
Layer Number 1 2 1 2
Lab ID Number 2875314 2875314 2875315 2875315

Sample Location

Basement, 001/003
Vestibule, On
Sheetrock, Wall,

Basement, 001/003
Vestibule, On
Sheetrock, Wall,

Basement, 001/003
Vestibule, On
Sheetrock, Wall,

Basement, 001/003
Vestibule, On
Sheetrock, Wall,

Black, 4 Inch Black, 4 Inch Black, 4 Inch Black, 4 Inch
Sample Description Covebase Molding Covebase Molding Covebase Molding Covebase Molding
and Adhesive and Adhesive and Adhesive and Adhesive
(Covebase Layer) (Adhesive Layer) (Covebase Layer) (Adhesive Layer)
Analytical Method NOB Plm NOB PIm NOB Plm NOB PIm
Appearance Layered No No No No
Homogenous Yes Yes Yes Yes
Fibrous No No No No
Color Black White Black White
Asbestos % Amosite ND ND ND ND
Content % Chrysotile ND ND ND ND
% Other ND ND ND ND
% Total Asbestos ND ND Inconclusive ND ND Inconclusive
Other % Organic 51.8 21.0 55.3 20.9
Materials
Present % Carbonates 48.0 75.4 43.9 77.3
% Other Inorganic 0.2 3.6 0.8 1.8

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. Samples received in acceptable condition unless otherwise noted. ND = Not Detected.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.
These Results Cannot Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing (Unless "% Other Inorganic”, As Reported Above, Is Less Than One Percent).

This method does not remove vermiculite and may underestimate the level of asbestos present in a sample containing greater than 10% vermiculite.

AIHA LAP, LLC No. 100263 Rhode Island DOH No. AAL-072 Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622 Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209058 Eastern Analytical Services, Inc. Page 2 of 3
Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY
Date Collected :  11/02/2022 Client QUES&T, Inc.
1376 Route 9
Collected By : J. Mages/N. Salerno Wanpineers Falls. NY 12590
Date Received :  11/03/2022 PPIng .
Date Analyzed : 11/17/2022
Analyzed By : Damien Warner
Signature : o=
Analytical Method : NYS-DOH 198.6
NVLAP Lab Code : 101646-0
NYS Lab No. 10851
Sample ID Number 5035-03 5035-03 5035-04 5035-04
Layer Number 1 2 1 2
Lab ID Number 2875316 2875316 2875317 2875317
Sample Location Basement, 001/003 Basement, 001/003 Basement, Office Basement, Office
Vestibule, Floor, On Vestibule, Floor, On 001, Floor, On 001, Floor, On
Concrete, 12" x 12", Concrete, 12" x 12", Concrete, 12" x 12", Concrete, 12" x 12",
Tan Tan Tan Tan
Sample Description Floor Tile and Floor Tile and Floor Tile and Floor Tile and
Mastic and Leveler Mastic and Leveler Mastic and Leveler Mastic and Leveler
(Tile Layer) (Mastic Layer) (Tile Layer) (Mastic Layer)
Analytical Method NOB Plm NOB Plm NOB Plm NOB Plm
Appearance Layered No Yes No Yes
Homogenous Yes No Yes No
Fibrous No No No No
Color Tan Tan/Gray Tan Tan/Gray
Asbestos % Amosite ND ND ND ND
Content % Chrysotile ND ND ND ND
% Other ND ND ND ND
% Total Asbestos ND Inconclusive ND Inconclusive ND Inconclusive ND Inconclusive
Other % Organic 23.7 22.1 24.9 30.0
Materials
Present % Carbonates 71.4 72.9 65.5 60.7
% Other Inorganic 4.9 5.0 9.6 93

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. Samples received in acceptable condition unless otherwise noted. ND = Not Detected.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.
These Results Cannot Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing (Unless "% Other Inorganic”, As Reported Above, Is Less Than One Percent).

This method does not remove vermiculite and may underestimate the level of asbestos present in a sample containing greater than 10% vermiculite.

AIHA LAP, LLC No. 100263 Rhode Island DOH No. AAL-072 Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622 Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209058 Page 3 of 5

Eastern Analytical Services, Inc.

Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY

Date Collected :  11/02/2022 Client ?;715681‘5‘0&;“;'
Collected By : J. Mages/N. Salerno Wappingers Falls, NY 12590
Date Received : 11/03/2022 ’
Date Analyzed : 11/17/2022
Analyzed By : Damien Warner
Signature : o=
Analytical Method : NYS-DOH 198.6
NVLAP Lab Code : 101646-0
NYS Lab No. 10851
Sample ID Number 5035-19 5035-20 5035-21 5035-22
Layer Number
Lab ID Number 2875318 2875319 2875320 2875321
Sample Location Basement, Office Basement, Basement, Office Basement,
001, Suspended Classroom 003, 001, Suspended Classroom 003,
Ceiling, Pink Suspended Ceiling, Ceiling, 2' x 2', Dot Suspended Ceiling,
Backed, 2'x 2', Dot Pink Backed, 2' x 2', Canyon 2'x 2', Dot Canyon
Canyon Dot Canyon
Sample Description Ceiling Tile Ceiling Tile Ceiling Tile Ceiling Tile
Analytical Method NOB Plm NOB Plm NOB Plm NOB Plm
Appearance Layered Yes Yes No No
Homogenous No No Yes Yes
Fibrous Yes Yes Yes Yes
Color Gray/Tan Gray/Tan Gray Gray
Asbestos % Amosite ND ND ND ND
Content % Chrysotile ND ND ND ND
% Other ND ND ND ND
% Total Asbestos ND Inconclusive ND Inconclusive ND Inconclusive ND Inconclusive
Other % Organic 29.7 29.7 17.8 17.9
Materials
Present % Carbonates 49.9 50.8 46.7 46.4
% Other Inorganic ~ 20.4 19.5 35.5 35.7

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. Samples received in acceptable condition unless otherwise noted. ND = Not Detected.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.
These Results Cannot Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing (Unless "% Other Inorganic”, As Reported Above, Is Less Than One Percent).

This method does not remove vermiculite and may underestimate the level of asbestos present in a sample containing greater than 10% vermiculite.

AIHA LAP, LLC No. 100263 Rhode Island DOH No. AAL-072 Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622 Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209058

Date Collected :
Collected By :

Date Received :
Date Analyzed :

Eastern Analytical Services, Inc.

Bulk Sample Results

RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850

11/02/2022

Mamaroneck Avenue - Mamaroneck, NY

J. Mages/N. Salerno

11/03/2022
11/17/2022

Analyzed By : Damien Warner
Signature : o=
Analytical Method : NYS-DOH 198.6
NVLAP Lab Code : 101646-0
NYS Lab No. 10851
Sample ID Number 5035-27
Layer Number
Lab ID Number 2875322
Sample Location Basement, Corridor,
Suspended Ceiling,
2'x 2', Splash
Sample Description Ceiling Tile
Analytical Method NOB PIm
Appearance Layered No
Homogenous Yes
Fibrous Yes
Color Gray
Asbestos % Amosite ND
Content % Chrysotile ND
% Other ND
% Total Asbestos ND Inconclusive
Other % Organic 34.5
Materials
Present % Carbonates 40.5
% Other Inorganic ~ 25.0

Client

5035-28

2875323

Basement, Corridor,
Suspended Ceiling,
2'x 2', Splash

Ceiling Tile

NOB Plm

No
Yes
Yes
Gray

ND
ND
ND

ND Inconclusive

33.4
44.2

224

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

5035-31

1

2875324

Basement, Corridor,
On Wall, Black, 6
Inch

Covebase Molding
and Adhesive
(Covebase Layer)

NOB PIm

No
Yes
No
Black

ND
ND
ND

ND

38.0
61.7

0.3

Page 4 of 5

5035-31

2

2875324

Basement, Corridor,
On Wall, Black, 6
Inch

Covebase Molding
and Adhesive
(Adhesive Layer)

NOB Plm

No
Yes
No
White

ND
ND
ND

ND

21.3
78.1

0.6

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. Samples received in acceptable condition unless otherwise noted. ND = Not Detected.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.
These Results Cannot Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing (Unless "% Other Inorganic”, As Reported Above, Is Less Than One Percent).

This method does not remove vermiculite and may underestimate the level of asbestos present in a sample containing greater than 10% vermiculite.

AIHA LAP, LLC No. 100263 Rhode Island DOH No. AAL-072 Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622 Maine DEP No. LA-024  Vermont DOH No. AL-709936



FAS Batch No. - 2209058 Eastern Analytical Services, Inc. Page 5 of 5
Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY
Date Collected :  11/02/2022 Client  QUES&T, Inc.
1376 Route 9
Collected By : J. Mages/N. Salerno Wanpineers Falls. NY 12590
Date Received :  11/03/2022 Pping .
Date Analyzed : 11/17/2022
Analyzed By : Damien Warner
Signature : o=
Analytical Method : NYS-DOH 198.6
NVLAP Lab Code : 101646-0
NYS Lab No. 10851
Sample ID Number 5035-32 5035-32 5035-36 5035-37
Layer Number 1 2
Lab ID Number 2875325 2875325 2875326 2875327
Sample Location Basement, Corridor, Basement, Corridor, Basement, Office Basement, Office
On Wall, Black, 6 On Wall, Black, 6 001, On Metal Sink 001, On Metal Sink
Inch Inch Basin, White Basin, White
Sample Description Covebase Molding Covebase Molding Anti Sweat Tar Anti Sweat Tar
and Adhesive and Adhesive
(Covebase Layer) (Adhesive Layer)
Analytical Method NOB Plm NOB Plm NOB Plm NOB Plm
Appearance Layered No No No No
Homogenous Yes Yes Yes Yes
Fibrous No No Yes Yes
Color Black White White White
Asbestos % Amosite ND ND ND ND
Content % Chrysotile ND ND ND ND
% Other ND ND ND ND
% Total Asbestos ND ND ND Inconclusive ND Inconclusive
Other % Organic 40.5 22.8 30.1 29.8
Materials
Present % Carbonates 59.3 76.3 37.3 36.1
% Other Inorganic 0.2 0.9 32.6 34.1

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. Samples received in acceptable condition unless otherwise noted. ND = Not Detected.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.
These Results Cannot Be Used To Claim That NOB Items Tested Are Non-Asbestos Containing (Unless "% Other Inorganic”, As Reported Above, Is Less Than One Percent).

This method does not remove vermiculite and may underestimate the level of asbestos present in a sample containing greater than 10% vermiculite.

AIHA LAP, LLC No. 100263 Rhode Island DOH No. AAL-072 Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622 Maine DEP No. LA-024  Vermont DOH No. AL-709936



FAS Batch No. - 2209059 Eastern Analytical Services, Inc. Page 1 of4
Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY
Date Collected :  11/02/2022 Client  QUES&T, Inc.
1376 Route 9
Collected By : J. Mages/N. Salerno Wanpineers Falls. NY 12590
Date Received :  11/03/2022 PPIng .
Date Analyzed : 11/18/2022
Analyzed By : Fahrudin Lalic
Signature : . -
Analytical Method : NYS-DOH 198.4
NVLAP Lab Code : 101646-0
NYS Lab No. 10851
Sample ID Number 5035-01 5035-02 5035-03 5035-03
Layer Number 2 2 1 2
Lab ID Number 2875314 2875315 2875316 2875316
Sample Location Basement, 001/003 Basement, 001/003 Basement, 001/003 Basement, 001/003
Vestibule, On Vestibule, On Vestibule, Floor, On Vestibule, Floor, On
Sheetrock, Wall, Sheetrock, Wall, Concrete, 12" x 12", Concrete, 12" x 12",
Black, 4 Inch Black, 4 Inch Tan Tan
Sample Description Covebase Molding Covebase Molding Floor Tile and Floor Tile and
and Adhesive and Adhesive Mastic and Leveler Mastic and Leveler
(Adhesive Layer) (Adhesive Layer) (Tile Layer) (Mastic Layer)
Analytical Method NOB Tem NOB Tem NOB Tem NOB Tem
Appearance Layered No No No Yes
Homogenous Yes Yes Yes No
Fibrous No No No No
Color White White Tan Tan/Gray
Asbestos % Amosite ND ND ND ND
Content % Chrysotile ND ND ND ND
% Other ND ND ND ND
% Total Asbestos ND ND ND ND
Other % Organic 21.0 20.9 23.7 22.1
Materials
Present % Carbonates 75.4 77.3 71.4 72.9
% Other Inorganic 3.6 1.8 4.9 5.0

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. Samples received in acceptable condition unless otherwise noted. ND = Not Detected.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.
AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622 Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209059

Eastern Analytical Services, Inc.

Date Collected : 11/02/2022
Collected By : J. Mages/N. Salerno
Date Received : 11/03/2022
Date Analyzed : 11/18/2022
Analyzed By : Fahrudin Lalic
Signature : . -
Analytical Method : NYS-DOH 198.4
NVLAP Lab Code : 101646-0
NYS Lab No. 10851
Sample ID Number 5035-04
Layer Number 1
Lab ID Number 2875317
Sample Location Basement, Office
001, Floor, On
Concrete, 12" x 12",
Tan
Sample Description Floor Tile and
Mastic and Leveler
(Tile Layer)
Analytical Method NOB Tem
Appearance Layered No
Homogenous Yes
Fibrous No
Color Tan
Asbestos % Amosite ND
Content % Chrysotile ND
% Other ND
% Total Asbestos ND
Other % Organic 24.9
Materials
Present % Carbonates 65.5
% Other Inorganic 9.6

Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY

Client

5035-04

2

2875317

Basement, Office
001, Floor, On
Concrete, 12" x 12",
Tan

Floor Tile and

Mastic and Leveler
(Mastic Layer)

NOB Tem

Tan/Gray

ND
ND
ND

ND

30.0
60.7

9.3

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

5035-19

2875318

Basement, Office
001, Suspended
Ceiling, Pink
Backed, 2' x 2', Dot
Canyon

Ceiling Tile

NOB Tem

Yes

No

Yes
Gray/Tan

ND
ND
ND

ND

29.7
49.9

20.4

Page 2 of 4

5035-20

2875319

Basement,
Classroom 003,
Suspended Ceiling,
Pink Backed, 2' x 2',
Dot Canyon

Ceiling Tile

NOB Tem

Yes

No

Yes
Gray/Tan

ND
ND
ND

ND

29.7
50.8

19.5

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. Samples received in acceptable condition unless otherwise noted. ND = Not Detected.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.
AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622 Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209059

Eastern Analytical Services, Inc.

Bulk Sample Results

RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850

Mamaroneck Avenue - Mamaroneck, NY

Date Collected : 11/02/2022
Collected By : J. Mages/N. Salerno
Date Received : 11/03/2022
Date Analyzed : 11/18/2022
Analyzed By : Fahrudin Lalic
Signature : . -
Analytical Method : NYS-DOH 198.4
NVLAP Lab Code : 101646-0
NYS Lab No. 10851
Sample ID Number 5035-21
Layer Number
Lab ID Number 2875320
Sample Location Basement, Office
001, Suspended
Ceiling, 2' x 2', Dot
Canyon
Sample Description Ceiling Tile
Analytical Method NOB Tem
Appearance Layered No
Homogenous Yes
Fibrous Yes
Color Gray
Asbestos % Amosite ND
Content % Chrysotile ND
% Other ND

% Total Asbestos ND

Other % Organic 17.8
Materials
Present % Carbonates 46.7

% Other Inorganic ~ 35.5

Client

5035-22

2875321

Basement,
Classroom 003,
Suspended Ceiling,
2'x 2', Dot Canyon

Ceiling Tile

NOB Tem

No
Yes
Yes
Gray

ND
ND
ND

ND

17.9
46.4

35.7

QuES&T, Inc.
1376 Route 9
Wappingers Falls, NY 12590

5035-27

2875322

Basement, Corridor,
Suspended Ceiling,
2'x 2', Splash

Ceiling Tile

NOB Tem

No
Yes
Yes
Gray

ND
ND
ND

ND

345
40.5

25.0

Page 3 of 4

5035-28

2875323

Basement, Corridor,
Suspended Ceiling,
2'x 2', Splash

Ceiling Tile

NOB Tem

No
Yes
Yes
Gray

ND
ND
ND

ND

33.4
44.2

22.4

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. Samples received in acceptable condition unless otherwise noted. ND = Not Detected.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.
AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622 Maine DEP No. LA-024  Vermont DOH No. AL-709936



EAS Batch No. 2209059 Page 4 of 4

Eastern Analytical Services, Inc.

Bulk Sample Results
RE: CPN 22-5035 - Mamaroneck UFSD - Mamaroneck Avenue ES - Kitchen - 850
Mamaroneck Avenue - Mamaroneck, NY

Client QuES&T, Inc.

Date Collected : 11/02/2022
1376 Route 9
Collected By : J. Mages/N. Salerno Wanpineers Falls. NY 12590
Date Received :  11/03/2022 Pping .
Date Analyzed : 11/18/2022
Analyzed By : Fahrudin Lalic
Signature :

Analytical Method : NYS-DOH 198.4
NVLAP Lab Code : 101646-0

NYS Lab No. 10851
Sample ID Number 5035-36 5035-37
Layer Number
Lab ID Number 2875326 2875327
Sample Location Basement, Office Basement, Office
001, On Metal Sink 001, On Metal Sink
Basin, White Basin, White
Sample Description Anti Sweat Tar Anti Sweat Tar
Analytical Method NOB Tem NOB Tem
Appearance Layered No No
Homogenous Yes Yes
Fibrous Yes Yes
Color White White
Asbestos % Amosite ND ND
Content % Chrysotile ND ND
% Other ND ND
% Total Asbestos ND ND
Other % Organic 30.1 29.8
Materials
Present % Carbonates 37.3 36.1
% Other Inorganic  32.6 34.1

Results Applicable To Those Items Tested. Report Cannot be Reproduced, Except Entirely, Without Written Approval of the Laboratory. Samples received in acceptable condition unless otherwise noted. ND = Not Detected.
Liability Limited To Cost Of Analysis. This Report Must Not be Used by the Client to Claim Product Endorsement by NVLAP or Any Agency of the US Government.
AIHA LAP, LLC No. 100263  Rhode Island DOH No. AAL-072  Massachusetts DOL No. A A 000072  Connecticut DOH No. PH-0622 Maine DEP No. LA-024  Vermont DOH No. AL-709936



CLIENT:

ADDRESS:

Quality Environmental Solutions and Technologies, Inc.
Bulk Sample Chain of Custody

MAMARONECK UFSD

SAMPLED BY:

1000 WEST BOSTON POST ROAD

DATE SAMPLED:

MAMARONECK, NY 10593

J.MAGES & N.SALERNO

2-Nov-22

CONTACT: STEVE BRUGGE ANALYSIS METHOD: PLM/ PLM-NOB/QTEM
PROJECT ID: MAMARONECK AVENUE ES-KITCHEN
850 MAMARONECK AY., MAMARONECK NY 10543 TURN-AROUND TIME: STANDARD
PROJECT #: 22-5035
g N Py - -
Sl HM# {dteny ar: Neragdloe: ocation Matenal
5035-01 74 BASEMENT 001/003 VESTIBULE ON SHEETROCK, WALL, BLACK, 4 INCH | COVEBASE MOLDING AND ADHESIVE
5035-02 74 BASEMENT D01/003 VESTIBULE ON SHEETROCK, WALL, BLACK, 4 INCH | COVEBASE MQLDING AND ADHESIVE
2874958  sp3s.03 63 BASEMENT DO1/003 VESTIBULE FLOOR, ON CONCRETE, 12'X12", TAN FLODR T'LEL:‘TET E'\:"AS"C AND
2874959 53504 63 BASEMENT OFFICE 001 FLOOR, ON CONCRETE, 12"X12", TAN FLOOR T'LEL:\TEDL :;AS"C AND
2874960  s5p35.05 86 BASEMENT OFFICE 001 FLOOR, UNDER FLOOR TILE CONCRETE SLAB
I
2874961 503506 86 BASEMENT 001/003 VESTIBULE FLOOR, UNDER FLQOR TILE CONCRETE SLAB
[
2874962 503507 83 BASEMENT 001/003 VESTIBULE WALL, ABOVE SUSPENDED CEILING, JOINT TAPE
ON SHEETROCK
2874963 )35 08 3 ASEMENT 001 £STIRUL WALL, ABOVE SUSPENDED CEILING,
8 BASEME /003 VESTIBULE ON SHEETROCK IOINT TAPE
I
2874964 503509 83 BASEMENT 001/003 VESTIBULE WALL, ON SHEETROCK JOINT COMPOUND
[}
2874965 so3s.10 83 BASEMENT HALLWAY STAIRS, ON SHEETROCK, WALL JOINT COMPOUND
1
WALL, ON SHEETROCK, ABOVE
5035-11 MENT T y ’
2874966 83 BASE 001/003 VESTIBULE SUSPENDED CEILING JOINT COMPOUND
2874967 sps12 83 BASEMENT OFFICE 001 ON SHEETROCK, WALL, ABOVE NTC
SUSPENDED CEILING AOINT COMPOUND
2874968 4 BASEMENT CLASSROOM ON SHEETROCK, WALL, ABOVE .
1 5035-13 83 N S5RUOM 003 SUSPENDED CEILING JOINT COMPOUND
2874969 503514 51 BASEMENT OFFICE 001 WALL, ABOVE SUSPENDED CEILING SHEETROCK
f
2874970 503515 51 BASEMENT CLASSROOM 003 WALL, ABOVE SUSPENDED CEILING SHEETROCK
Comments:
SUBMITTED BY. .7 duddss, DATE:__ ! f@/2022

RECEIVED BY: & . LA t4# 1t .

C%N%é 22 18:29
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Quality Environmental Solutions and Technologies, Inc.
Butk Sample Chain of Custody

CLIENT: MAMARONECK UFSD SAMPLED BY: J.MAGES & N.SALERNO

ADDRESS: 1000 WEST BOSTON POST ROAD
MAMARONECK, NY 10593

DATE SAMPLED: 2-Nov-22

CONTACT: STEVE BRUGGE
PROJECT 1D: MAMARONECK AVENUE ES-KITCHEN
850 MAMARONECK AV., MAMARONECK NY 10543
PROJECT & : 22-5035

ANALYSIS METHOD: PLM/ PLM-NOB/QTEM

TURN-AROUND TIME: STANDARD

Sample HM#E Floor Space Name/ID # Location Material
ABOVE SUSPENDED CEILING, Wat
2874971 o396 6% BASEMENT CORRIDOR - WALL, PLASTER
ON BRICK
B u ED CE
2874972 503517 59 BASEMENT CORRIDOR ABOVE SUSPENDED CEILING, WALL, PLASTER
ON BRICK
I
2874973 so3sas 69 BASEMENT CORRIDOR ABOVE SUSPENDED CEILING, WALL, PLASTER
CN BRICK
SUSPENDED CEILING, PINK BACKED,
5035-19 9 BASEMENT OFFICE 001 2X2", DOT CANYON CEILING TILE
SUSPENDED CEHLING, PINK BACKED,
. 9 ROOM T
5035-20 BASEMENT CLASSROOM 003 2X2', DOT CANYON CEILING TILE
SUSPENDED CEILING, 2'X2', DOT
5035-21 9 BASEMENT OFFICE 001 CANYON CEILING TILE
5035-22 9 BASEMENT CLASSROOM 003 SUSPENDED CEILING, 2X2’, DOT CEILING TILE
CANYON
2874974 spisa3 68 BASEMENT CORRIDOR ABOVE SUSPENDED CEILING, WALL, BRICK
BEHIND PLASTER
H
ABOVE SUSPENDED CEILING, WALL,
4975 .24 X .
287 5035-2 68 BASEMENT CORRIDOR BEHIND PLASTER BRICK
2874976  5p35.55 68 BASEMENT CORRIDOR ABOVE SUSPENDED CEILING, WAL, MORTAR
ASEME BEHIND PLASTER, BETWEEN BRICK
]
2874977 so3s-26 63 BASEMENT CORRIDOR ABOVE SUSPENDED CEILING, WALL, MORTAR
BEHIND PLASTER, BETWEEN BRICK
5035-27 5 BASEMENT CORRIDOR SUSPENDED CEILING, 2'X2", SPLASH CEILING TILE
5035-28 9 BASEMENT CORRIDOR SUSPENDED CEILING, 2'K2", SPLASH CEIUNG TILE
2874978
5035-29 58 BASEMENT 001/003 VESTIBULE ON DOOR FIBERBOARD
L
2874979 5035-30 58 BASEMENT 001/003 VESTIBULE ON DOOR FIBERBOARD
1
Comments;

SUBMITTED BY:ZZ{&@”M

RECEWVED BY: A, ettt rg~a

m DATE:

PAGE 2 oOF 3




CLIENT:

ADDRESS:

Quality Environmental Solutions and Technologies, Inc.
Bulk Samgle Chain of Custody

MAMARONECK UFSD

1000 WEST BOSTON POST ROAD

MAMARONECK, NY 10593

SAMPLED BY: J.MAGES & N.SALERNO

DATE SAMPLED: 2-Nov-22

SUBMITTED BY:W@

RECEIVED BY: &), ; g0t t BN

CONTACT: STEVE BRUGGE ANALYSIS METHOD: PLM/ PLM-NOB/QTEM
PAOJECT ID: MAMARONECK AVENUE ES-KITCHEN
850 MAMARONECK AV., MAMARONECK NY 10543 TURAN-ARQUND TIME; STANDARD
PROJECT # : 22-5035
Sample HM# Floor Space Name/ID # Location Material
5035-31 74 BASEMENT CORRIDOR ON WALL, BLACK, 6 INCH COVEBASE MOLDING AND ADHESIVE
5035-32 74 BASEMENT CORRIDOR ON WALL, BLACK, 6 INCH COVEBASE MGLDING AND ADHESIVE
2874980  5035.33 2 BASEMENT CLASSRODM 003 ON METAL PIPE, FIBERGLASS INSULATION
2874981 ABOVE SUSPENDED CEILING, ON
5035-34 92 BASEMENT CLASSROOM 003 CEILING TILE, FIBERGLASS INSULATION
)
2874982 ABOVE SUSPENDED CEILING, ON
- 2
5035-35 ) BASEMENT CLASSROOM 003 METAL DUCT, FIBERGLASS INSULATION
5035-36 81 BASEMENT OFFICE 001 ON METAL SINK BASIN, WHITE ANTI SWEAT TAR
5035-37 81 BASEMENT OFFICE 001 ON METAL SINK BASIN, WHITE ANTI SWEAT TAR
8 \/Q-’i\j
2874983 28 )1( Aol G
2674984 g ]
2874985 { &/
Al .
‘ Y
2874986 \ Y
‘%/f &\ 7 SHA PLES, /M\ID
(Ax ¢ ARELED on/ SHLTIPLE %"F’G—g)
Comments;

Rl 56—
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MAMARONECK ELEMENTARY

1 of !

Subject: MAMARONECK ELEMENTARY

From: Nicholas Salemo <nsalerno@qualityenv.com>
Date: 11/18/2022 16:46

To: EAS - Lab <Lab@EASinc.com>

CC: Jon Mages <jmages@quaiityenv.com>

Oamien,

Aftached is the corrected version of the Chain of Custody. Apologies for the mistake.

Sincerely,

Nick Salerno

tndustrial Hygienist

NYS/AHERA Asbestos Inspector/Project Monitor
Cert. # 16-10991

NYS Mold Assessor

Cert. # MAQL1S71

US EPA Certified Lead Inspector

Cert. # LBP-}-1210690-1

Quality Envirenmental Solutions & Technologies, inc.
1376 Route 9
Wappingers Falls, NY 12590

Online: hitp://www.qualityenv.com/
Office: 8§45-298-6031

Cell: 516-850-7334

E-Mail: nsalerno@qualityenv.com

Please note thal if you received this massage in enor, you are hereby notified that any dissemination of this comimunication is strictly prohibiled. This massage or any attachmenis may

contain information thal is priileged or confidential Please nolify me immediately by reply e-mail and deleig all copies of the original message and any aitachmants.

— Aftachments: -

MX-5070V_20221118_164141.pdf

27 bytes

11/18/2022 16:52




Quality Environmental Salutions and Technologies, Inc.
Butk Sample Chaln of Custody

CLIENT: MAMARONECK UFSD

ADDRESS: 1000 WEST BOSTON POST ROAD

MAMARONECK, NY 10553

CONTACT: STEVE BRUGGE

PAOJECT ID: MAMARCNECK AVENUE ES-KITCHEN

850 MAMARONECK AV., MAMARONECK NY 10543

PROJECT # ; 22-5035

SAMPLED BY: J.MAGES & N.SALERNO

DATE SAMPLED: 2-Nov-22

ANALYSIS METHOD: PLW PLM-NOB/QTEM

TURN-AROUND TIME: STANDARD

HM# " Floor Space Name/iD# - " location . 1t - Material
5035-01 74 BASEMENT 003/003 VESTIBULE ON SHEETROCK, WAL, BLACK, 4 INCH COVEBASE MOLOING AND ADHESIVE
5035-02 74 BASEMENT 001/003 YESTIRULE ON SHEETROCK, WALL, BLACK, 4 INCH| COVEBASE MOLDING AND ADHESIVE
'5035-03 63 BASEMENT OD1/003 VESTIBULE | FLOOR, ON CONCRETE, 12°X12%, TAN| 00" “E:y:&";m 1CAND
503504 63 BASEMENT OFFICE 001 FLOOR, ON CONCRETE, 12°%12%, Tan| | OOR mm:umnmtt AND
5035-05 86 BASEMENT OFFICE 001 FLOOR, UNDER FLOOR TILE concaéré SLAB
503506 86 BASEMENT 001/003 VESTIBULE FLOOR, UNDER FLOOR TILE CONCRETE SLAB
503507 83 BASEMENT 001/003 VESTIBULE wal, “?Jf:::g:g&‘) CEIUNG, JOINT TAPE
5035-08 83 BASEMENT 001/003 VESTIBULE WAL, “B%‘;E:::::%DCE: CEILING, JOINT TAPE
5035-09 83 BASEMENT 001/003 VESTIBLILE WALL, ON SHEETROCK JOINT COMPOUND
5035-10 83 BASEMENT HALLWAY STAIRS, ON SHEETROCK, WALL JOINT COMPOUND
5035-11 83 BASEMENT 001/003 VESTIBULE WA”;’&'; ::;?;?SN?WE . _ }Q.INT cowounu o
5035-12 83 BASEMENT OFFICE 001 ON s?ﬁggﬁgﬁuﬁﬁ&?w JOINT COMPOUND
5035-13 83 BASEMENT CLASSROOM 003 OoN Sgsmgg’é‘n‘zgﬁwfm JOINT COMPOUND
5035-14 51 BASEMENT OFFICE 001 WALL, ABOVE SUSPENDED CEILING SHEETROCK
5035-15 51 BASEMENT CLASSROOM 003 WAL, ABOVE SUSPENDED CEILING SHEETROCK
Comments:
SUBMITTED BY, 22 pate:__[| /1& /2022
RECEIVED BY: DATE:

PAGE__ [ OF X




GLIENT: MAMARONECK UFSD

Quality Environmental Solutions and Technologies, Inc.

Bulk Sample Chain of Custody

ADDRESS: 1000 WEST BOSTON POST ROAD

MAMARONECK, NY 10593

CONTACT: STEVE BRUGGE

PROJECT ID: MAMARONECK AVENUE ES-KITCHEN

6§50 MAMARONECK AV., MAMARONECK NY 10543

PROJECT #: 22-5035

SAMPLED 8Y

DATE SAMPLED

ANALYSIS METHOD

TURN-ARCUND TIME

: JLMAGES & N.SALERNO

: 2-Nov-22

: PLM! PLM-NOB/QTEM

: STANDARD

HM#  Floor - ° Spacé Name/ID # Locationi .~ Material
503516 69 BASEMENT CORRIDOR ABOVE SUSPENDED CEILING, WALL, PLASTER
ON 8RICK
503527 63 BASEMENT. ) cﬁl;mnon ABOVE SUSPENDED CERING, WaLL, _ PLASTER
ON BRICK
5035-18 63 BASEMENT CORRIDOR ABOVE SUSPENDED CEILING, WALL, PLASTER
ON BRICK
5035.19 9 BASEMENT OFFICE 001 suspmg;z‘t’:g:;l:g;:?; NB‘“CKED' CEILING TIE
503520 E BASEMENT CLASSROOM 003 SUSPEN[;[:;SED:.S: (G:;:?;NMCKED' CEILING TILE
- 5D035-21 -] BASEMENT OFFICE 001 SUSPENDEDciEPI':gﬁ' ¥'%2. boT CEILING TILE
5035-22 9 BASEMENT CLASSROOM 003 SUSPENDED(;E;‘YJSS' Xz, bot CEILING TiLE
75035.‘2>3 68 BASEMENT . CORRIOOR ) ABOVE Sl;SEP'i:gE:L::.:}é:G' WAL, BRICK
5035-24 1] BASEMENT CORRIOQR ABOVE SUBS:;::DDEPDL:;:,L;:G‘ WALL BRICK
503525 &8 BASEME&T CORRIDOR :z?:;gﬁ;ﬁ%m% ;"Aét' MORTAR
5035-26 63 BASEMENT CORAIDCR li?{\:: ; gﬁ:&f%g&:‘;‘; ;:?é:’ MORTAR
5035-27 3 BASEMENT CORRIDOR SUSPENDED CElUNé, 2'X2", SPLASH CEILING TILE .
5035-28 g BASEMENT CORRIDOR SUSPENDED CEILING, 2'%2°, SPLASH CEIUNG TILE
5035-29 58 BASEMENT 001/003 VESTIBULE ) ON DDOR FiBERBOARD
5035-30 58 BASEMENT 001/003 VESTIBULE ON DOOR FIBERBOARD
Comments:
SUBMITTED BY: DATE:_ |1 fig/Z0L%
RECEIVED BY: DATE:
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Quality Environmental Solutions and Technaologies, Inc.
Bulk Sample Chain of Custody

CLIENT: MAMARONECK UFSD

ADDRESS: 1000 WEST BOSTON POST ROAD

MAMARCONECK, NY 10693

CONTACT: STEVE BRUGGE

PROJECT ID: MAMARCNECK AVENUE ES-KITCHEN

850 MAMARONECK AV., MAMARONECK NY 10543

PAQJECT 4 : 22-5035

SAMPLED 8Y: J.MAGES & N.SALERNO

DATE SAMFLED: 2-Nov-22

ANALYS!S METHOD: PLM/ PLM-NOB/GTEM

TURN-AROUND TIME: STANDARD

HME Floor Space Name/ID # Location. Material
5035-31 7 BASEMENT | CORAIDOR ON WALL, BLACK, 6 INCH COVEBASE MOLDING AND ADHESIVE
5035-32 74 BASEMENT CORRIDOR ON WALL, BLACK, 6 INCH COVEBASE MOLDING AND ADHESIVE
5035-33 92 BASEMENT CLASSROOM 003 ON METAL PIPE, FIBERGLASS INSULATION "
ABOVE SUSPENDED CEILING, ON

5035-34 T s ' N

035-3 92 BASEMEN CLASSROOM 003 CEILING TILE, FIBERGLASS INSULATION

) | ‘ ABOVE SUSPENDED CEILING, ON o .

. 2 EME o
5035-35 9 BASEMENT CLASSROOM 003 METAL DUCE, RBERGLASS NSULTION -
5035-36 81 BASEMENT OFFICE 001 ON METAL SINK BASIN, WHITE ANTI SWEAT TAR
503537 Bt BASEMENT - OFFICE 001 ON METAL SINK BASIN, WHITE * ANTISWEATTAR: ..
503538 68 EXTERIOR EXTERIOR, FACADE FACADE BRKCK

| 503539 68 EXTERIOR | .  EXTERIQOR, FAGADE FAGADE . PR -
; . L . . gl -»7‘»:‘.‘»},' | :
5035-40 58 EXTERIOR EXTERIOR, FACADE FACADE BRICK MORTAR
503541 68 EXTERIOR EXTERIOR, FAGADE FACADE _'BRICKMORTAR " .-
Comments:

SUBMITTED BY:

RECEIVED BY:

DATE:

DATE:__ (I /)& /2ope
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QuES&T

Quality Environmental Solutions & Technologies, Inc.

Appendix C:
LEAD BASED PAINT PHOTOS
& XRF ANALYTICAL DATA

1376 Route 9, Wappingers Falls, NY 12590  Phone (845) 298-6031 Fax (845) 298-6251
NYS MWBD MBE Cert # 49952-2006 NYSUCP DBE Certified NJUCP DBE Certified www.Qualityenv.com




QuESsT

Quality Environmental Solutions & Technologies, Inc.

? .

ABOVE: LBP WALL PLASTER & DOORWAY WINDOW FRAME
BELOW: LBP STAIR RAILING

1376 Route 9, Wappingers Falls, NY 12590  Phone (845) 298-6031 Fax (845) 298-6251
NYS MWBD MBE Cert # 49952-2006 NYSUCP DBE Certified NJUCP DBE Certified www.Qualityenv.com




QuESsT

Quality Environmental Solutions & Technologies, Inc.

\
ABOVE: LBP CORK TACK BOARDS

1376 Route 9, Wappingers Falls, NY 12590  Phone (845) 298-6031 Fax (845) 298-6251
NYS MWBD MBE Cert # 49952-2006 NYSUCP DBE Certified NJUCP DBE Certified www.Qualityenv.com
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QuES&T

Quality Environmental Solutions & Technologies, Inc.

Appendix D:
PERSONNEL LICENSES & CERTIFICATIONS

1376 Route 9, Wappingers Falls, NY 12590  Phone (845) 298-6031 Fax (845) 298-6251
NYS MWBD MBE Cert # 49952-2006 NYSUCP DBE Certified NJUCP DBE Certified www.Qualityenv.com
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New-York State — Department-of Labor
Division of Safety and Health
License and Certificate Unit
State Campus, Building 12

Albany, NY 12240

ASBESTOS HANDLING LICENSE

Quality Environmental Solutions & Technologies, Inc: FILE NUMBER: 99-0018
LICENSE NUMBER: 29085

1376 Route 9 LICENSE CLASS: RESTRICTED
DATE OF ISSUE: 01/21/2022

Wappinger Falls, NY ©12590 EXPIRATION DATE: 01/31/2023

Duly Authorized Representative — Lawrence J Holzapfel:

This license has been issued in accordance with applicable provisions of Article 30 of the Labor Law of New York State and of
the New York State Codes, Rules and Regulations (12 NYCRR Part 56). It is subject to suspension or revocation for a (1)
serious violation of state, federal or local laws with regard-to the conduct of an‘ashestos project, or (2) demonstrated lack of
responsibility in the conduct of any job involving asbestos or asbestos material.

This license is valid only for the contractor named above and this license or a photocopy must be prominently displayed at the
asbestos project worksite. This license verifies that:all persons employed by the licensee on an asbestos project in New York
State have been issued an Asbestos Certificate, appropriate for the type of work they perform, by the New York State
Department of Labor.

Amy Phillips, Director
SH 432 (8/12) For the Commissioner of Labor
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IF FOUND RETURN TO:

EYES BRO NYSDOL - L&C UNIT
HATIR BRO ROOM 161A BUILDING 12
HGT 6' 00" STATE OFFICE CAMPUS

ATBANY NY 12240
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This card issued 1o:

Ji 5
I driguez _ _
r Name te of 1ssue
é * Trmining Lnsticute | 800-449-6742
I I ALY Education Centecs outreach. keeneosha.com
Kutme St Colingr

(YSHA recommends Qutreach Traming Cuurses as an orientation o occupational safety
and heaith for workers. Parlicipation is veiuntary. Workers must receive additionat traming
on specific razards of their job. This course completion card does not expire.

Use or distribution of this card for fraudulent purposes, inciuding
false claims of having seceived rainmg, may result ik prosecution
upder 18 U.S.C. 100! Polental penalties include substantiel
criminal fines, imprisonment up o 3 years, or both.

To verify this training, scan the QR code with your mobile device.

Rev. 1/2016



NEW YORK STATE DEPARTMENT OF HEALTH . =
- - s WADSWORTH GENTER

Expires 12:01 AM April 01, 2023
Issued April 01, 2022 '

CERTIFICATE OF APPROVAL FOR LABORATORY SERVICE
Issuad in accordance with and pursuant to section 502 Public Haalth Law of New York State

MR. PAUL STASCAVAGE . NY Lab Id No: 10851
EAS INC - EASTERN ANALYTICAL SERVICES INC

4 WESTCHESTER PLAZA

ELMSFORD, NY 10523-1610

is hereby APPROVED as an Environmental Laboratory for the category
ENVIRONMENTAL ANALYSES SOLID AND HAZARDOUS WASTE
All approved subcategories and/or analyles are listed below:

Miscellanecus
Asbhestos in Friable Material Iltem 198.1 of Manual
EPA 600/M4/B2/020 )
Ashestos in Non-Friable Material-PLM ltem 198.6 of Manual (NOB by PLM)
Ashestos in Non-Friable Materlal-TEM  llem 188.4 of Manual i
Asbeslos-\fenn[cuIite-Containiﬁg Material Item 1988 of Manual
L ead in Dust Wipes EPA 70008
Lead in Paint EPA 7000B

Sample Preparation Methods
EPA 30508

Serial No.: 64479

Praperty of the Naw York State Depariment of Heallh. Certificates are valid only at the address

shawn, must be consplcuously posted, and are prinied &n secure paper. Conlinued accreditation depands
on successiul ongoing participation In e Program. Consumers are urged 1o call {518) 485-5570 to

verify the laboratory's accreditation status.
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FORMS TO BE SUBMITTED WITH BID
(Submit All Forms With Bid In The Order They Are Listed Below)

The below list is provided for reference by the Bidder. However, such list shall not relieve the bidder of its
obligation to review the specifications and submit all required documentation with its bid proposal.

Section No.
004101 Bid Proposal ]
004102 Bid Forms (GC, MC, PC, EC) ]
004390 Surety's Consent ]
004391 Certificate of Bidder L]
004392 Qualifications of Bidders L]
004393 Statement of Bidders Qualifications L]
004394 Bidder's Personnel ]
004395 Conflict of Interest Certificate ]
004396 Form of Disclosure Certificate ]
004397 Non-Collusion Affidavit L]
004398 Certification of Compliance with the Iran Divestment Act ]
004399 Declaration of Bidder’s Inability to Provide Certifiation of Compliance ]

with the Iran Divestment Act

004400 Sexual Harassment Prevention Certification Form L]
004521 Hold Harmless Agreement ]
006101 Bid Bond L]
007316 Insurance Coverage Affidavit ]

NOTES:

1. Contractor must supply a street address. Post office box number is not acceptable.

2. All proposal forms, contract documents, etc. must be completed and signed in black ink only.

3. Please print the name of all signatory parties under the signature: Spell out name in full.

4. Affirmative action program documentation can be reviewed during regular business hours at

the Mamaroneck Union Free School District, Mamaroneck, New York.
5. Wage rate documentation can be reviewed during regular business hours at the Mamaroneck
Union Free School District, Mamaroneck, New York.
Mamaroneck UFSD/New Kitchen Design 004100-1 #4.1092.85
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BID PROPOSAL

MAMARONECK UNION FREE SCHOOL DISTRICT

FOR THE NEW KITCHEN DESIGN AT MAMARONECK AVENUE SCHOOL

Made this Day of

(Corporation, Individual, or Partnership)

Contact Person:

Address:

Telephone:

E-Mail:

The party above named, as bidder, declares that the only person or persons interested in this bid or
proposal as principal or principals is or are named above and that no other person(s) has an interest in
this proposal or in the contract proposed to be taken; that this bid or proposal is not made with any person
or persons making a bid or proposal for the same purpose; and that no officer or employee of the
Mamaroneck Union Free School District, is or shall be, or will become, directly or indirectly interested as a
contracting party, partner, stockholder, surety or otherwise in the performance of the contract, or in the
supplies, work, that business to which it relates, or any portion of the profits thereof; that he has examined
the site of the work, that he has examined the Contract Documents and the drawings therein referred to
and has read the "Information to Bidders" hereto attached; and he proposes and agrees that this Proposal
be accepted, that he will contract in the form provided for the NEW KITCHEN DESIGN AT
MAMARONECK AVENUE SCHOOL to furnish all necessary labor, material, plant, power tools,
equipment, supplies, and transportation, and perform all work mentioned in the contract documents for
the following lump sum base bid price, alternates, and unit prices:

(SEE FOLLOWING PAGES AND FILL IN ALL INFORMATION REQUIRED.)

Mamaroneck UFSD/New Kitchen Design 004101-1 #4.1092.85
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SECTION 004102 - BID FORM
MAMARONECK UFSD/
New Kitchen Design at
Mamaroneck Avenue School
State Plan #66-07-01-03-0-004-033
REBID (Mechanical, Plumbing Electrical)

BUSINESS NAME:

ADDRESS:

TELEPHONE NO.:

EMAIL ADDRESS:
Bid (Mechanical) $ (Subtotal)
Bid (Plumbing) $ (Subtotal)
Bid (Electrical) $ (Subtotal)
Allowance
Allowance No. 1: Allowance: Include an allowance of $40,000 for use according to Owner's
written instructions. $ 40,000.00
Combined Base Bid (Sum) $ (Total)
Acknowledgement by Bidder — Receipt of Addendum (please initial all boxes to verify)

No1_ No2 __ No3_ No4d4_ No5_ No6_ No7_ No8_

REFER TO PAGE SECTION 004100 FOR A COMPLETE LIST OF FORMS TO BE SUBMITTED WITH THE BID.

NOTES:

1). Method of Award: Award of Contract may be made to the Lowest Responsible Bidder by method as follows:

«If the award is to be made on the basis of Base Bid only, it may be made to that responsible bidder whose Base Bid therefor is the lowest and responsive to the bid specifications.
«If the award is to be made on the basis of the combination of Base Bid with Alternates, it may be made to that responsible bidder whose net bid on such combination is the lowest,
using Alternates in any order elected by the Owner.

The District reserves the right to award a contract to the lowest responsible bidder providing the required security within forty-five (45) days of the date opening of the bids. Bidders
may not withdraw their respective bids for a period of forty-five (45) days after the bid opening date, unless otherwise authorized by law. To the fullest extent allowed by law, the
District further reserves the right to award the contract with or without alternates, using alternates in any order elected by the owner, whichever is deemed to be in the best interests
of the District.

The District further reserves the right to reject bids that contain conditions, omissions, exceptions or modifications, or in its sole discretion to waive any irregularities in the bids, or to
reject any or all bids or to accept any bid which in the opinion of the District is in its best interest.

2). On acceptance of the bid for the work, the undersigned hereby binds himself/herself/themselves to enter into a written contract with the Board of Education within ten (10) days of
the notice of award, and to comply in all respects with the requirements and provisions set forth in the Bid Specifications, including but not limited to the Bid Instructions and the

General Conditions in relation to security for the faithful performance of the terms of said contract.

3) Bidders must bid on Base Bids for Mechanical, Electrical and Plumbing.

Signature:

Printed Name of Person Signing:

Title of Person Signing:

004102-1







SURETY'S CONSENT

MAMARONECK UNION FREE SCHOOL DISTRICT

KNOW ALL MEN BY THESE PRESENTS, that a

Corporation of the State of having its principal office at
and a Company/

Corporation in the State of having its principal office at

being (a) surety company (is)
qualified to do business in the State of New York in consideration of the premises and of One Dollar to it
(them) in hand paid by the Owner, and of other good and valuable considerations, the receipt thereof is
hereby acknowledged, do (es) consent and agree, that if the contract for which the preceding bid or
proposal is made be awarded to the person or persons making the security, for the full and faithful
performance of said work, and, for the protection of all persons performing or furnishing labor or materials
for the performance of said contract in the form required; the performance bond and the labor and
material obligations to be in an amount equal to 100% of the contract price, and to be conditioned so as
to indemnify the Owner against loss due to the failure of the Contractor to meet the stipulations of said
bond; and if the said person or persons shall omit or refuse to execute such contract and give the proper
security within ten (10) days after written notice that same is ready for execution, if so awarded, and if
sum, which the Owner may be obliged to pay to the person or persons by whom the contract shall be
finally executed, exceeds the sum to which the person or persons making this bid or proposal would be
entitled, then, the said surety company or companies will pay, without proof of notice or demand, to the
Owner the amount of any such excess; the sums in each case to be calculated upon the estimated
quantities of work, labor and materials by which the bids are tested.

Surety Contractor
Surety
As To Surety By Attorney
Mamaroneck UFSD/New Kitchen Design 004390-1 #4.1092.85

at Mamaroneck Avenue School
NYSED # 66-07-01-03-0-004-033






CERTIFICATE OF BIDDER

MAMARONECK UNION FREE SCHOOL DISTRICT

Pursuant to the laws of the State of New York, the undersigned does herewith certify to the Owner that it
owns, leases or controls all of the necessary equipment required to perform the work shown and
described on the plans, specifications, and contract drawings for the NEW KITCHEN DESIGN AT
MAMARONECK AVENUE SCHOOL.

The undersigned does further certify to the Owner that it is financially responsible and financially capable
of accomplishing the work to be performed under the said contract above mentioned.

The undersigned does further certify to the Owner that it is fully qualified to perform the work under the
said contract above mentioned.

IN WITNESS WHEREOF, the undersigned has caused this Certificate to be executed this
day of .

President

Sworn and subscribed to
before me this day
of

Notary Public

Mamaroneck UFSD/New Kitchen Design 004391-1 #4.1092.85
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QUALIFICATIONS OF BIDDERS

Experience and Qualifications of the Bidder: Each bidder is required to submit
the following documentation to demonstrate its experience and qualifications for
the work of the Project for which a bid is submitted:

a. A description of its experience with projects of comparative size,
complexity, and cost, together with documentary evidence
showing that said projects were completed to the Owner’s
satisfaction and were completed in a timely fashion;

b. Documentation from each of the projects it has performed capital
work in the last five (5) years concerning the bidder’s:

(i) timeliness of performance of the work of the project

(ii) evidence that the project was completed to the Owner’s
satisfaction;

(iii) whether or not any extensions of time were requested by the
contractor and whether or not such requests were granted;

(iv) whether litigation and/or arbitration was commenced by either
the Owner or the bidder as a result of the work of the project
performed by the bidder;

(v) whether any liens were filed on the project by subcontractors or
material suppliers of the bidder;

(vi) whether the bidder was defaulted on the project by the owner;

(vii) whether the bidder made any claims for extra work on the
project, including whether said claim resulted in a change order;

C. Documentation evidencing the bidder’s financial responsibility,
including a certified financial statement prepared by a certified
public accountant.

d. Documentation evidencing the bidder’s existence under the same
name for the last five (5) years.

e. Documentation evidencing the bidder’s Worker’s Compensation
Experience Modification.

Mamaroneck UFSD/New Kitchen Design 004392-1 #4.1092.85
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STATEMENT OF BIDDER’S QUALIFICATIONS

IMPORTANT: BIDDERS ARE REQUIRED TO FURNISH A COMPLETE ANSWER TO ALL
OF THE QUESTIONS IN THIS STATEMENT. IN THE EVENT A COMPLETE ANSWER IS
NOT PROVIDED, THE BID WILL BE REJECTED.

1. Name of Bidder

2. Type of Business Entity

3. If the bidder is a corporation, state the date and place of incorporation of the corporation.

4. For how many years has the bidder done business under its present name?

5. List the persons who are directors, officers, owners, managerial employees or partners in the
bidder’s business.

6a. Have any of the persons listed in Number 5 owned/operated/been shareholders in any
other companies? If so, please state name of owned/operated/been shareholders and names of
other companies:

Mamaroneck UFSD/New Kitchen Design 004393-1 #4.1092.85
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6b. If the answer to number 6a is in the affirmative, list said persons and the names of their
previous affiliations.

7. Has any director, officer, owner or managerial employee had any professional license
suspended or revoked? If the answer to this question is yes, list the name of the individual, the
professional license he/she formerly held, whether said license was revoked or suspended and
the date of the revocation or suspension.

8. Has the bidder been found guilty of any OSHA Violations? If the answer to this question is
yes, describe the nature of the OSHA violation, an explanation of remediation or other steps
taken regarding such violation(s).

Mamaroneck UFSD/New Kitchen Design 004393-2 #4.1092.85
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9. Has the bidder been charged with any claims pertaining to unlawful intimidation or
discrimination against any employee by reason of race, creed, color, disability, sex or natural
origin and/or violations of an employee’s civil rights or equal employment opportunities? If
the answer to this question is yes, list the persons making such claim against the bidder, a
description of the claim, the status of the claim, and what disposition (if any) has been made
regarding such claim.

10. Has the bidder been named as a party in any lawsuit arising from performance of work
related to any project in which it has been engaged? If the answer to this question is yes, list all
such lawsuits, the index number associated with said suit and the status of the lawsuit at the
time of the submission of this bid.

Mamaroneck UFSD/New Kitchen Design 004393-3 #4.1092.85
at Mamaroneck Avenue School
NYSED #66-07-01-03-0-004-033



11. Has the bidder been the subject of an investigation and/or proceedings before the
Department of Labor for alleged violations of the Labor Law as it relates to the payment of
prevailing wages and/or supplemental payment requirements? If the answer to this question is
yes, please list each such instance of the commencement of a Department of Labor proceeding,
for which project such proceeding was commenced, and the status of the proceeding at the time
of the submission of this bid.

12. Has the bidder been the subject of an investigation and/or proceeding before any law
enforcement agency, including, but not limited to any District Attorney’s Office? If the answer
to this question is yes, please list each such instance, the law enforcement agency, the nature of
the proceeding, the project for which such proceeding was commenced, if applicable to a
project, and the status of the proceeding at the time of the submission of this bid.

13. Has the bidder been the subject of proceedings involving allegations that it violated the
Workers” Compensation Law including but not limited to the failure to provide proof of
worker’s compensation or disability coverage and/or any lapses thereof. If the answer to this
question is yes, list each such instance of violation and the status of the claimed violation at the
time of the submissions of this bid.
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14. Has the bidder, its officers, directors, owner and/or managerial employees been convicted
of a crime or been the subject of a criminal indictment? If the answer to this question is yes, list
the name of the individual convicted or indicted, the charge against the individual and the date
of disposition of the charge.

15. Has the bidder been charged with and/or found guilty of any violations of federal, state, or
municipal environmental and/or health laws, codes, rules and/or regulations? If the answer to
this question is yes, list the nature of the charge against the bidder, the date of the charge, and
the status of the charge at the time of the submission of this bid.

Mamaroneck UFSD/New Kitchen Design 004393-5 #4.1092.85
at Mamaroneck Avenue School
NYSED #66-07-01-03-0-004-033



16. Has the bidder bid on any projects for the period September 1, 2012 to present? If the
answer to this question is yes, list the projects bid on, whether said bid was awarded to the
bidder and the expected date of commencement of the work for said project. For those projects
listed, if the bidder was not awarded the contract, state whether the bidder was the lowest
monetary bidder.

IMPORTANT: BIDDERS ARE REQUIRED TO FURNISH A COMPLETE LIST OF
PROJECTS AS REQUIRED BY THIS QUESTION #16 WITH ITS BID. IN THE EVENT THE
LIST REQUESTED IS NOT SUBMITTED WITH THE BIDDER’S BID, THE BID WILL BE
REJECTED.

17. Does the bidder have any projects ongoing at the time of the submission of this bid? If the
answer to this question is yes, list the projects on which the bidder is currently working, the
percentage complete, and the expected date of completion of said project.

IMPORTANT: BIDDERS ARE REQUIRED TO FURNISH A COMPLETE LIST OF
PROJECTS AS REQUIRED BY THIS QUESTION #17 WITH ITS BID. IN THE EVENT THE
LIST REQUESTED IS NOT SUBMITTED WITH THE BIDDER’S BID, THE BID WILL BE
REJECTED.
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18. Has the bidder ever been terminated from a Project by the Owner? If the answer to this
question is yes, list the projects on which the bidder was terminated, the nature of the
termination (convenience, suspension, for cause), and the date of said termination.

IMPORTANT: BIDDERS ARE REQUIRED TO FURNISH A COMPLETE LIST OF
PROJECTS AS REQUIRED BY THIS QUESTION #18 WITH ITS BID. IN THE EVENT THE
LIST REQUESTED IS NOT SUBMITTED WITH THE BIDDER’S BID, THE BID WILL BE
REJECTED.

19. Has the bidder’s surety ever been contacted to provide supervisory services in connection
with an on-going project. If the answer to this question is yes, list the project(s) for which the
surety provided supervisory services.

IMPORTANT: BIDDERS ARE REQUIRED TO FURNISH A COMPLETE LIST OF
PROJECTS AS REQUIRED BY THIS QUESTION #19 WITH ITS BID. IN THE EVENT THE
LIST REQUESTED IS NOT SUBMITTED WITH THE BIDDER’S BID, THE BID WILL BE
REJECTED.

20. Bidder’s Worker’s Compensation Experience Modifier:

Dated: By:

(Signature)

(Print Name and Title)
Sworn to before me this

_ dayof 20
Notary Public
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BIDDER’S PERSONNEL

MAMARONECK UNION FREE SCHOOL DISTRICT

Give names of all officers of the corporation:

Give the names of the executive, principal, or superintendent who will give personal attention to the work
wherever required:
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CONFLICT OF INTEREST CERTIFICATE

Pursuant to Section 2:4-15 of the Administrative Code of the State of New York, the undersigned does
herewith certify that no officer or employee is interested in this contract, nor shall he participate in any
profits with the undersigned or any other person, or receive any compensation, commission, gift, or other
reward for his services, except the salary or fees established by law or by ordinance or resolution of the
council.

IN WITNESS WHEREOF, the undersigned has
caused this certificate to be executed this
day of

Sworn and subscribed to before me this

day of

President

(Or Authorized Agent of Corporation)
Secretary
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FORM OF DISCLOSURE

THE UNDERSIGNED AFFIRMS THAT THE FOLLOWING CONSTITUTE ALL OFFICERS,
DIRECTORS, PARTNERS, OR CONTROLLING PRINCIPALS OF THE FIRM:

Name

Title

Does any School District Board Member, administrator, or employee possess any financial
interest, directly or indirectly, in the firm? If yes, set forth the basis upon which a
financial interest exists in the firm:

Has the firm or any of its officers, directors, partners, or controlling principals possessed any
interest in transactions heretofore entered into with the School District? If yes, please
describe transaction(s):

Does any direct relative of a member of the Board, administrators, or staff possess any financial
interest, directly or indirectly, in the firm (for purpose of this inquiry a direct relative is to be
defined as a parent, spouse, child or sibling)? If yes, set forth below the School
District Board Member, administrator, or staff member whose relation possess an interest and the
relationship:

THE UNDERSIGNED AFFIRMS THAT THE ABOVE STATEMENTS ARE TRUE AND UNDERSTANDS
THAT ANY FALSE STATEMENT SHALL CONSTITUTE A VIOLATION OF THE PENAL CODE OR
GENERAL MUNICIPAL LAW AS APPLICABLE.

Firm:

Signature:

Print Name:

Title:

Date:

Mamaroneck UFSD/New Kitchen Design 004396-1 #4.1092.85
at Mamaroneck Avenue School
NYSED # 66-07-01-03-0-004-033






NON-COLILUSIVE FORM
BID PROPOSAL CERTIFICATIONS

Firm Name

Business Address

Telephone Number Date of Bid

1. General Bid Certification

The bidder certifies that he will furnish, at the prices quoted, the materials, equipment
and /or services as proposed on this Bid.

IT. Non-Collusive Bidding Cestification

The following statement is made pursuant to Section 103-D of the General Municipal Law,
as amended by Chapter 675 of the Laws of 1966, and Section 139-D of the State Finance
Law, as amended by Chapter 675 of the Laws of 1966, and Section 2604 of the Public
Authorities Law, as amended by Chapter 675 of the Laws of 1966.

By submission of this bid proposal, the bidder certifies that he/she is complying with
Section 103-d of the General Municipal Law as follows:

Statement of non-collusion in bids and proposals to political subdivision of the state.
Every bid or proposal hereafter made to a political subdivision of the state or any public
department, agency or official thereof where competitive bidding is required by statute,
rule, regulation, or local law, for work or services performed or to be performed or goods
sold or to be sold, shall contain the following statement subscribed by the bidder and
affirmed by such bidder as true under the penalties of perjury:

Non-collusive bidding certification.

A(a) By submission of this bid, each bidder and each person signing on behalf of any
bidder certifies, and in the case of a joint bid each party thereto certifies as to its
own organization, under penalty of perjury, that to the best of its knowledge and
belief:

. The prices in this bid have been arrived at independently without collusion,
consultation, communication, or agreement, for the purpose of restricting
competition, as to any matter relating to such prices with any other bidder or with
any competitor;
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2. Unless otherwise required by law, the prices which have been quoted in this
bid have not been knowingly disclosed by the bidder and will not knowingly be
disclosed by the bidder prior to opening, directly or indirectly, to any other bidder
or to any competitor; and,

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership or corporation to submit or not to submit a bid for the purpose
of restricting competition.

(b) A bid shall not be considered for award nor shall any award be made where (a)
(1) (2) and (3) above have not been complied with; provided, however, that if in
any case the bidder cannot make the foregoing certification, the bidder shall so
state and shall furnish with the reasons therefor. Where (a) (1) (2) and (3) above
have not been complied with, the bid shall not be considered for award nor shall
any award be made unless the head of the purchasing unit of the political
subdivision, public department agency or official thereof to which the bid is made
or his designee, determines that such disclosure was not made for the purpose of
restricting competition.

The fact that a bidder (a) has published price lists, rates, or tariffs covering items
being procured, (b) has informed prospective customers of proposed or pending
publication of new or revised price lists for such items, or (c) has sold the same
items to other customers at the same prices being bid, does not constitute, without
more, a disclosure within the meaning of subparagraph one (a).

Any bid hereafter made to any political subdivision of the state or any public
department, agency or official thereof by a corporate bidder for work or services
performed or to be performed or goods sold or to be sold, where competitive
bidding is required by statute, rule, regulation, or local law, and where such bid
contains the certifications referred to in subdivision II of this section, shall be
deemed to have been authorized by the board of directors of the bidder, and such
authorization shall be deemed to include the signing, and submission of the bid
and the inclusion therein of the certificate as to non-collusion as the act and deed
of corporation.

The bidder affirms the above statement as true under the penalties of perjury.

Signature of Bidder:

(Signature of bidder or authorized representative of a corporation}

Title:

Sworn to before me this day of L2000
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CERTIFICATION OF COMPLIANCE WITH THE IRAN DIVESTMENT ACT

As a result of the Iran Divestment Act of 2012 (the “Act”), Chapter 1 of the 2012 Laws of New York, a new
provision has been added to State Finance Law (SI'L) § 165-a and New York General Municipal Law § 103-g,
both effective April 12, 2012. Under the Act, the Commissioner of the Office of General Services (OGS) will be
developing a list of “persons” who are engaged in “investment activities in Iran” (both are defined terms in
the law) (the “Prohibited Entities List"). Pursuant to SFL § 165-a(3)(b), the initial list is expected to be issued
no later than 120 days after the Act’s effective date at which time it will be posted on the OGS website,

By submitting a bid in response to this solicitation or by assuming the responsibility of a Contract awarded
hereunder, each Bidder/Contractor, any person signing on behalf of any Bidder/Confractor and any assignee
or subcontractor and, in the case of a joint bid, each party thereto, certifies, under penalty of perjury, that once
the Prohibited Entities List is posted on the OGS website, that to the best of its knowledge and belief, that each
Bidder/Contractor and any subcontractor or assignee is not identified on the Prohibited Entities List created
pursuant to SFL § 165-a(3)(b).

Additionally, Bidder/Contractor is advised that once the Prohibited Entities List is posted on the OGS Website,
any Bidder/Contractor seeking to renew or extend a Contract or assume the responsibility of a Contract
awarded in response to this solicitation must certify at the time the Contract is renewed, extended or assigned
that it is not included on the Prohibited Entities List.

During the term of the Contract, should the School District receive information that a Bidder/Contractor is in
violation of the above-referenced certification, the School District will offer the person or entity an opportunity
torespond. If the person or entity fails to demonstrate that he /she/it has ceased engagement in the investment
which is in violation of the Act within 90 days after the determination of such viclation, then the School District
shall take such action as may be appropriate including, but not limited to, imposing sanctions, seeking
compliance, recovering damages or declaring the Bidder/Contractor in default. The School District reserves
the right to reject any bid or request for assignment for a Bidder/Contractor that appears on the Prohibited
Entities List prior to the award of a contract and to pursue a responsibility review with respect to any
Bidder/Contractor that is awarded a contract and subseguently appears on the Prohibited Entities List.

L , being duly sworn, deposes and says that he/she is the

of the Corporation and that neither the

Bidder/ Contractor nor any proposed subcontractor is identified on the Prohibited Entities List.

SIGNED

SWORN fo before me this

day of

200

Notary Public:
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DECLARATION OF BIDDER'S INABILITY TO PROVIDE CERTIFICATION OF COMPLIANCE
WITH THE IRAN DIVESTMENT ACT

Bidders shall complete this form if they cannot certify that the bidder /conlractor or any proposed
subcontractor is not identified on the Prohibited Entities List. The District reserves the right to
undertake any investigation into the information provided herein or to request additional information
Sfrom the bidder.

Name of the Bidder:

Address of Bidder:

Has bidder been involved in investment activities in Iran?
Describe the type of activities including but not limited to the amounts and the nature of the investments
(e.g. banking, energy, real estate)

if so, when did the first investment activity occur?

Have the investment activities ended?

If so, what was the date of the last investment activity?

If not, have the investment activities increased or expanded since April 12, 20127

Has the bidder adopted, publicized, or implemented a formal plan to cease the investment activities in
Iran and to refrain from engaging in any new investments in Iran?

If so, provide the date of the adoption of the plan by the bidder and proof of the adopted resolution, if
any and a copy of the formal plan.

In detail, state the reasons why the bidder cannot provide the Certification of Compliance with the Iran
Divestment Act below (additional pages may be attached):

L being duly sworn, deposes and says that he/she is the of
the Corporation and the foregoing is true and accurate.
SIGNED
SWORN to before me this
day of
201
Notary Public;
Mamaroneck UFSD/New Kitchen Design 004399-1 #4.1092.85

at Mamaroneck Avenue School
NYSED #66-07-01-03-0-004-033







Sexual Harassment Prevention Certification Form

By submission of this bid, the person signing on behalf of the bidder certifies, under penalty of
perjury, that the bidder has and has implemented a written policy addressing sexual harassment
prevention in the workplace and provides annual sexual harassment prevention training to all of
its employees. Such policy shall, at a minimum, meet the requirements of Section 201-g of the
Labor Law.

Bidder Name:

Bidder Address:

Signature:

Print Name and Title:

Date:

Mamaroneck UFSD/New Kitchen Design 004400-1 #4.1092.85
at Mamaroneck Avenue School
NYSED # 66-07-01-03-0-004-033






Hold Harmless Agreement

HOLD HARMLESS AGREEMENT

In accordance with Article 12 of the General Conditions, Indemnification, the
Contractor will be required to sign the following "Hold Harmless" Agreement with the
BOARD OF EDUCATION. Compliance with the foregoing requirements for insurance
shall not relieve the Contractor from liability set forth under the Indemnity Agreement.

The undersigned hereby agrees to defend, indemnify, and save harmless the BOARD
OF EDUCATION, its officers and employees from and against any and all liability, loss,
damages, claims for bodily injury and/or property damages, cost and expense,
including counsel fees, to the extent permissible by law, that may occur or that may be
alleged to have occurred in the course of the performance of this agreement by the
contractor, whether such claims shall be made by an employee of the contractor or by a
third party, the contractor covenants and agrees that he will pay all costs and expenses
arising therefrom and in connection therewith, and if any judgment shall be rendered
against the Owner, Architect/Engineer and Construction Manager, in any such
litigation, the Contractor shall at his own expense satisfy and discharge the same.

By:
(Signature of Authorized Representative of Corporation)
(Print Name and Title)
(Date)
Mamaroneck UFSD/New Kitchen Design 004521-1 4.1092.85

at Mamaroneck Avenue School
NYSED # 66-07-01-03-0-004-033






New York State Prevailing Wage Rates

Mamaroneck UFSD/New Kitchen Design 004643-1 #4.1092.85
at Mamaroneck Avenue School
NYSED # 66-07-01-03-0-004-033






Kathy Hochul, Governor Roberta Reardon, Commissioner

Mamaroneck UFSD Schedule Year 2023 through 2024

Veronica Moreno, LAN Associates Date Requested  08/03/2023
252 Main St PRC# 2023009282
Goshen NY 10924

Location Mamaroneck Avenue School
Project ID# 4.1092.85
Project Type New Kitchen Design at Mamaroneck Avenue School, Mechanical, Plumbing & Electrical only

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2023 through June 2024. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website www.labor.ny.gov. Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

www.labor.ny.gov. PW 200 Ask.PWAsk@labor.ny.gov






General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.

This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work. The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau: the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project. The Department's PW 200 form is provided for that purpose.

Both the PW 16 and PW 200 forms are available for completion online.
Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website
www.labor.ny.gov.

Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records. At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid
or provided, and Daily and weekly number of hours worked in each classification.



The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor.

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.

Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.



Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12226 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:
- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.
- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.

Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.

Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-

e(b) ).



The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.



Kathy Hochul, Governor Roberta Reardon, Commissioner

Mamaroneck UFSD Schedule Year 2023 through 2024

Veronica Moreno, LAN Associates Date Requested  08/03/2023
252 Main St PRC# 2023009282

Goshen NY 10924

Location Mamaroneck Avenue School
Project ID# 4.1092.85
Project Type New Kitchen Design at Mamaroneck Avenue School, Mechanical, Plumbing & Electrical only

Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:
Address:
City: State: Zip:
Amount of Contract: $ Contract Type:

[ 1 (01)General Construction
Approximate Starting Date: [ [ [ 1 (02)Heating/Ventilation

[ 1 (03)Electrical
Approximate Completion Date: / / [] (04)Plumbing

[ 1 (05)Other :

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

www.labor.ny.gov. PW 16 Ask.PWAsk@labor.ny.gov






Social Security Numbers on Certified Payrolls:

The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent
disclosure of social security numbers. |dentity theft is a growing problem and we are
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another
identifier will suffice.

For these reasons, the substitution of the use of the last four digits of the social security number
on certified payrolls submitted to contracting agencies on public work projects is now acceptable
to the Department of Labor. This change does not affect the Department's ability to request and
receive the entire social security number from employers during its public work/ prevailing wage
investigations.

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d

Construction industry employers must post the "Construction Industry Fair Play Act" notice in a
prominent and accessible place on the job site. Failure to post the notice can result in penalties
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website,
https://dol.ny.gov/public-work-and-prevailing-wage

If you have any questions concerning the Fair Play Act, please call the State Labor Department
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov .

Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a)
Effective June 23, 2020

This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular
job classification on each pay stub*. It also requires contractors and subcontractors to post a
notice at the beginning of the performance of every public work contract on each job site that
includes the telephone number and address for the Department of Labor and a statement
informing laborers, workers or mechanics of their right to contact the Department of Labor if
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job
classification. The required notification will be provided with each wage schedule, may be
downloaded from our website www.labor.ny.gov or be made available upon request by
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.

(12.20)



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610

Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

Reports should contain the following information:

- Name and billing address of State agency or public
benefit corporation;

- State agency or public benefit corporation contact and
phone number;

- Name and address of contractor receiving the award;

- Contract number and effective dates;

- Contract amount and PWEF assessment charge (if
contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEEF charge); and

- Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

Department of Labor
Administrative Finance Bureau-PWEF Unit
Building 12, Room 464
State Office Campus
Albany, NY 12226

Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.






Department
of Labor

NEW YORK
STATE OF
OPPORTUNITY.

Required Notice under Article 25-B of the Labor Law

Attention All Employees, Contractors and Subcontractors:
You are Covered by the Construction Industry Fair Play Act

The law says that you are an employee unless:

You are free from direction and control in performing your job, and
You perform work that is not part of the usual work done by the business that hired you, and
You have an independently established business.

Your employer cannot consider you to be an independent contractor unless all three of these facts
apply to your work.

It is against the law for an employer to misclassify employees as independent
contractors or pay employees off the books.

Employee Rights: If you are an employee, you are entitled to state and federal worker protections.
These include:

Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to
work, and otherwise qualified,

Workers’ compensation benefits for on-the-job injuries,

Payment for wages earned, minimum wage, and overtime (under certain conditions),
Prevailing wages on public work projects,

The provisions of the National Labor Relations Act, and

A safe work environment.

It is a violation of this law for employers to retaliate against anyone who asserts their rights under
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.

Independent Contractors: If you are an independent contractor, you must pay all taxes and
Unemployment Insurance contributions required by New York State and Federal Law.

Penalties for paying workers off the books or improperly treating employees as independent

contractors:
e Civil Penalty First offense: Up to $2,500 per employee
Subsequent offense(s): Up to $5,000 per employee
e Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine

and debarment from performing public work for up to one year.

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a
$50,000 fine and debarment from performing public work for up to 5
years.

If you have questions about your employment status or believe that your employer may have
violated your rights and you want to file a complaint, call the Department of Labor at

(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and
violations are taken seriously. You can remain anonymous.

Employer Name:
IA 999 (09/16)






New York State Department of Labor
Bureau of Public Work

Attention Employees

THIS IS A:

Chapter 629 of
the Labor Laws
of 2007:

Contractor Name:

Project Location:

PW 101 (4.15)

PUBLIC WORK
PROJECT

If you are employed on this project as a

worker, laborer, or mechanic you are entitled to
receive the prevailing wage and supplements rate
for the classification at which you are working.

These wages are set by law and must be posted at
the work site. They can also be found at:

https://dol.ny.gov/public-work-and-prevailing-wage

If you feel that you have not received proper wages or benefits,
please call our nearest office.*

Albany (518) 457-2744 Patchogue (631) 687-4882
Binghamton (607) 721-8005 Rochester (585) 258-4505
Buffalo (716) 847-7159 Syracuse (315) 428-4056
Garden City (516) 228-3915 Utica (315) 793-2314
New York City  (212) 932-2419 White Plains  (914) 997-9507
Newburgh (845) 568-5156

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov — click on Bureau of Labor Law.







Requirements for OSHA 10 Compliance

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any
work on the project.”

The Bureau will enforce the statute as follows:

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.

Proof of completion may include but is not limited to:

. Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

e  Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.
. Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course
has been completed.

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to
public inspection.

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but
deemed to be public work subject to prevailing wage enforcement.

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the
Dormitory Authority.

Contractors must pay subcontractors within a 7 days period.

(07.19)
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.

tF)’revailintg ?)Nage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
y-county basis.

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.

Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.

Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Payrolls and Payroll Records

Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.

Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of

perjury.
Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worl}ks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specitic overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The ap_lplicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the suEpIementaI benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for aParticuIar occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year. All contractors and subcontractors are required to ﬁay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
aIIc&wed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4
Boilermaker (Shop) 1:1,1:3
Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4
Carpenter (Residential) 1:1,1:3
Electrical (Outside) Lineman 1:1,1:2
Electrician (Inside) 1:1,1:3
Elevator/Escalator Construction & Modernizer 1:1,1:2
Glazier 1:1,1:3
Insulation & Asbestos Worker 1:1,1:3
Iron Worker 1:1,1:4
Laborer 1:1,1:3
Mason 1:1,1:4
Millwright 1:1,1:4
Op Engineer 1:1,1:5
Painter 1:1,1:3
Plumber & Steamfitter 1:1,1:3
Roofer 1:1,1:2
Sheet Metal Worker 1:1,1:3
Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12

Albany, NY 12226

District Office Locations:

Bureau of Public Work - Albany
Bureau of Public Work - Binghamton
Bureau of Public Work - Buffalo
Bureau of Public Work - Garden City
Bureau of Public Work - Newburgh
Bureau of Public Work - New York City
Bureau of Public Work - Patchogue
Bureau of Public Work - Rochester
Bureau of Public Work - Syracuse
Bureau of Public Work - Utica
Bureau of Public Work - White Plains

Bureau of Public Work - Central Office

Telephone #

518-457-2744
607-721-8005
716-847-7159
516-228-3915
845-568-5287
212-932-2419
631-687-4882
585-258-4505
315-428-4056
315-793-2314
914-997-9507

518-457-5589
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FAX #

518-485-0240
607-721-8004
716-847-7650
516-794-3518
845-568-5332
212-775-3579
631-687-4902
585-258-4708
315-428-4671
315-793-2514
914-997-9523
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Prevailing Wage Rates for 07/01/2023 - 06/30/2024 Published by the New York State Department of Labor
Last Published on Aug 01 2023 PRC Number 2023009282 Westchester County

Westchester County General Construction

Boilermaker 08/01/2023

JOB DESCRIPTION Boilermaker DISTRICT 4

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per Hour: 07/01/2023 01/01/2024
Boilermaker $ 65.88 $67.38
Repairs & Renovations 65.88 67.38

Repairs & Renovation: Includes Repairing, Renovating replacement of parts to an existing unit(s).
SUPPLEMENTAL BENEFITS

Per Hour:
Boilermaker 33.5% of hourly 33.5% of Hourly
Repair $ Renovations Wage Paid Wage Paid

+$26.49 +$26.85
NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (*B, O, **U) on OVERTIME PAGE

Note:* Includes 9th & 10th hours, double for 11th or more.
** Labor Day ONLY, if worked.

Repairs & Renovation see (B,E,Q) on OT Page

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 12, 15, 25, 26, 29) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following percentage of Boilermaker's Wage

1st 2nd 3rd 4th  5th  6th  7th
65% 70% 75% 80% 85% 90% 95%

Supplemental Benefits Per Hour:

Apprentice(s) 33.5% of Hourly 33.5% of Hourly

Wage Paid Plus Wage Paid Plus

Amount Below Amount Below
1st Term $20.12 $20.36
2nd Term 21.03 21.28
3rd Term 21.95 22.22
4th Term 22.83 23.12
5th Term 23.76 24.07
6th Term 24.67 25.00
7th Term 25.58 25.93
NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5

Carpenter 08/01/2023

JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2023
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Piledriver $59.16

+9.79*
Dockbuilder $59.16

+9.79*

*This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $45.34

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY

Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.

Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour

(1)year terms:
1st 2nd 3rd 4th
$25.60 $31.20 $39.58 $47.97
+5.30* + 5.30* +5.30* +5.30*

*This portion is not subject to overtime premiums

Supplemental benefits per hour:

All Terms: $31.83

8-1556 Db
Carpenter 08/01/2023
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2023
Carpet/Resilient
Floor Coverer $ 55.05
+ 8.25*

*This portion is not subject to overtime premiums

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour:
$39.45

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY

Paid: See (18, 19) on HOLIDAY PAGE.

Paid for 1st & 2nd yr.

Apprentices See (5,6,11,13,16,18,19,25)

Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour - (1) year terms:
1st 2nd 3rd 4th
$25.20 $28.20 $32.45 $40.33
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+1.85* +2.35" +2.85* + 3.85*
*This portion is not subject to overtime premiums
Supplemental benefits per hour:
1st 2nd 3rd 4th
$15.22 $16.22 $19.32 $20.32
8-2287
Carpenter 08/01/2023
JOB DESCRIPTION Carpenter DISTRICT 8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester
WAGES
Per Hour: 07/01/2023
Marine Construction:
Marine Diver $74.03
+9.79*
Marine Tender $53.57
+9.79*
*This portion is not subject to overtime premiums
SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker $45.34
OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.
1st year $ 25.60
+ 5.30*
2nd year 31.20
+ 5.30*
3rd year 39.58
+ 5.30*
4th year 47.97
+ 5.05*
*This portion is not subject to overtime premiums
Supplemental Benefits
Per Hour:
All terms $31.83
8-1456MC
Carpenter 08/01/2023

JOB DESCRIPTION Carpenter
ENTIRE COUNTIES

DISTRICT 8

Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES

Per hour: 07/01/2023

Page 22



Prevailing Wage Rates for 07/01/2023 - 06/30/2024 Published by the New York State Department of Labor

Last Published on Aug 01 2023 PRC Number 2023009282 Westchester County
Building
Millwright $58.70

+12.62*

*This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per hour:

Millwright $ 44.31

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19) on HOLIDAY PAGE.
Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
$31.74 $37.19 $42.64 $53.54
+6.75" +7.92¢ +9.09*  +11.43

*This portion is not subject to overtime premiums

Supplemental benefits per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
$29.81 $32.34 $35.52 $39.94
8-740.1
Carpenter 08/01/2023
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:
07/01/2023
Timberman $ 54.05
+10.26*

*This portion not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2023

$ 44.55

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY

Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.

Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms:

1st 2nd 3rd 4th
$23.42 $28.53 $36.18 $43.84
+ 5.55* + 5.55* + 5.55* + 5.55*
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*This portion is not subject to overtime premiums

Supplemental benefits per hour:

All terms $31.54

8-1556 Tm
Carpenter 08/01/2023
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES

Orange: South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.

Putnam: South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.

Suffolk: West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES

Per hour: 07/01/2023

Core Drilling:

Driller $43.88
+2.50*

Driller Helper $34.47
+2.50*

Note: Hazardous Waste Pay Differential:
For Level C, an additional 15% above wage rate per hour
For Level B, an additional 15% above wage rate per hour
For Level A, an additional 15% above wage rate per hour
Note: When required to work on water: an additional $ 3.00 per hour.

*This portion is not subject to overtime premiums

SUPPLEMENTAL BENEFITS
Per hour:

Driller and Helper $28.85

OVERTIME PAY
See (B, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

8-1536-CoreDriller
Carpenter - Building / Heavy&Highway 08/01/2023
JOB DESCRIPTION Carpenter - Building / Heavy&Highway DISTRICT 11

ENTIRE COUNTIES

Putnam, Rockland, Westchester

WAGES

WAGES:(per hour)

Applies to CAPRENTER BUILDING/HEAVY & HIGHWAY/TUNNEL:

07/01/2023 07/01/2024 07/01/2025 07/01/2026

Additional Additional Additional

Base Wage $39.80 $ 1.25* $1.25* $1.25*
+$6.71*

*For all hours paid straight or premium.
**To be allocated at a later date.

SHIFT DIFFERENTIAL: When it is mandated by a Government Agency irregular or off shift can be worked. The Carpenter shall receive an
additional fifteen percent (15%) of wage plus applicable benefits.

SUPPLEMENTAL BENEFITS
Per hour:
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Journeyworker $33.22

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY

BUILDING:

Paid: See (1) on HOLIDAY PAGE.
Overtime: See (5, 6, 16, 25 ) on HOLIDAY PAGE.

- Holidays that fall on Sunday will be observed Monday.

HEAVY&HIGHWAY/TUNNEL:

Paid: See ( 5, 6, 25 ) on HOLIDAY PAGE

Overtime: See (5, 6 ) on HOLIDAY PAGE

- Holidays that fall on Sunday will be observed Monday

- Must be employed during the five (5) work days immediately preceding a holiday or during the five (5) work days following the paid holiday
to receive holiday pay

- If Employee is entitled to a paid holiday, the Employee is paid the Holiday wage and supplemental benefits whether they work or not. If
Employee works the Holiday, the Employee will receive holiday pay (including supplemental benefits), plus the applicable premium wage for
working the Holiday. If Employee works in excess of 8 hours on Holiday, then benefits will be paid for any hours in excess of 8 hours.

REGISTERED APPRENTICES
1 year terms at the following wage rates:

1st 2nd 3rd 4th 5th
$19.90 $23.88 $ 25.87 $ 27.86 $31.84
+3.58* +3.58* +3.58* +3.58* +3.58*

*For all hours paid straight or premium

SUPPLEMENTAL BENEFITS per hour:

All terms $16.27

11-279.1B/HH
Electrician 08/01/2023
JOB DESCRIPTION Electrician DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond, Westchester

WAGES
Per hour: 07/01/2023 03/07/2024
Service Technician $ 36.40 $37.40

Service and Maintenance on Alarm and Security Systems.

Maintenance, repair and /or replacement of defective (or damaged) equipment on, but not limited to, Burglar - Fire - Security - CCTV - Card
Access - Life Safety Systems and associated devices. (Whether by service contract of T&M by customer request.)

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker: $21.07 $21.85

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE
9-3H

Electrician 08/01/2023

JOB DESCRIPTION Electrician DISTRICT 8

ENTIRE COUNTIES
Westchester

WAGES
Per hour: 07/01/2023 04/18/2024 04/17/2025

*Electrician/A-Technician $ 55.75 $56.75 $ 58.75
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Teledata 55.75 56.75 58.75

*All new installations of wiring, conduit, junction boxes and light fixtures for projects with a base bid of more than $325,000. For projects with
a base bid of $325,000 or less, see Maintenance and Repair rates.

Note: On a job where employees are required to work on bridges over navigable waters, transmission towers, light poles, bosun chairs,
swinging scaffolds , etc. 40 feet or more above the water or ground or under compressed air, or tunnel projects under construction or where
assisted breathing apparatus is required, they will be paid at the rate of time and one-half for such work except on normal pole line or
building construction work.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker $ 56.26 $59.39 $61.09
OVERTIME PAY

See (A, G, *J, P) on OVERTIME PAGE

*NOTE: Emergency work on Sunday and Holidays is at the time and one-half overtime rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wage rates:

07/01/2023 04/18/2024 04/17/2025
1st term $ 16.00 $16.00 $16.00
2nd term 17.00 17.00 17.00
3rd term 19.00 19.00 19.00
4th term 21.00 21.00 21.00
MIJ 1-12 months 26.50 26.50 26.50
MIJ 13-18 months 30.00 30.00 30.00
Supplemental Benefits per hour:

07/01/2023 04/18/2024 04/17/2025
1st term $11.63 $12.40 $12.72
2nd term 14.30 15.07 15.89
3rd term 15.62 16.40 17.23
4th term 16.95 17.73 18.57
MIJ 1-12 months 13.92 15.72 15.89
MIJ 13-18 months 14.33 16.17 16.29

8-3/W
Electrician 08/01/2023
JOB DESCRIPTION Electrician DISTRICT 8
ENTIRE COUNTIES
Westchester
WAGES
Per hour

07/01/2023 04/18/2024 04/17/2025
Electrician -M $ 30.00 $ 30.00 $ 30.00
H - Telephone 30.00 30.00 30.00

All work with a base bid amount of $325,000 or less. Including repairs and /or replacement of defective electrical and teledata equipment, all
work necessary to retrofit, service, maintain and repair all kinds of lighting fixtures and local lighting controls, and washing and cleaning of
foregoing fixtures.

*If the project exceeds $375,000 due to changes in the scope of work, an Electrician/A Technician must be part of the labor ratio.

SUPPLEMENTAL BENEFITS

07/01/2023 04/18/2024 04/17/2025
Electrician &
H - Telephone $14.33 $16.17 $16.29

OVERTIME PAY
See (B, G, *J, P) on OVERTIME PAGE

*Note: Emergency work on Sunday and Holidays is at the time and one-half overtime rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
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8-3m
Elevator Constructor 08/01/2023
JOB DESCRIPTION Elevator Constructor DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES

Rockland: Entire County except for the Township of Stony Point

Westchester: Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

07/01/2023
Elevator Constructor $77.49
Modernization &
Service/Repair $60.89

NOTE - The 'Employer Registration' (30.1) use of a '4 Day/10 Hour Work schedules' will no longer be accepted or processed. All registered
projects prior to June 30,2023 will expire within the granted time frame.

For Pre-Registered Projects Four (4), Ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may
be used as a make-up day. Tuesday thru Friday may be worked with no make-up day. For further clarification contact your local Bureau
Office.

SUPPLEMENTAL BENEFITS

Per Hour:
Elevator Constructor $ 45.574
Modernization & 44.412

Service/Repairs

OVERTIME PAY
Constructor See ( D, M, T ) on OVERTIME PAGE.

Modern/Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

WAGES PER HOUR:

*Note:1st, 2nd, 3rd Terms are based on Average wage of Constructor & Modernization.
Terms 4 thru 9 Based on Journeyman's wage of classification Working in.

6 MONTH TERMS:

1st Term* 2nd & 3rd Term* 4th & 5th Term 6th & 7th Term 8th & 9th Term
50% 50% 55% 65% 75%

SUPPLEMENTAL BENEFITS
Elevator Constructor

1st Term $0.00

2nd & 3rd Term 36.024
4th & 5th Term 36.943
6th & 7th Term 38.448
8th & 9th Term 39.953

Modernization &
Service/Repair

1st Term $0.00
2nd & 3rd Term 35.694
4th & 5th Term 36.525
6th & 7th Term 37.948
8th & 9th Term 39.38
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Elevator Constructor 08/01/2023
JOB DESCRIPTION Elevator Constructor DISTRICT 1

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Putnam, Sullivan, Ulster

PARTIAL COUNTIES

Delaware: Towns of Andes, Bovina, Colchester, Davenport, Delhi, Harpersfield, Hemdon, Kortright, Meredith, Middletown, Roxbury,
Hancock & Stamford

Rockland: Only the Township of Stony Point.

Westchester: Only the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and Yorktown.

WAGES

Per Hour 07/01/2023 01/01/2024
Mechanic $67.35 $70.15
Helper 70% of Mechanic 70% of Mechanic

Wage Rate Wage Rate

NOTE - The "Employer Registration" (30.1) use of a '4 Day/10 Hour Work schedules' will no longer be accepted or processed. All registered
projects prior to June 30, 2023 will expire within the granted time frame.

For Pre-Registered Projects Four (4), Ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may
be used as a make-up day. Tuesday thru Friday may be worked with no make-up day. For further clarification contact your local Bureau
Office.

SUPPLEMENTAL BENEFITS
Per hour
07/01/2023 01/01/2024
Journeyperson/Helper
$ 37.335* $ 37.885*

(*)Plus 6% of regular hourly if less than 5 years of service. Plus 8% of regular hourly rate if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

Note: When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES

Wages per hour:

0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr
50 % 55 % 65 % 70 % 80 %

(*)Plus 6% of the hourly rate, no additional supplemental benefits.
Supplemental Benefits per hour worked:

Same as Journeyperson/Helper
1-138

Glazier 08/01/2023

JOB DESCRIPTION Glazier DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per hour: 7/01/2023
Glazier & Glass Tinting $ 61.64

*Scaffolding 65.64
Window Film

**Repair & Maintenance 30.76

*Scaffolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 30' or more, but not pipe scaffolding.
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**Repair & Maintenance- All repair & maintenance work on a particular building whenever performed, where the total cumulative Repair &
Maintenance contract value is under $184,000.

SUPPLEMENTAL BENEFITS

Per hour: 7/01/2023
Glazier & Glass Tinting $40.20
Window Film

Repair & Maintenance 23.19

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

For 'Repair & Maintenance' see (B, B2, |, S) on overtime page.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE

For 'Repair & Maintenance'
Paid: See(5, 6, 16, 25)
Overtime: See(5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

7/01/2023
1st term $21.93
2nd term 30.05
3rd term 39.95
4th term 48.97
Supplemental Benefits:
(Per hour)
1st term $18.25
2nd term 25.97
3rd term 31.27
4th term 34.32
8-1087 (DC9 NYC)
Insulator - Heat & Frost 08/01/2023
JOB DESCRIPTION Insulator - Heat & Frost DISTRICT 8

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Westchester

WAGES

Per hour: 07/01/2023 06/01/2024
Insulator $59.25 +$250
Discomfort & 62.31 +$250

Additional Training**
Fire Stop Work* 31.77 +$2.50
* Applies on all exclusive Fire Stop Work (When contract is for Fire Stop work only). No apprentices on these contracts only.

**Applies to work requiring; garb or equipment worn against the body not customarily worn by insulators; psychological evaluation ;special
training, including but not limited to "Yellow Badge" radiation training

Note: Additional $0.50 per hour for work 30 feet or more above floor or ground level.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $37.35
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Discomfort &
Additional Training 39.39
Fire Stop Work:

Journeyworker 19.03

OVERTIME PAY
See (B, E, E2, Q, *T) on OVERTIME PAGE

HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Note: Last working day preceding Christmas and New Years day, workers shall work no later than 12:00 noon and shall receive 8 hrs pay.

Overtime: See (2%, 4, 6, 16, 25 ) on HOLIDAY PAGE.

*Note: Labor Day triple time if worked.

REGISTERED APPRENTICES
(1) year terms:

Insulator Apprentices:
1st 2nd 3rd 4th
$31.77 $37.26 $42.76 $48.26
Discomfort & Additional Training Apprentices:
1st 2nd 3rd 4th
$ 33.30 $39.09 $44.90 $50.71
Supplemental Benefits paid per hour:

Insulator Apprentices:

1st term $19.03
2nd term 22.69
3rd term 26.36
4th term 30.03
Discomfort & Additional Training Apprentices:
1st term $20.06
2nd term 23.92
3rd term 27.78
4th term 31.66
8-91
Ironworker 08/01/2023

JOB DESCRIPTION Ironworker
ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES

Per Hour: 07/01/2023
Stone Derrickmen Rigger $72.90
Stone Handset

Derrickman 70.47
SUPPLEMENTAL BENEFITS

Per hour:

Stone Derrickmen Rigger $43.10
Stone Handset 42.84
Derrickman

OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE

01/01/2024
Additional
+$1.64

+$1.11

DISTRICT 9

*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.

** Benefits same premium as wages on Holidays only
HOLIDAY

Paid: See (18) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE
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Work stops at schedule lunch break with full day's pay.

REGISTERED APPRENTICES
Wage per hour:

Stone Derrickmen Rigger:

1st 2nd 3rd 4th
07/01/2023 $35.90 $51.53 $57.32 $63.11
Supplemental Benefits:
Per hour:
07/01/2023 22.11 32.58 32.58 32.58
Stone Handset:
1/2 year terms at the following hourly wage rate:
1st 2nd 3rd 4th
07/01/2023 34.56 49.75 55.33 60.90
Supplemental Benefits:
Per hour:
07/01/2023 22.10 32.46 32.46 32.46
9-197D/R
Ironworker 08/01/2023
JOB DESCRIPTION Ironworker DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per Hour: 07/01/2023
Ornamental $46.90
Chain Link Fence 46.90
Guide Rail 46.90
SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker: $63.04
OVERTIME PAY
See (B, B1, Q, V) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Apprentices Hired after 9/1/18:
1 year terms
07/01/2023
1st Term $21.13
2nd Term 24.77
3rd Term 28.40
4th Term 32.06
Supplemental Benefits per hour:
1st Term $17.90
2nd Term 19.15
3rd Term 20.41
4th Term 21.67
4-580-Or
Ironworker 08/01/2023
JOB DESCRIPTION Ironworker DISTRICT 4

ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
PER HOUR:
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07/01/2023 01/01/2024
Ironworker: Additional
Structural $57.20 $ 1.75/Hr.*
Bridges
Machinery

(*)To be allocated at a later date.

SUPPLEMENTAL BENEFITS
PER HOUR PAID:

Journeyman $87.35

OVERTIME PAY
See (B, B1, Q, *V) on OVERTIME PAGE

*NOTE: Benefits are calculated for every hour paid

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 month terms at the following rate:

1st $29.73
2nd 30.33
3rd - 6th 30.94

Supplemental Benefits
PER HOUR PAID:
All Terms $ 60.69

07/01/2024
Additional

$ 1.75/Hr.*

4-40/361-Str

Ironworker

08/01/2023

JOB DESCRIPTION Ironworker

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Rockland: Southern section - south of Convent Road and east of Blue Hills Road.

WAGES

Per hour: 07/01/2023

Reinforcing &

Metal Lathing $ 56.95

"Base" Wage $55.20
plus $ 1.75

"Base" Wage is used to calculate overtime hours only.

SUPPLEMENTAL BENEFITS

Per hour:

Reinforcing & $42.72
Metal Lathing

OVERTIME PAY

See (B, E, Q, *X) on OVERTIME PAGE

*Only $23.50 per Hour for non worked hours

Supplemental Benefit Premiums for Overtime Hours worked:

Time & One Half $49.47

Double Time $56.22

HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 11, 13, *18, **19, 25) on HOLIDAY PAGE

*Note: Work performed after first 4 Hours.
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REGISTERED APPRENTICES
(1) year terms at the following wage rates:

1st term 2nd term 3rd term 4th Term

Wage Per Hour:

$22.55 $28.38 $ 34.68 $37.18
"Base" Wage

$21.00 $26.80 $33.10 $ 35.60
plus $1.55 plus $1.58 plus $1.58 plus $1.58

"Base" Wage is used to calculate overtime hours ONLY.

SUPPLEMENTAL BENIFITS

Per Hour:
1st term 2nd term 3rd term 4th Term
$18.17 $21.34 $22.00 $22.50
4-46Reinf
Laborer - Building 08/01/2023
JOB DESCRIPTION Laborer - Building DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

WAGES
Per hour 07/01/2023 05/01/2024
Laborer $ 40.05 +$2.00
plus $5.45*
Laborer - Asbestos & Hazardous
Materials Removal $ 44.50* +$2.00

* Abatement/Removal of:
- Lead based or lead containing paint on materials to be repainted is classified as Painter.
- Asbestos containing roofs and roofing material is classified as Roofer.

** This portion is not subject to overtime premium.

NOTE: Upgrade/Material condition work plan for work performed during non-outage under a wage formula of 90% wage/100% fringe benefits
at nuclear power plants.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2023

Journeyworker $ 30.50

OVERTIME PAY
See (B, E, E2, Q, *V) on OVERTIME PAGE

*Note: For Sundays and Holidays worked benefits are at the same premium as wages.

HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

LABORER ONLY

Hourly terms at the following wage:
Level A Level B Level C Level D
0-1000 1001-2000 2001-3000 3001-4000
$28.08 $31.90 $35.72 $ 39.54

Supplemental Benefits per hour:

Apprentices

All terms $23.20
8-235/B
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Laborer - Heavy&Highway 08/01/2023
JOB DESCRIPTION Laborer - Heavy&Highway DISTRICT 8

ENTIRE COUNTIES

Putnam, Westchester

WAGES

*PUTNAM: APPLIES TO ALL HEAVY & HIGHWAY WORK EXCLUDING HIGHWAYS, STREETS, AND BRIDGES**

GROUP I: Blaster, Quarry Master, Curbs/Asphalt Screedman, Pipe Jacking and Boring Operations Operator, Qualified Dead Condition Pipe
Fuser (B Mechanic)

GROUP lI: Burner, Drillers(jumbo, joy, wagon, air track, hydraulic), Drill Operator, Self Contained Rotary Drill, Curbs, Raker, Bar Person,
Concrete Finisher.

GROUP lII: Pavement Breakers, Jeeper Operator, Jack Hammer, Pneumatic Tools (all), Gas Driller, Guniting, Railroad Spike Puller,
Pipelayer, Chain Saw, Deck winches on scows, Power Buggy Operator, Power Wheelbarrow Operator, Bar Person Helper, Compressed
Airlance, Water Jet Lance.

GROUP 1V: Concrete Laborers, Asph. Worker, Rock Scaler, Vibrator Oper., Bit Grinder, Air Tamper, Pumps, Epoxy (adhesives, fillers and
troweled on), Barco Rammer, Concrete Grinder, Crack Router Operator, Guide Rail-digging holes and placing concrete and demolition when
not to be replaced, distribution of materials and tightening of bolts.

GROUP V: Drillers Helpers, Common Laborer, Mason Tenders, Signal Person, Pit Person, Truck Spotter, Powder Person,
Landscape/Nursery Person, Dump Person, Temp. Heat.

GROUP VIA: Asbestos/Toxic Waste Laborer-All removal (Roads, Tunnels, Landfills, etc.) Confined space laborer, Bio-remediation, Phyto-
remediation, Lead or Hazardous material, Abatement Laborer.

Wages:(per hour) 07/01/2023
GROUP | $ 49.55*
GROUP I 48.20*
GROUP Il 47.80*
GROUP IV 47 45*
GROUP V 47.10*
GROUP VIA 49.10*
Operator Qualified
Gas Mechanic(A Mech) 59.55*
Flagperson 40.75*

*NOTE: To calculate overtime premiums, deduct $0.10 from above wages

SHIFT WORK: A shift premium will be paid on Public Work contracts for off-shift or irregular shift work when mandated by the NYS D.O.T. or
other Governmental Agency contracts. Employees shall receive an additional 15% per hour above current rate for all regular and irregular
shift work. Premium pay shall be calculated using the 15% per hour differential as base rate.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:
First 40 Hours
Per Hour $ 26.60
Over 40 Hours
Per Hour 19.85

OVERTIME PAY
See (B, E, P, R, S) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 8, 15, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 25, 26) on HOLIDAY PAGE
NOTE: For Holiday Overtime: 5, 6 - Code 'S' applies

For Holiday Overtime: 8, 15, 25, 26 - Code 'R' applies
REGISTERED APPRENTICES

1st term 2nd term 3rd term 4th term
1-1000hrs 1001-2000hrs 2001-3000hrs 3001-4000hrs
07/01/2023 $27.46 $ 32.41 $37.12 $41.83

Supplemental Benefits per hour:
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1st term $ 3.85 - After 40 hours: $ 3.60

2nd term $ 3.95 - After 40 hours: 3.60

3rd term $ 4.45 - After 40 hours: 4.00

4th term $ 5.00 - After 40 hours: 4.50

8-60H/H

Laborer - Tunnel 08/01/2023
JOB DESCRIPTION Laborer - Tunnel DISTRICT 11

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Otsego, Putnam, Rockland, Sullivan, Ulster, Westchester

PARTIAL COUNTIES

Chenango: Townships of Columbus, Sherburne and New Berlin.

Delaware: Townships of Andes, Bovina, Middletown, Roxbury, Franklin, Hamden, Stamford, Delhi, Kortright, Harpersfield, Merideth and
Davenport.

WAGES
Class 1: All support laborers/sandhogs working above the shaft or tunnel.

Class 2: All laborers/sandhogs working in the shaft or tunnel.
Class 4: Safety Miners
Class 5: Site work related to Shaft/Tunnel

WAGES: (per hour)

07/01/2023 06/01/2024 06/01/2025
Class 1 $ 55.55 $ 57.05 $ 58.55
Class 2 57.70 59.20 60.70
Class 4 64.10 65.60 67.10
Class 5 47.65 49.90 51.40

Toxic and hazardous waste, lead abatement and asbestos abatement work will be paid an additional $ 3.00 an hour.

SHIFT DIFFERENTIAL...On all Government mandated irregular shift work:
- Employee shall be paid at time and one half the regular rate Monday through Friday.
- Saturday shall be paid at 1.65 times the regular rate.
- Sunday shall be paid at 2.15 times the regular rate.

SUPPLEMENTAL BENEFITS

Per hour:

Benefit 1 $35.73 $ 36.98 $38.23
Benefit 2 51.01 TBD TBD
Benefit 3 71.28 TBD TBD

Benefit 1 applies to straight time hours, paid holidays not worked.
Benefit 2 applies to over 8 hours in a day (M-F), irregular shift work hours worked, and Saturday hours worked.
Benefit 3 applies to Sunday and Holiday hours worked.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

When a recognized Holidays falls on Saturday or Sunday, holidays falling on Saturday shall be recognized or observed on Friday and
holidays falling on Sunday shall be recognized or observed on Monday. Employees ordered to work on the Saturday or Sunday of the
holiday or on the recognized or the observed Friday or Monday for those holidays falling on Saturday or Sunday shall receive double time the
established rate and benefits for the holiday.

REGISTERED APPRENTICES
FOR APPRENTICE RATES, refer to the appropriate Laborer Heavy & Highway wage rate contained in the wage schedule for the County

and location where the work is to be performed.
11-17/60/235/754Tun

Lineman Electrician 08/01/2023

JOB DESCRIPTION Lineman Electrician DISTRICT 6

ENTIRE COUNTIES
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Westchester

WAGES

A Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors, assembly of all electrical materials, conduit, pipe or raceway; placing of fish wire;
pulling of cables, wires or fiber optic cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

A Groundman/Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a wheelbarrow,
hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while curing in cold
weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper, operate and
maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools, gas tools, load
and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment/operator in
ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck driver may
assist in installing conduit, pipe, cables and equipment.

Below rates apply to electrical overhead and underground distribution and maintenance work and overhead and underground transmission
line work, electrical substations, switching structures, continuous pipe-type underground fluid or gas filled transmission conduit and cable
installations, maintenance jobs or projects, railroad catenary installations and maintenance, third rail installations, the bonding of rails and the
installation of fiber optic cable. (Ref #14.04.01)

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines. Also includes digging of holes for poles, anchors,
footer, and foundations for electrical equipment.

Per hour: 07/01/2023 05/06/2024
Lineman, Tech, Welder $ 60.41 $61.91
Crane, Crawler Backhoe 60.41 61.91
Cable Splicer-Pipe Type 66.45 68.10
Digging Mach Operator 54.37 55.72
Cert. Welder-Pipe Type 63.43 65.01
Tractor Trailer Driver 51.35 52.62
Groundman, Truck Driver 48.33 49.53
Equipment Mechanic 48.33 49.53
Flagman 36.25 37.15

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PMTO 1:00 AM REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

NOTE - The "Employer Registration" (30.1) use of a '4 Day/10 Hour Work schedules' will no longer be accepted or processed. All registered
projects prior to June 30, 2023 will expire within the granted time frame.

For Pre-Registered Projects Four (4), Ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may
be used as a make-up day. Tuesday thru Friday may be worked with no make-up day. For further clarification contact your local Bureau
Office.

SUPPLEMENTAL BENEFITS

Per hour worked (but also required on non-worked holidays):

07/01/2023 05/06/2024
Lineman, Technician, $29.40 $30.90
or Equipment Operators *plus 7% of *plus 7% of
with Crane License the hourly the hourly
wage paid wage paid
All other $ 26.40 $ 26.90
Journeyman *plus 7% of *plus 7% of
the hourly the hourly
wage paid wage paid

*The 7% is based on the hourly wage paid, straight time or premium time.
OVERTIME PAY
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See ( B, E, Q, ) on OVERTIME PAGE. *Note* Double time for emergency work designated by the Dept of Jurisdiction.
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%
SUPPLEMENTAL BENEFITS per hour:
07/01/2023 05/06/2024
$ 26.40 $ 26.90

*plus 7% of *plus 7% of

the hourly the hourly

wage paid wage paid

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249aWest

Lineman Electrician - Teledata 08/01/2023

JOB DESCRIPTION Lineman Electrician - Teledata DISTRICT 6

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates
WAGES

Per hour:

For outside work, stopping at first point of attachment (demarcation).

07/01/2023 01/01/2024 01/01/2025
Cable Splicer $37.73 $39.24 $ 40.81
Installer, Repairman $ 35.81 $37.24 $38.73
Teledata Lineman $ 35.81 $37.24 $38.73
Tech., Equip. Operator $ 35.81 $37.24 $38.73
Groundman $18.98 $19.74 $20.53

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%
SUPPLEMENTAL BENEFITS
Per hour: 07/01/2023 01/01/2024 01/01/2025
Journeyman $5.70 $5.70 $5.70
*plus 3% of *plus 3% of *plus 3% of
the hourly the hourly the hourly
wage paid wage paid wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.
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OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
6-1249LT - Teledata
Lineman Electrician - Traffic Signal, Lighting 08/01/2023
JOB DESCRIPTION Lineman Electrician - Traffic Signal, Lighting DISTRICT 6
ENTIRE COUNTIES
Westchester
WAGES

Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator/equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck
driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.03)

Per hour: 07/01/2023 05/06/2024
Lineman, Technician $54.73 $55.95
Crane, Crawler Backhoe 54.73 55.95
Certified Welder 57.47 58.75
Digging Machine 49.26 50.36
Tractor Trailer Driver 46.52 47.56
Groundman, Truck Driver 43.78 44.76
Equipment Mechanic 43.78 44.76
Flagman 32.84 33.57

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and lllumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PMTO 1:00 AM REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

NOTE - The "Employer Registration" (30.1) use of a '4 Day/10 Hour Work schedules' will no longer be accepted or processed. All registered
projects prior to June 30, 2023 will expire within the granted time frame.

For Pre-Registered Projects Four (4), Ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may

be used as a make-up day. Tuesday thru Friday may be worked with no make-up day. For further clarification contact your local Bureau
Office.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

07/01/2023 05/06/2024

Lineman, Technician, $29.40 $30.90
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or Equipment Operators *plus 7% of *plus 7% of
with Crane License the hourly the hourly
wage paid wage paid
All other $26.40 $26.90
Journeyman *plus 7% of *plus 7% of
the hourly the hourly
wage paid wage paid

*The 7% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY

See (B, E, Q) on OVERTIME PAGE. *Note* Double time for emergency work designated by the Dept. of Jurisdiction.

NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5,6, 8,

6 , 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.
Overtime: See (5,6, 8,

13

13, 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%
SUPPLEMENTAL BENEFITS per hour:
07/01/2023 05/06/2024
$ 26.40 $26.90

*plus 7% of *plus 7% of

the hourly the hourly

wage paid wage paid

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249aWestLT

Mason - Building 08/01/2023

JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2023 12/04/2023 06/05/2024
Additional Additional

Tile Setters $62.98 $0.72 $0.72
SUPPLEMENTAL BENEFITS
Per Hour:

$ 25.61*

+ $10.04

* This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

(750 hour) term at the following wage rate:

Term:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
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1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6501-
750 1500 2250 3000 3750 4500 5250 6000 6750 7000
07/01/2023
$21.70 $26.66 $33.75 $38.69 $42.25 $45.70 $49.29 $54.23 $57.09 $61.25
Supplemental Benefits per hour:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
07/01/2023
$12.55* $12.55* $15.36* $15.36* $16.36* $17.86* $18.86* $18.86* $16.86* $22.11*
+$.73 +$.78 +$.88 +$.88 +$1.37 +$1.42 +$1.83 +$1.88 +$6.03 +$6.61
* This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/52A
Mason - Building 08/01/2023
JOB DESCRIPTION Mason - Building DISTRICT 11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

PARTIAL COUNTIES
Orange: Only the Township of Tuxedo.

WAGES
Per hour:

07/01/2023
Bricklayer $45.89
Cement Mason 45.89
Plasterer/Stone Mason 45.89
Pointer/Caulker 45.89

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular workday is mandated or required by state, federal, county, local or other governmental

agency contracts, the following premiums apply:
Irregular workday requires 15% premium
Second shift an additional 15% of wage plus benefits to be paid
Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS

Per hour:

Journeyman $37.95

OVERTIME PAY

OVERTIME:

Cement Mason See (B, E, Q, W) on OVERTIME PAGE.
All Others See (B, E, Q) on OVERTIME PAGE.
HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on

Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th
50% 55% 60% 65% 70% 75% 80%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements
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1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5wp-b
Mason - Building 08/01/2023
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Building
07/01/2023 01/01/2024

Wages per hour: Additional
Mosaic & Terrazzo Mechanic $ 60.65 $1.06
Mosaic & Terrazzo Finisher 59.04
SUPPLEMENTAL BENEFITS
Per hour:
Mosaic & Terrazzo Mechanic $ 30.26*

+$9.16
Mosaic & Terrazzo Finisher $ 30.26*

+$9.15

*This portion of benefits subject to same premium rate as shown for overtime

wages.

OVERTIME PAY
See (A, E, Q) on OVERTIME PAGE

07/01/2023- Deduct $7.25 from hourly wages before calculating overtime.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be

celebrated on the Monday.

REGISTERED APPRENTICES
Wages Per hour:

1st 2nd 3rd 4th 5th 6th
0- 1501- 3001- 3751- 4501- 5251-
1500 3000 3750 4500 5250 6000
$25.82 $33.19 $ 36.39 $40.38 $48.52 $ 54.59
Supplemental Benefits per hour:
$6.00* $7.72* $18.16* $23.27* $24.21* $27.24*
+$3.21 +$4.12 +$5.50 +$6.41 +$7.33 +$8.29
*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/3
Mason - Building 08/01/2023
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES

Per hour: 07/01/2023
Building-Marble Restoration:

Marble, Stone & $47.22

07/03/2023

$47.44
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Terrazzo Polisher

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

Building-Marble Restoration:
Marble, Stone &
Polisher $30.29 $ 30.64

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE

*ON SATURDAYS, 8TH HOUR AND SUCCESSIVE HOURS PAID AT DOUBLE HOURLY RATE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE

1ST TERM APPRENTICE GETS PAID FOR ALL OBSERVED HOLIDAYS.

REGISTERED APPRENTICES
WAGES per hour:

900 hour term at the following wage:

1st 2nd 3rd 4th
1- 901- 1801- 2701
900 1800 2700
$ 33.04 $37.78 $42.49 $47.22
Supplemental Benefits Per Hour:
27.65 28.52 29.41 30.29
07/03/2023
900 hour term at the following wage:
1st 2nd 3rd 4th
1- 901- 1801- 2701
900 1800 2700
$33.19 $37.95 $42.69 $47.44
Supplemental Benefits Per Hour:
27.99 28.86 29.76 30.64
9-7/24-MP
Mason - Building 08/01/2023
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour:
07/01/2023 7/03/2023

Marble Cutters & Setters $62.82 $63.12

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $39.03 $39.34

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wage Per Hour:
07/01/2023
750 hour terms at the following wage
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1st 2nd 3rd 4th 5th 6th 7th 8th
0- 3001- 3751- 4501- 5251- 6001- 6751- 7500+
3000 3750 4500 5250 6000 6750 7500
$26.42 $ 39.62 $42.91 $46.22 $ 49.52 $53.38 $ 59.67 $62.82
Supplemental Benefits per hour:
07/01/2023
1st 2nd 3rd 4th 5th 6th 7th 8th
$25.38 $ 28.86 $29.74 $ 30.60 $31.48 $36.44 $38.17 $39.03
07/03/2023
Wage Per Hour:
750 hour terms at the following wage.
1st 2nd 3rd 4th 5th 6th 7th 8th
0- 3001- 3751- 4501- 5251- 6001- 6751- 7500+
3000 3750 4500 5250 6000 6750 7500
$ 26.60 $ 39.82 $43.13 $46.45 $49.78 $53.64 $ 59.95 $63.12
Supplemental Benefits Per Hour:
1st 2nd 3rd 4th 5th 6th 7th 8th
$25.54 $29.09 $29.97 $30.84 $31.72 $36.73 $ 38.48 $39.34
9-7/4
Mason - Building 08/01/2023
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester
WAGES
Per hour: 07/01/2023 12/04/2023 06/03/2024
Additional Additional
Tile Finisher $ 48.36 $0.59 $0.59
SUPPLEMENTAL BENEFITS
Per Hour:
$ 22.56*
+$9.86
*This portion of benefits subject to same premium rate as shown for overtime wages
OVERTIME PAY
See (B, E, Q, *V) on OVERTIME PAGE
*Work beyond 10 hours on a Saturday shall be paid at double the hourly wage rate.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
9-7/88A-tf
Mason - Building 08/01/2023
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2023 07/03/2023
Marble, Stone,
Maintenance Finishers: $27.26 $27.44
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Note 1: An additional $2.00 per hour

for time spent grinding floor using

"60 grit" and below.

Note 2: Flaming equipment operator

shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Marble, Stone

Maintenance Finishers: $14.97 $15.20
OVERTIME PAY

See (B, *E, Q, V) on OVERTIME PAGE

*Double hourly rate after 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE

1st term apprentice gets paid for all observed holidays.

REGISTERED APPRENTICES
WAGES per hour:

07/01/2023 07/03/2023

0-750 $21.89 $22.04
751-1500 22.60 $22.75
1501-2250 23.32 $23.48
2251-3000 24.04 $24.20
3001-3750 25.11 $ 2527
3751-4500 26.54 $26.72
4501+ 27.26 $27.44
Supplemental Benefits:
Per hour:
0-750 12.03 $12.24
751-1500 12.43 $12.64
1501-2250 12.82 $13.03
2251-3000 13.21 $13.42
3001-3750 13.80 $14.02
3751-4500 14.58 $14.80
4501+ 14.97 $15.20

9-7/24M-MF
Mason - Building / Heavy&Highway 08/01/2023
JOB DESCRIPTION Mason - Building / Heavy&Highway DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2023 07/03/2023 01/01/2024

Additional
Marble-Finisher $49.32 $ 49.65 $0.53
SUPPLEMENTAL BENEFITS
Journeyworker:
Per hour
Marble- Finisher $ 36.62 $ 36.67
OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
Work beyond 8 hours on a Saturday shall be paid at double the rate.
HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
When an observed holiday falls on a Sunday, it will be observed the next day.
9-7/20-MF

Mason - Heavy&Highway 08/01/2023
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JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

PARTIAL COUNTIES
Orange: Only the Township of Tuxedo.

WAGES
Per hour:
07/01/2023

Bricklayer $46.39
Cement Mason 46.39
Marble/Stone Mason 46.39
Plasterer 46.39
Pointer/Caulker 46.39

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular workday is mandated or required by state, federal, county, local or other governmental
contracts, the following rates apply:

Irregular workday requires 15% premium

Second shift an additional 15% of wage plus benefits to be paid

Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS

Per hour:

Journeyman $37.95

OVERTIME PAY

Cement Mason See (B,E,Q,W)

All Others See (B, E, Q,)

HOLIDAY

Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

- Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

- Supplemental Benefits are not paid for paid Holiday

- If Holiday is worked, Supplemental Benefits are paid for hours worked.

- Whenever an Employee works within three (3) calendar days before a holiday, the Employee shall be paid for the Holiday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5WP-H/H
Operating Engineer - Building 08/01/2023

JOB DESCRIPTION Operating Engineer - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond, Westchester

PARTIAL COUNTIES
Dutchess: that part of Dutchess County lying south of the North City Line of the City of Poughkeepsie.
WAGES
NOTE: Construction surveying
Party Chief--One who directs a survey party
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Instrument Man--One who runs the instrument and assists Party Chief.
Rodman--One who holds the rod and assists the Survey Crew

Wages:(Per Hour) 07/01/2023

Building Construction:

Party Chief $77.39
Instrument Man 61.25
Rodman 41.39

Steel Erection:

Party Chief 80.16
Instrument Man 63.60
Rodman 44.23

Heavy Construction-NYC counties only:
(Foundation, Excavation.)

Party Chief 85.74
Instrument man 64.40
Rodman 54.90
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2023
Building Construction $28.04* +$ 7.65
Steel Erection 28.64* +$ 7.65
Heavy Construction 28.85* +$ 7.64

* This portion subject to same premium as wages

Non-Worked Holiday Supplemental Benefit:
21.19
OVERTIME PAY
See (A, B, E, Q) on OVERTIME PAGE
Code "A" applies to Building Construction and has double the rate after 7 hours on Saturdays.
Code "B" applies to Heavy Construction and Steel Erection and had double the rate after 8 hours on Saturdays.

HOLIDAY

Paid: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE

9-15Db
Operating Engineer - Building 08/01/2023
JOB DESCRIPTION Operating Engineer - Building DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES

Dutchess: All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES

GROUP I:

Cranes (All Types up to 49 tons), Boom Trucks, Cherry Pickers (All Types), Clamshell Crane, Derrick (Stone and Steel), Dragline, Franki Pile
Rig or similar, High Lift (Lull or similar) with crane attachment and winch used for hoisting or lifting, Hydraulic Cranes, Pile Drivers, Potain
and similar.

Cranes (All types 50-99 tons), Drill Rig Casa Grande (CAT or similar), Franki Pile Rig or similar, Hydraulic Cranes (All types including
Crawler Cranes- No specific boom length).
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Cranes (All types 100 tons and over), All Tower Cranes, All Climbing Cranes irrespective of manufacturer and regardless of how the same is
rigged, Franki Pile Rig or similar, Conventional Cranes (All types including Crawler Cranes-No specific boom length), Hydraulic Cranes.

GROUP I-A: Barber Green Loader-Euclid Loader, Bulldozer, Carrier-Trailer Horse, Concrete Cleaning Decontamination Machine Operator,
Concrete-Portable Hoist, Conway or Similar Mucking Machines, Elevator & Cage, Excavators all types, Front End Loaders, Gradall, Shovel,
Backhoe, etc.(Crawler or Truck), Heavy Equipment Robotics Operator/Mechanic, Hoist Engineer-Material, Hoist Portable Mobile Unit,
Hoist(Single, Double or Triple Drum), Horizontal Directional Drill Locator, Horizontal Directional Drill Operator and Jersey Spreader,
Letourneau or Tournapull(Scrapers over 20 yards Struck), Lift Slab Console, etc., Lull HiLift or Similar, Master Environmental Maintenance
Mechanics, Mucking Machines Operator/Mechanic or Similar Type, Overhead Crane, Pavement Breaker(Air Ram), Paver(Concrete), Post
Hole Digger, Power House Plant, Road Boring Machine, Road Mix Machine, Ross Carrier and Similar Machines, Rubber tire double end
backhoes and similar machines, Scoopmobile Tractor-Shovel Over 1.5 yards, Shovel (Tunnels), Spreader (Asphalt) Telephie(Cableway),
Tractor Type Demolition Equipment, Trenching Machines-Vermeer Concrete Saw Trencher and Similar, Ultra High Pressure Waterjet Cutting
Tool System, Vacuum Blasting Machine operator/mechanic, Winch Truck A Frame.

GROUP I-B: Compressor (Steel Erection), Mechanic (Outside All Types), Negative Air Machine (Asbestos Removal), Push Button (Buzz
Box) Elevator.

GROUP II: Compactor Self-Propelled, Concrete Pump, Crane Operator in Training (Over 100 Tons), Grader, Machines Pulling Sheep's Foot
Roller, Roller (4 ton and over), Scrapers (20 yards Struck and Under), Vibratory Rollers, Welder.

GROUP llI-A: Asphalt Plant, Concrete Mixing Plants, Forklift (All power sources), Joy Drill or similar, Tractor Drilling Machine, Loader (1 1/2
yards and under), Portable Asphalt Plant, Portable Batch Plant, Portable Crusher, Skid Steer (Bobcat or similar), Stone Crusher, Well Drilling
Machine, Well Point System.

GROUP l1I-B: Compressor Over 125 cu. Feet, Conveyor Belt Machine regardless of size, Compressor Plant, Ladder Hoist, Stud Machine.
GROUP IV-A: Batch Plant, Concrete Breaker, Concrete Spreader, Curb Cutter Machine, Finishing Machine-Concrete, Fine Grading
Machine, Hepa Vac Clean Air Machine, Material Hopper(sand, stone, cement), Mulching Grass Spreader, Pump Gypsum etc, Pump-Plaster-
Grout-Fireproofing. Roller(Under 4 Ton),Spreading and Fine Grading Machine, Steel Cutting Machine, Siphon Pump, Tar Joint Machine,

Television Cameras for Water, Sewer, Gas etc. Turbo Jet Burner or Similar Equipment, Vibrator (1 to 5).

GROUP IV-B: Compressor (all types), Heater (All Types), Fire Watchman, Lighting Unit (Portable & Generator) Pump, Pump Station(Water,
Sewer, Portable, Temporary), Welding Machine (Steel Erection & Excavation).

GROUP V: Mechanics Helper, Motorized Roller (walk behind), Stock Attendant, Welder's Helper, Maintenance Engineer Crane(75 ton and
over).

Group VI-A: Welder Certified
GROUP VI-B: Utility Man, Warehouse Man.

WAGES: (per hour)

07/01/2023 03/04/2024

GROUP |

Cranes- up to 49 tons $66.23 $67.43
Cranes- 50 tons to 99 tons 68.53 69.77
Cranes- 100 tons and over 78.21 79.64
GROUP I-A 58.01 59.04
GROUP I-B 53.48 54 .41
GROUP 1l 55.98 56.97
GROUP llI-A 53.94 54.88
GROUP 111-B 51.35 52.25
GROUP IV-A 53.40 54.33
GROUP IV-B 4517 45.94
GROUP V 48.69 49.53
Group VI-A 56.96 57.96
GROUP VI-B

Utility Man 46.21 47.00
Warehouse Man 48.52 49.26

An additional 20% to wage when required to wear protective equipment on hazardous/toxic waste projects.

Engineers operating cranes with booms 100 feet but less than 149 feet in length will be paid an additional $2.00 per hour.
Engineers operating cranes with booms 149 feet or over in length will be paid an additional $3.00 per hour.

Loader operators over 5 cubic yard capacity additional .50 per hour.

Shovel operators over 4 cubic yard capacity additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:
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Journeyworker $31.57 $32.32

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 15, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 25, 26) on HOLIDAY PAGE

8-137B
Operating Engineer - Heavy&Highway 08/01/2023
JOB DESCRIPTION Operating Engineer - Heavy&Highway DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES

Dutchess: All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES

GROUP I: Boom Truck, Cherry Picker, Clamshell, Crane, (Crawler, Truck),

Dragline, Drill Rig (Casa Grande, Cat, or Similar), Floating Crane (Crane on Barges) under 100 tons, Gin Pole, Hoist Engineer-Concrete
(Crane-Derrick-Mine Hoist), Knuckle Boom Crane, Rough Terrain Crane.

GROUP I-A: Auger (Truck or Truck Mounted), Boat Captain, Bulldozer-All Sizes, Central Mix Plant Operator, Chipper (all types), Close
Circuit T.V., Combination Loader/Backhoe, Compactor with Blade, Concrete Finishing Machine, Gradall, Grader (Motor Grader), Elevator &
Cage (Materials or Passenger), Excavator (and all attachments), Front End Loaders (1 1/2 yards and over), High Lift Lull and similar, Hoist
(Single, Double, Triple Drum), Hoist Portable Mobile Unit, Hoist Engineer (Material), Jack and Bore Machine, Log Skidders, Mill Machines,
Mucking Machines, Overhead Crane, Paver (concrete), Post Pounder (of any type), Push Cats, Road Reclaimer, Robot Hammer (Brokk or
similar), Robotic Equipment (Scope of Engineer Schedule), Ross Carrier and similar, Scrapers (20 yard struck and over), Side Boom, Slip
Form Machine, Spreader (Asphalt), Trenching Machines (Telephies-Vermeer Concrete Saw), Tractor Type Demolition Equipment, Vacuum
Truck. Vibratory Roller(Riding) or Roller used in mainline paving operations.

GROUP I-B: Asphalt Mobile Conveyor/Transfer Machine, Road Paver (Asphalt).

GROUP lI-A: Ballast Regulators, Compactor Self Propelled, Fusion Machine, Rail Anchor Machines, Roller (4 ton and over), Scrapers (20
yard struck and under).

GROUP II-B: Mechanic (Outside) All Types, Shop Mechanic.

GROUP llI; Air Tractor Drill, Asphalt Plant, Batch Plant, Boiler (High Pressure), Concrete Breaker (Track or Rubber Tire), Concrete Pump,
Concrete Spreader, Excavator Drill, Farm Tractor, Forklift (all types), Gas Tapping (Live), Hydroseeder, Loader (1 1/2 yards and under),
Locomotive (all sizes), Machine Pulling Sheeps Foot Roller, Portable Asphalt Plant, Portable Batch Plant, Portable Crusher (Apprentice),
Powerhouse Plant, Roller (under 4 ton), Sheer Excavator, Skid Steer/Bobcat, Stone Crusher, Sweeper (with seat), Well Drilling Machine.

GROUP 1V: Service Person (Grease Truck), Deckhand.

GROUP IV-B: Conveyor Belt Machine (Truck Mounted), Heater (all types), Lighting Unit (Portable), Maintenance Engineer (For Crane Only),
Mechanics Helper, Pump (Fireproofing), Pumps-Pump Station/Water/Sewer/Gypsum/Plaster, etc., Pump Truck (Sewer Jet or Similar),
Welders Helper, Welding Machine (Steel Erection), Well Point System.

GROUP V: All Tower Cranes-All Climbing Cranes and all cranes of 100-ton capacity or greater (3900 Manitowac or similar) irrespective of
manufacturer and regardless of how the same is rigged, Hoist Engineer (Steel), Engineer-Pile Driver, Jersey Spreader, Pavement
Breaker/Post Hole Digger.

WAGES: Per hour: 07/01/2023 03/04/2024
Group | $67.27 $68.63
Group I-A 59.26 60.42
Group I-B 62.46 63.70
Group II-A 56.74 57.84
Group II-B 58.52 59.67
Group 11 55.74 56.81
Group IV 50.63 51.57
Group IV-B 43.43 44.19
Group V

Engineer All Tower, Climbing and
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Cranes of 100 Tons 76.24 77.82
Hoist Engineer(Steel) 69.01 70.41
Engineer(Pile Driver) 73.61 75.13
Jersey Spreader, Pavement Breaker (Air
Ram)Post Hole Digger 58.06 59.19

SHIFT DIFFERENTIAL:
A 15% premium on all hours paid, including overtime hours for 2nd, 3rd shifts
on all government mandated off-shift work

Engineers operating cranes with booms 100 feet but less than 149 feet in length will be paid an additional $2.00 per hour over the rate listed
in the Wage Schedule. Engineers operating cranes with booms 149 feet or over in length will be paid an additional $3.00 per hour over the
rate listed in the Wage Schedule. Loader and Excavator Operators: over 5 cubic yards capacity $0.50 per hour over the rate listed in the
Wage Schedule. Shovel Operators: over 4 cubic yards capacity $1.00 per hour over the rate listed in the Wage Schedule.

NOTE - The "Employer Registration" (30.1) use of a '4 Day/10 Hour Work schedules' will no longer be accepted or processed. All registered
projects prior to June 30,2023 will expire within the granted time frame.

For Pre-Registered Projects Four (4), Ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may
be used as a make-up day. Tuesday thru Friday may be worked with no make-up day. For further clarification contact your local Bureau
Office.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker: $33.75up $ 34.85 up
to 40 Hours to 40 hours
After 40 hours After 40 hours
$ 24.50* PLUS $ 25.55* PLUS
$1.250n all $1.250n all
hours worked hours worked

*This amount is subject to premium

OVERTIME PAY
See (B, E, P, *R, **U) on OVERTIME PAGE

HOLIDAY
Paid:........ See ( 5, 6, 8, 15, 25, 26 ) on HOLIDAY PAGE
Overtime..... See ( 5, 6, 8, 15, 25, 26 ) on OVERTIME PAGE

* For Holiday codes 8,15,25,26 code R applies
** For Holiday Codes 5 & 6 code U applies

Note: If employees are required to work on Easter Sunday they shall be paid at the rate of triple time.

REGISTERED APPRENTICES
(1)year terms at the following rate.

1st term $29.63 $ 30.21
2nd term 35.56 36.25
3rd term 41.48 42.30
4th term 47.41 48.34
Supplemental Benefits per hour:

25.70 26.85

8-137HH

Operating Engineer - Heavy&Highway 08/01/2023
JOB DESCRIPTION Operating Engineer - Heavy&Highway DISTRICT 9

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES
Dutchess: South of the North city line of Poughkeepsie

WAGES
Party Chief - One who directs a survey party
Instrument Man - One who runs the instrument and assists Party Chief
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Rodman - One who holds the rod and in general, assists the Survey Crew
Categories cover GPS & Underground Surveying

Per Hour: 07/01/2023
Party Chief $81.72
Instrument Man 61.43
Rodman 52.40
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2023

All Categories

Straight Time: $ 25.25* + $7.64
Premium:

Time & 1/2 $ 37.88* + $7.64
Double Time $ 50.50* + $7.64

Non-Worked Holiday Supplemental Benefits:
$21.19
OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
* Doubletime paid on all hours in excess of 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 7, 11, 12) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 12) on HOLIDAY PAGE

9-15Dh
Operating Engineer - Heavy&Highway - Tunnel 08/01/2023
JOB DESCRIPTION Operating Engineer - Heavy&Highway - Tunnel DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES

Dutchess: All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES
GROUP I:  Boom Truck, Cherry Picker, Clamshell, Crane(Crawler, Truck), Dragline, Drill Rig Casa Grande(Cat or Similar), Floating
Crane(Crane on Barge-Under 100 Tons), Hoist Engineer(Concrete/Crane-Derrick-Mine Hoist), Knuckle Boom Crane, Rough Terrain Crane.

GROUP I-A: Auger(Truck or Truck Mounted), Boat Captain, Bull Dozer-all sizes, Central Mix Plant Operator, Chipper-all types, Close Circuit
T.V., Combination Loader/Backhoe, Compactor with Blade, Concrete Finishing Machine, Gradall, Grader(Motor Grader), Elevator &
Cage(Materials or Passengers), Excavator(and all attachments), Front End Loaders(1 1/2 yards and over), High Lift Lull, Hoist(Single,
Double, Triple Drum), Hoist Portable Mobile Unit, Hoist Engineer(Material), Jack and Bore Machine, Log Skidder, Milling Machine, Moveable
Concrete Barrier Transfer & Transport Vehicle, Mucking Machines. Overhead Crane, Paver(Concrete), Post Pounder of any type, Push Cats,
Road Reclaimer, Robot Hammer(Brokk or similar), Robotic Equipment(Scope of Engineer Schedule), Ross Carrier and similar machines,
Scrapers(20 yards struck and over), Side Boom, Slip Form Machine, Spreader(Asphalt), Trenching Machines, Telephies-Vermeer Concrete
Saw, Tractor type demolition equipment, Vacuum Truck, Vibratory Roller (Riding) used in mainline paving operations.

GROUP I-B: Asphalt Mobile Conveyor/Transfer Machine, Road Paver(Asphalt).

GROUP lI-A: Ballast Regulators, Compactor(Self-propelled), Fusion Machine, Rail Anchor Machines, Roller(4 ton and over), Scrapers(20
yard struck and under).

GROUP II-B: Mechanic(outside)all types, Shop Mechanic.

GROUP lII: Air Tractor Drill, Asphalt Plant, Batch Plant, Boiler(High Pressure), Concrete Breaker(Track or Rubber Tire), Concrete Pump,
Concrete Spreader, Excavator Drill, Farm Tractor, Forklift(all types of power), Gas Tapping(Live), Hydroseeder, Loader(1 1/2 yards and
under), Locomotive(all sizes), Machine Pulling Sheeps Foot Roller, Portable Asphalt Plant, Portable Batch Plant, Portable
Crusher(Apprentice), Powerhouse Plant, Roller(under 4 ton), Sheer Excavator, Skidsteer/Bobcat, Stone Crusher, Sweeper(with seat), Well
Drilling Machine.

GROUP IV-A: Service Person(Grease Truck), Deckhand.
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GROUP IV-B: Conveyor Belt Machine(Truck Mounted), Heater(all types), Lighting Unit(Portable), Maintenance Engineer(for Crane only),
Mechanics Helper, Pump(Fireproofing), Pumps-Pump Station/Water/Sewer/Gypsum/Plaster, etc., Pump Truck(Sewer Jet or similar),
Welding Machine(Steel Erection), Welders Helper.

GROUP V-A: Engineer(all Tower Cranes, all Climbing Cranes & all Cranes of 100 ton capacity or greater),Hoist Engineer(Steel-Sub
Structure), Engineer-Pile Driver, Jersey-Spreader, Pavement breaker, Post Hole Digger

WAGES: (per hour)

07/01/2023 03/04/2024

GROUP | $67.27 $ 68.63
GROUP I-A 59.26 60.42
GROUP I-B 62.46 63.70
GROUP II-A 56.74 57.84
GROUP 1I-B 58.52 59.67
GROUP il 55.74 56.81
GROUP IV-A 50.63 51.57
GROUP IV-B 43.43 4419
GROUP V-A

Engineer-Cranes 76.24 77.82
Engineer-Pile Driver 73.61 75.13
Hoist Engineer 69.01 70.41
Jersey Spreader/Post

Hole Digger 58.06 59.19

SHIFT DIFFERENTIAL:
A 15% premium on all hours paid, including overtime hours for 2nd, 3rd shifts
on all government mandated off-shift work

An additional 20% to wage when required to wear protective equipment on hazardous/toxic waste projects. Operators required to use two
buckets pouring concrete on other than road pavement shall receive $0.50 per hour over scale. Engineers operating cranes with booms 100
feet but less than 149 feet in length will be paid an additional $2.00 per hour. Engineers operating cranes with booms 149 feet or over in
length will be paid an additional $3.00 per hour. Operators of shovels with a capacity over (4) cubic yards shall be paid an additional $1.00
per hour. Operators of loaders with a capacity over (5) cubic yards shall be paid an additional $0.50 per hour.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker:
$33.75upto $34.85upto
40 hours 40 hours
After 40 hours After 40 hours
$24.50 plus $25.55 plus
$1.25 on all $1.25 on all
hours worked hours worked

OVERTIME PAY

See (D, O, *U, V) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 8, 15, 25, 26) on HOLIDAY PAGE

Overtime: See (5, 6, 8, 15, 25, 26) on HOLIDAY PAGE

* Note: For Holiday codes 5 & 6, code U applies. For Holiday codes 8, 15, 25, 26, code R applies.
Note: If employees are required to work on Easter Sunday, they shall be paid at the rate of triple time.

REGISTERED APPRENTICES
(1)year terms at the following rates:

1st term $29.63 $ 30.21
2nd term 35.56 36.25
3rd term 41.48 42.30
4th term 47.41 48.34

Supplemental Benefits per hour:

All terms $25.70 $ 26.85
8-137Tun

Operating Engineer - Marine Dredging 08/01/2023

Page 51



Prevailing Wage Rates for 07/01/2023 - 06/30/2024 Published by the New York State Department of Labor
Last Published on Aug 01 2023 PRC Number 2023009282 Westchester County

JOB DESCRIPTION Operating Engineer - Marine Dredging DISTRICT 4

ENTIRE COUNTIES

Albany, Bronx, Cayuga, Clinton, Columbia, Dutchess, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New York, Orange,
Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington, Wayne, Westchester
WAGES

These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for all equipment and operators are only for marine dredging work in navigable
waters found in the counties listed above.

Per Hour: 07/01/2023 10/01/2023

CLASS A1 $43.94 $45.26
Deck Captain, Leverman

Mechanical Dredge Operator

Licensed Tug Operator 1000HP or more.

CLASS A2 39.16 40.33
Crane Operator (360 swing)

CLASS B To conform to Operating Engineer

Dozer, Front Loader Prevailing Wage in locality where work

Operator on Land is being performed including benefits.

CLASS B1 38.00 39.14

Derrick Operator (180 swing)
Spider/Spill Barge Operator
Operator Il, Fill Placer,

Engineer, Chief Mate, Electrician,
Chief Welder, Maintenance Engineer
Licensed Boat, Crew Boat Operator

CLASS B2 35.77 36.84
Certified Welder

CLASS C1 34.79 35.83
Drag Barge Operator,

Steward, Mate,

Assistant Fill Placer

CLASS C2 33.67 34.68
Boat Operator
CLASS D 27.97 28.81

Shoreman, Deckhand, Oiler,
Rodman, Scowman, Cook,
Messman, Porter/Janitor

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

All Classes A & B $ 11.85 plus 6% $ 12.00 plus 6%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.63 add $ 0.63
All Class C $ 11.60 plus 6% $ 11.75 plus 6%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.50 add $ 0.50
All Class D $ 11.35 plus 6% $ 11.60 plus 6%
of straight time of straight time
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wage, Overtime hours wage, Overtime hours
add $ 0.38 add $ 0.50

OVERTIME PAY
See (B2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge
Operating Engineer - Survey Crew - Consulting Engineer 08/01/2023
JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Dutchess: That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES
Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.

Per hour: 07/01/2023
Survey Classifications

Party Chief $47.15
Instrument Man 39.30
Rodman 34.35

SUPPLEMENTAL BENEFITS
Per Hour:

All Crew Members: $23.15

OVERTIME PAY
OVERTIME..... See ( B, E*, Q, V ) ON OVERTIME PAGE.
*Double-time paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

9-15dconsult
Painter 08/01/2023
JOB DESCRIPTION Painter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES

Per hour: 07/01/2023
Brush $51.70*
Abatement/Removal of lead based 51.70*

or lead containing paint on
materials to be repainted.

Spray & Scaffold $ 54.70*
Fire Escape 54.70*
Decorator 54.70*
Paperhanger/Wall Coverer 54.48*

*Subtract $ 0.10 to calculate premium rate.
SUPPLEMENTAL BENEFITS

Per hour:

Paperhanger $ 34.60
All others 32.73
Premium 36.70**
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**Applies only to "All others" category, not paperhanger journeyworker.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One ( 1) year terms at the following wage rate.

Per hour: 07/01/2023
Appr 1st term... $19.95*
Appr 2nd term... 25.56*
Appr 3rd term... 31.05*
Appr 4th term... 41.62*

*Subtract $ 0.10 to calculate premium rate.

Supplemental benefits:

Per Hour:
Appr 1st term... $ 16.06
Appr 2nd term... 19.95
Appr 3rd term... 23.02
Appr 4th term... 29.16
8-NYDC9-B/S
Painter 08/01/2023

JOB DESCRIPTION Painter

ENTIRE COUNTIES
Putnam, Suffolk, Westchester

PARTIAL COUNTIES

DISTRICT 8

Nassau: All of Nassau except the areas described below: Atlantic Beach, Ceaderhurst, East Rockaway, Gibson, Hewlett, Hewlett Bay,
Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach, Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and
Woodmere. Starting on the South side of Sunrise Hwy in Valley Stream running east to Windsor and Rockaway Ave., Rockville Centre is the
boundary line up to Lawson Blvd. turn right going west all the above territory. Starting at Union Turnpike and Lakeville Rd. going north to
Northern Blvd. the west side of Lakeville road to Northern blvd. At Northern blvd. going east the district north of Northern blvd. to Port
Washington Blvd. West of Port Washington blvd.to St.Francis Hospital then north of first traffic light to Port Washington and Sands Point,

Manor HAven, Harbour Acres.

WAGES
Per hour: 07/01/2023
Drywall Taper $ 51.45*

*Subtract $ 0.10 to calculate premium rate.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 30.88

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages - Per Hour:

1500 hour terms at the following wage rate:

1st term $ 19.95*
2nd term 25.56*
3rd term 31.00*
4th term 41.52*

*Subtract $ 0.10 to calculate premium rate.

Supplemental Benefits - Per hour:
One year term (1500 hours) at the following dollar amount.
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1st year $15.22
2nd year 18.90
3rd year 21.81
4th year 27.58

8-NYDCT9-DWT
Painter - Bridge & Structural Steel 08/01/2023
JOB DESCRIPTION Painter - Bridge & Structural Steel DISTRICT 8

ENTIRE COUNTIES

Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per Hour:
STEEL:
Bridge Painting: 07/01/2023 10/01/2023
$ 54.50 +3.10
+10.10*

ADDITIONAL $6.50 per hour for POWER TOOL/SPRAY, whether straight time or overtime.
NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SHIFT WORK:

When directly specified in public agency or authority contract documents for an employer to work a second shift and works the second shift
with employees other than from the first shift, all employees who work the second shift will be paid 10% of the base wage shift differential in
lieu of overtime for the first eight (8) hours worked after which the employees shall be paid at time and one half of the regular wage rate.
When a single irregular work shift is mandated in the job specifications or by the contracting agency, wages shall be paid at time and one
half for single shifts between the hours of 3pm-11pm or 11pm-7am.

SUPPLEMENTAL BENEFITS

Per Hour:

Journeyworker:
$11.78
+ 30.85*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:
Apprentices: (1) year terms

1st year $21.80
+4.04
2nd year $32.70
+6.06
3rd year $43.60
+8.08

Supplemental Benefits - Per hour:
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1st year $ .90
+12.34
2nd year $ 7.07
+18.51
3rd year $ 9.42
+24.68

NOTE: All premium wages are to be calculated on base rate per hour only.
8-DC-9/806/155-BrSS

Painter - Line Striping 08/01/2023

JOB DESCRIPTION Painter - Line Striping DISTRICT 8

ENTIRE COUNTIES
Albany, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Montgomery, Nassau, Orange, Putnam, Rensselaer,
Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington, Westchester

WAGES

Per hour:

Painter (Striping-Highway): 07/01/2023
Striping-Machine Operator* $31.53
Linerman Thermoplastic 38.34

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety.

NOTE - The "Employer Registration" (30.1) use of a '4 Day/10 Hour Work schedules' will no longer be accepted or processed. All registered
projects prior to June 30,2023 will expire within the granted time frame.

For Pre-Registered Projects Four (4), Ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may
be used as a make-up day. Tuesday thru Friday may be worked with no make-up day. For further clarification contact your local Bureau
Office.

SUPPLEMENTAL BENEFITS
Per hour paid:

Journeyworker:
Striping Machine Operator: $10.03
Linerman Thermoplastic: 10.03

OVERTIME PAY
See (B, B2, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
One (1) year terms at the following wage rates:

1st Term: $15.00
2nd Term: 18.92
3rd Term: 25.22

Supplemental Benefits per hour:

1st term: $9.16
2nd Term: 10.03
3rd Term: 10.03

8-1456-LS
Painter - Metal Polisher 08/01/2023
JOB DESCRIPTION Painter - Metal Polisher DISTRICT 8

ENTIRE COUNTIES
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Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,

Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates
WAGES

07/01/2023
Metal Polisher $38.18
Metal Polisher* 39.28
Metal Polisher** 42.18

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2023
Journeyworker:
Al classification $12.34

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2023
1st year $ 16.00
2nd year 17.00
3rd year 18.00
1st year* $16.39
2nd year* 17.44
3rd year* 18.54
1st year** $18.50
2nd year* 19.50
3rd year** 20.50

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:

Per hour:
1st year $8.69
2nd year 8.69
3rd year 8.69
8-8A/28A-MP
Plumber 08/01/2023

JOB DESCRIPTION Plumber

ENTIRE COUNTIES
Putnam, Westchester

WAGES
Per hour:

07/01/2023
Plumber and
Steamfitter $62.36
SHIFT WORK:
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When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of

five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 41.51
OVERTIME PAY

See (B, E, E2, Q, V) on OVERTIME PAGE
OVERTIME:... See on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1)year terms at the following wages:

1st Term $23.20
2nd Term 26.61
3rd Term 30.74
4th Term 43.81
5th Term 46.99
Supplemental Benefits per hour:
1st term $17.12
2nd term 19.12
3rd term 22.74
4th term 30.02
5th term 31.82
8-21.1-ST
Plumber - HVAC / Service 08/01/2023

JOB DESCRIPTION Plumber - HVAC / Service

ENTIRE COUNTIES
Dutchess, Putnam, Westchester

PARTIAL COUNTIES
Delaware: Only the townships of Middletown and Roxbury

DISTRICT 8

Ulster: Entire County(including Wallkill and Shawangunk Prisons) except for remainder of Town of Shawangunk and Towns of Plattekill,

Marlboro, and Wawarsing.

WAGES
Per hour: 07/01/2023
HVAC Service $42.68

+$4.37F

*Note: This portion of wage is not subject to overtime premium.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker HVAC Service
$28.99

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES

HVAC SERVICE

(1)year terms at the following wages:

1styr. 2nd yr. 3rd yr. 4th yr. 5th yr.
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$19.32 $22.91 $28.56 $35.13 $38.15
+$2.39* +$2.70* +$3.25* +$3.88* +$4.12*

*Note: This portion of wage is not subject to overtime premium.

Supplemental Benefits per hour:

Apprentices 07/01/2023
1st term $20.84
2nd term 22.28
3rd term 23.85
4th term 26.01
5th term 27.55
8-21.1&2-SF/Re/AC
Plumber - Jobbing & Alterations 08/01/2023
JOB DESCRIPTION Plumber - Jobbing & Alterations DISTRICT 8

ENTIRE COUNTIES
Dutchess, Putnam, Westchester

PARTIAL COUNTIES
Ulster: Entire county (including Wallkill and Shawangunk Prisons in Town of Shawangunk) EXCEPT for remainder of Town of Shawangunk,
and Towns of Plattekill, Marlboro, and Wawarsing.

WAGES
Per hour: 07/01/2023
Journeyworker: $ 48.51

Repairs, replacements and alteration work is any repair or replacement of a present plumbing system that does not change existing roughing
or water supply lines.

SHIFT WORK:

When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of
five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker
$34.76

OVERTIME PAY
See (B, *E, E2, Q, V) on OVERTIME PAGE

*When used as a make-up day, hours after 8 on Saturday shall be paid at time and one half.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wages:

1st year $20.92
2nd year 23.24
3rd year 25.29
4th year 35.48
5th year 37.49

Supplemental Benefits per hour:

1st year $11.45
2nd year 13.46
3rd year 17.51
4th year 23.67
5th year 25.68
8-21.3-J&A
Roofer 08/01/2023
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JOB DESCRIPTION Roofer DISTRICT 9

ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester

WAGES

Per Hour: 07/01/2023 05/01/2024
Additional

Roofer/Waterproofer $46.50 $2.50

+ $7.00*
* This portion is not subjected to overtime premiums.

Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.

SUPPLEMENTAL BENEFITS

Per Hour: $31.37

OVERTIME PAY

See (B, H) on OVERTIME PAGE

Note: An observed holiday that falls on a Sunday will be observed the following Monday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year term apprentices indentured prior to 01/01/2023

1st 2nd 3rd 4th
$16.28 $23.25 $27.90 $ 34.88
+ 3.50* +4.20* +5.26*
Supplements:
1st 2nd 3rd 4th

$4.03 $15.85 $18.95 $ 23.61
* This portion is not subjected to overtime premiums.

(1) year term apprentices indentured after 01/01/2023

1st 2nd 3rd 4th 5th
$17.67 $20.93 $23.25 $27.90 $ 34.88
+ 3.16* + 3.50* + 4.20* +5.26
Supplements:
1st 2nd 3rd 4th 5th
$7.61 $14.29 $15.85 $18.95 $ 23.61
* This portion is not subjected to overtime premiums.
9-8R
Sheetmetal Worker 08/01/2023

JOB DESCRIPTION Sheetmetal Worker DISTRICT 8

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES
07/01/2023
SheetMetal Worker $47.00
+ 3.60*

*This portion is not subject to overtime premiums.

SHIFT WORK
For all NYS D.O.T. and other Governmental mandated off-shift work:
10% increase for additional shifts for a minimum of five (5) days

SUPPLEMENTAL BENEFITS
Journeyworker $45.62

OVERTIME PAY
OVERTIME.:.. See ( B, E, Q, ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 23) on HOLIDAY PAGE
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REGISTERED APPRENTICES

1st 2nd 3rd 4th 5th 6th 7th 8th
$17.50 $19.67 $21.87 $24.05 $26.24 $28.44 $31.10 $33.75
+1.44* +1.62* +1.80* +1.98* +2.16* +2.34* +2.52* +2.70*
*This portion is not subject to overtime premiums.
Supplemental Benefits per hour:
Apprentices
1st term $19.53
2nd term 21.99
3rd term 24.42
4th term 26.88
5th term 29.32
6th term 31.75
7th term 33.72
8th term 35.71
8-38
Sheetmetal Worker 08/01/2023
JOB DESCRIPTION Sheetmetal Worker DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester
WAGES
Per Hour: 07/01/2023
Sign Erector $ 56.00
NOTE: Structurally Supported Overhead Highway Signs(See STRUCTURAL IRON WORKER CLASS)
SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2023
Sign Erector $ 55.66
OVERTIME PAY
See (A, F, S) on OVERTIME PAGE
HOLIDAY
Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Per Hour:
6 month Terms at the following percentage of Sign Erectors wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
35% 40% 45% 50% 55% 60% 65% 70% 75% 80%
SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2023
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$14.95 $16.95 $18.93 $20.93 $ 28.56 $31.05 $ 33.57 $ 36.05 $ 38.56 $41.05
4-137-SE
Sprinkler Fitter 08/01/2023

JOB DESCRIPTION Sprinkler Fitter

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES
Per hour 07/01/2023
Sprinkler $ 50.86
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Fitter

SUPPLEMENTAL BENEFITS
Per hour

Journeyperson $30.19

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

One Half Year terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$24.77 $ 27.53 $ 30.03 $32.78 $ 35.53 $38.29 $41.04 $43.79 $ 46.54 $49.30

Supplemental Benefits per hour

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$8.74 $8.74 $20.32 $20.32 $20.57 $20.57 $20.57 $20.57 $20.57 $20.57
1-669.2
Teamster - Building / Heavy&Highway 08/01/2023
JOB DESCRIPTION Teamster - Building / Heavy&Highway DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

WAGES

GROUP A: Straight Trucks (6-wheeler and 10-wheeler), A-frame, Winch, Dynamite Seeding, Mulching, Agitator, Water, Attenuator, Light
Towers, Cement (all types), Suburban, Station Wagons, Cars, Pick Ups, any vehicle carrying materials of any kind.
GROUP AA: Tack Coat

GROUP B: Tractor & Trailers (all types).

GROUP BB: Tri-Axle,14 Wheeler

GROUP C: Low Boy (carrying equipment).

GROUP D: Fuel Trucks, Tire Trucks.

GROUP E: Off-road Equipment (over 40 tons): Athey Wagons, Belly Dumps, Articulated Dumps, Trailer Wagons.
GROUP F: Off-road Equipment (over 40 tons) Euclid, DJB.

GROUP G: Off-road Equipment (under 40 tons) Athey Wagons, Belly Articulated Dumps, Trailer Wagons.

GROUP H: Off-road Equipment(under 40 tons), Euclid.

GROUP HH: Off-road Equipment(under 40 tons) D.J.B.

GROUP I: Off-road Equipment(under 40 tons) Darts.

GROUP lI: Off-road Equipment(under 40 tons) RXS.

WAGES:(per hour)

07/01/2023
GROUP A $ 46.86*
GROUP AA 49.86*
GROUP B 47.48*
GROUP BB 46.98*
GROUP C 49.61*
GROUP D 47.31*
GROUP E 47.86*
GROUP F 48.86*
GROUP G 47.61*
GROUP H 48.23*
GROUP HH 48.61*
GROUP | 48.36*
GROUP 1I 48.73*

* To calculate premium wage, subtract $ .10 from the hourly wage.
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Note: Fuel truck operators on construction sites addit. $5.00 per day.
For work on hazardous/toxic waste site addit. 20% of hourly rate.

Shift Differential: When mandated by the contracting agency, DOT, or any governmental agency contracts shall receive a shift differential of
fifteen (15%) above the wage rate.

NOTE: The Employer Registration (30.1) use of a '4 Day/10 Hour Work schedules' will no longer be accepted or processed. All registered
projects prior to June 30,2023 will expire within the granted time frame.

For Pre-Registered Projects Four (4), Ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may
be used as a make-up day. Tuesday thru Friday may be worked with no make-up day. For further clarification contact your local Bureau
Office.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker

First 40 hours $ 35.58
41st-45th hours 15.73
Over 45 hours 1.60

OVERTIME PAY
See (B, E, P, R) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE

8-456
Welder 08/01/2023
JOB DESCRIPTION Welder DISTRICT 1

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2023
Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.
OVERTIME PAY

HOLIDAY
1-As Per Trade
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Overtime Codes

Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

(AA)
(A)
(B)
(B1)

(B2)

(C1)
(D)
(D1)

(E)
(E1)
(E2)

(E3)

(E4)

(ES)

(G)
(H)

(J)
(K)

(M)
(N)

(P)
(Q)

(S)

Time and one half of the hourly rate after 7 and one half hours per day
Time and one half of the hourly rate after 7 hours per day
Time and one half of the hourly rate after 8 hours per day

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

Time and one half of the hourly rate after 40 hours per week

Double the hourly rate after 7 hours per day

Double the hourly rate after 7 and one half hours per day

Double the hourly rate after 8 hours per day

Double the hourly rate after 9 hours per day

Time and one half of the hourly rate on Saturday

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

Double time after 8 hours on Saturdays

Time and one half of the hourly rate on Saturday and Sunday
Time and one half of the hourly rate on Saturday and Holidays
Time and one half of the hourly rate on Saturday, Sunday, and Holidays
Time and one half of the hourly rate on Sunday

Time and one half of the hourly rate on Sunday and Holidays
Time and one half of the hourly rate on Holidays

Double the hourly rate on Saturday

Double the hourly rate on Saturday and Sunday

Double the hourly rate on Saturday and Holidays

Double the hourly rate on Saturday, Sunday, and Holidays
Double the hourly rate on Sunday

Double the hourly rate on Sunday and Holidays

Double the hourly rate on Holidays

Two and one half times the hourly rate for Holidays
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(S1) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the
hourly rate all additional hours.

(T) Triple the hourly rate for Holidays

(U) Four times the hourly rate for Holidays

(V) Including benefits at SAME PREMIUM as shown for overtime

(W) Time and one half for benefits on all overtime hours.

(X)) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for

worked hours. (Refer to other codes listed.)
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Holiday Codes

PAID Holidays:

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worrfks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

OVERTIME Holiday Pay:

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The alaé)lglicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.

Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1) None

(2) Labor Day

(3) Memorial Day and Labor Day

(4) Memorial Day and July 4th

(5) Memorial Day, July 4th, and Labor Day
(6) New Year's, Thanksgiving, and Christmas
(7) Lincoln's Birthday, Washington's Birthday, and Veterans Day
(8) Good Friday

(9) Lincoln's Birthday

(10) Washington's Birthday

(11) Columbus Day

(12) Election Day

(13) Presidential Election Day

(14) 1/2 Day on Presidential Election Day
(15) Veterans Day

(16) Day after Thanksgiving

(17) July 4th

(18) 1/2 Day before Christmas

(19) 1/2 Day before New Years

(20) Thanksgiving

(21) New Year's Day

(22) Christmas

(23) Day before Christmas

(24) Day before New Year's

(25) Presidents' Day

(26) Martin Luther King, Jr. Day

(27) Memorial Day

(28) Easter Sunday
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(29) Juneteenth
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New York State Department of Labor - Bureau of Public Work
State Office Building Campus
Building 12 - Room 130
Albany, New York 12226

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION
As Required by Articles 8 and 9 of the NYS Labor Law

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.
| This Form Must Be Typed |

Submitted By: .
(Check Only One) D Contracting Agency D Architect or Engineering Firm |:| Public Work District Office ~Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address D (Check if new or change) 2. NY State Units (see ltem 5). |:| o7 Git
ity
D 01DOT 08 Local School District
|:| 02 OGS 09 Special Local District, i.e.,
[ ] 03 Dormitory Authority Fire, Sewer, Water District
[] 04 State University [L]10 vilage
Construction Fund |:| 11 Town
[] 05 Mental Hygiene [ ] 12 County
Telephone Fax Facilities Corp. [] 13 Other Non-N.Y. State
i D 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:
3. SEND REPLY TO |:| (check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
Name and complete address: information.

|:| New Schedule of Wages and Supplements.
APPROXIMATE BID DATE :

D Additional Occupation and/or Redetermination

Telephone Fax PRC NUMBER ISSUED PREVIOUSLY FOR OFFICE USE ONLY
THIS PROJECT :
E-Mail:

B. PROJECT PARTICULARS

5. Project Title 6. Location of Project:
Location on Site

Description of Work Route No/Street Address

Village or City
Contract Identification Number Town
Note: For NYS units, the OSC Contract No. County

7. N_ature of Project - Check One: 8. OCCUPATION FOR PROJECT : Fuel Delivery
| 1. New Building [[] Construction (Building, Heavy Guards, Watchmen
| 2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners,
: 3. Heavy and Highway Construction (New and Repair) |:| Tunnel Elevator Operators
L | 4. New Sewer or Waterline [ ] Residential Moving furniture and

5. Other New Construction (Explain)
6. Other Reconstruction, Maintenance, Repair or Alteration

7. ;)e.:nf)htlon ) |:| Exterminators, Fumigators
L | 8. Building Service Contract |:| Fire Safety Director, NYC Only

[ ] Landscape Maintenance equipment

|:| Elevator maintenance

Trash and refuse removal
Window cleaners
Other (Describe)

I i

9. Does this project comply with the Wicks Law involving separate bidding? YES[ ] NO[ ]

10.Name and Title of Requester
Signature

PW 39 (06-16) SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS



NEW YORK STATE DEPARTMENT OF LABOR
Bureau of Public Work - Debarment List

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE
AWARDED ANY PUBLIC WORK CONTRACT

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or
its successor shall be debarred and ineligible to submit a bid on or be awarded any
public work or public building service contract/sub-contract with the state, any municipal
corporation or public body for a period of five (5) years from the date of debarment when:

* Two (2) final determinations have been rendered within any consecutive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements;

* One (1) final determination involves falsification of payroll records or the kickback of
wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the
heading ‘Fiscal Officer’. DOL = New York State Department of Labor; NYC = New York City
Comptroller's Office; AG = New York State Attorney General’'s Office; DA = County District
Attorney’s Office.

Debarment Database: To search for contractors, sub-contractors and/or their successors
debarred from bidding or being awarded any public work contract or subcontract under NYS
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b,
access the database at this link: https://applications.labor.ny.gov/EDList/searchPage.do

For inquiries where WCB is listed as the "Agency", please call 1-866-546-9322






NYSDOL Bureau of Public Work Debarment List

08/01/2023

Article 8
AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER ADDRESS DEBARMENT | DEBARMENT
DBA NAME START DATE END DATE
DOL DOL *RHH*5754 0369 CONTRACTORS, LLC 515 WEST AVE 05/12/2021 05/12/2026
UNIT PH 13NORWALK CT
06850
DOL DOL 4018 ADIRONDACK BUILDING 4156 WILSON ROAD EAST 03/26/2019 | 03/26/2024
RESTORATION INC. TABERG NY 13471
DOL AG 1812 ADVANCED BUILDERS & LAND 400 OSER AVE 09/11/2019 09/11/2024
DEVELOPMENT, INC. #2300HAUPPAUGE NY 11788
DOL DOL *****1687 ADVANCED SAFETY 261 MILL ROAD 05/29/2019 05/29/2024
SPRINKLER INC P.O BOX 296EAST AURORA
140
DOL NYC ALL COUNTY SEWER & DRAIN, 7 GREENFIELD DR 03/25/2022 03/25/2027
INC. WARWICK NY 10990
DOL NYC AMJED PARVEZ 401 HANOVER AVENUE 01/11/2021 01/11/2026
STATEN ISLAND NY 10304
DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET 09/17/2020 09/17/2025
SUITE 14SYRACUSE NY 13205
DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET 12/04/2018 12/04/2023
SUITE 14SYRACUSE NY 13205
DOL DOL ANGELO GARCIA 515 WEST AVE 05/12/2021 05/12/2026
UNIT PH 13NORWALK CT
06850
DOL DOL ANGELO TONDO 449 WEST MOMBSHA ROAD 06/06/2022 06/06/2027
MONROE NY 10950
DOL DOL ANITA SALERNO 158 SOLAR ST 01/07/2019 01/07/2024
SYRACUSE NY 13204
DOL DOL *rxxx4231 ANKER'S ELECTRIC SERVICE, 10 SOUTH 5TH ST 09/26/2022 09/26/2027
INC. LOCUST VALLEY NY 11560
DOL NYC ARADCO CONSTRUCTION 115-46 132RD ST 09/17/2020 09/17/2025
CORP SOUTH OZONE PARK NY
11420
DOL DOL ARNOLD A. PAOLINI 1250 BROADWAY ST 02/03/2020 02/03/2025
BUFFALO NY 14212
DOL NYC ARSHAD MEHMOOD 168-42 88TH AVENUE 11/20/2019 11/20/2024
JAMAICA NY 11432
DOL NYC *rex2591 AVI 212 INC. 260 CROPSEY AVENUE 10/30/2018 10/30/2023
APT 11GBROOKLYN NY 11214
DOL NYC AVM CONSTRUCTION CORP 117-72 123RD ST 09/17/2020 09/17/2025
SOUTH OZONE PARK NY
11420
DOL NYC AZIDABEGUM 524 MCDONALD AVENUE 09/17/2020 09/17/2025
BROOKLYN NY 11218
DOL DOL *rxx8421 B & B DRYWALL, INC 206 WARREN AVE 12/14/2021 12/14/2026
APT 1WHITE PLAINS NY 10603
DOL NYC BALWINDER SINGH 421 HUDSON ST 02/20/2019 02/20/2024
SUITE C5NEW YORK NY 10014
DOL NYC 8416 BEAM CONSTRUCTION, INC. 50 MAIN ST 01/04/2019 01/04/2024
WHITE PLAINS NY 10606
DOL DOL BERNARD BEGLEY 38 LONG RIDGE ROAD 12/18/2019 12/18/2024
BEDFORD NY 10506
DOL NYC *xx*2113 BHW CONTRACTING, INC. 401 HANOVER AVENUE 01/11/2021 01/11/2026
STATEN ISLAND NY 10304
DOL DOL 3627 BJB CONSTRUCTION CORP. 38 LONG RIDGE ROAD 12/18/2019 12/18/2024
BEDFORD NY 10506
DOL DOL *A**L512 BOB BRUNO EXCAVATING, 5 MORNINGSIDE DR 05/28/2019 05/28/2024
INC AUBURN NY 13021
DOL DOL BOGDAN MARKOVSKI 370 W. PLEASANTVIEW AVE 02/11/2019 02/11/2024
SUITE 2.329HACKENSACK NJ
07601
DOL DOL BRADLEY J SCHUKA 4 BROTHERS ROAD 10/20/2020 10/20/2025
WAPPINGERS FALLS NY 12590
DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD 09/12/2018 09/12/2023
EAST SYRACUSE NY 13057
DOL DOL *****0383 C.C. PAVING AND 2610 SOUTH SALINA ST 09/17/2020 09/17/2025
EXCAVATING, INC. SUITE 12SYRACUSE NY 13205
DOL DOL ***:*9383 C.C. PAVING AND 2610 SOUTH SALINA ST 12/04/2018 12/04/2023
EXCAVATING, INC. SUITE 12SYRACUSE NY 13205
DOL DOL *****4083 C.P.D. ENTERPRISES, INC P.O BOX 281 03/03/2020 03/03/2025
WALDEN NY 12586
DOL DOL *****5161 CALADRI DEVELOPMENT 1223 PARK ST. 05/17/2021 05/17/2026
CORP. PEEKSKILL NY 10566
DOL DOL **xxx3391 CALI ENTERPRISES, INC. 1223 PARK STREET 05/17/2021 05/17/2026
PEEKSKILL NY 10566
DOL NYC CALVIN WALTERS 465 EAST THIRD ST 09/09/2019 09/09/2024

MT. VERNON NY 10550
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DoL AG *++7247 | CENTURY CONCRETE CORP 2375 RAYNOR ST 08/04/2021 | 08/04/2026
RONKONKOMA NY 11779
DoL poL 40026 CHANTICLEER 4 BROTHERS ROAD 10/20/2020 | 10/20/2025
CONSTRUCTION LLC WAPPINGERS FALLS NY 12590
DoL NYC CHARLES ZAHRADKA 863 WASHINGTON STREET | 03/10/2020 | 03/10/2025
FRANKLIN SQUARE NY 11010
DoL DoL CHRISTOPHER GRECO 26 NORTH MYRTLE AVENUE | 02/18/2021 | 02/18/2026
SPRING VALLEY NY 10956
DoL DpoL CHRISTOPHER J MAINI 19 CAITLIN AVE 09/17/2018 | 09/17/2023
JAMESTOWN NY 14701
DoL DoL CHRISTOPHER 1445 COMMERCE AVE 05/30/2019 | 05/30/2024
PAPASTEFANOU A/K/A CHRIS BRONX NY 10461
PAPASTEFANOU
DOL DOL 1927 CONSTRUCTION PARTS CPW 5841 BUTTERNUT ROAD 09/12/2018 09/12/2023
WAREHOUSE, INC. EAST SYRACUSE NY 13057
DoL DpoL CRAIG JOHANSEN 10 SOUTH 5TH ST 09/26/2022 | 09/26/2027
LOCUST VALLEY NY 11560
DOL DOL 3228 CROSS-COUNTY ROCKLAND 26 NORTH MYRTLE AVENUE 02/18/2021 02/18/2026
LANDSCAPING AND TREE TREE SPRING VALLEY NY 10956
SERVICE, INC. SERVICE
DOL DOL *rr2524 CSI ELECTRICAL & 42-32 235TH ST 01/14/2019 01/14/2024
MECHANICAL INC DOUGLASTON NY 11363
DoL poL 7619 DANCO CONSTRUCTION 485 RAFT AVENUE 10/19/2021 | 10/19/2026
UNLIMITED INC. HOLBROOK NY 11741
DOL DOL DANIEL ROBERT MCNALLY 7 GREENFIELD DRIVE 03/25/2022 03/25/2027
WARWICK NY 10990
DoL poL DARIAN L COKER 2610 SOUTH SALINA ST 09/17/2020 | 09/17/2025
SUITE 2CSYRACUSE NY 13205
oL poL DARIAN L COKER 2610 SOUTH SALINA ST 12/04/2018 | 12/04/2023
SUITE 2CSYRACUSE NY 13205
DoL NYC DAVID WEINER 14 NEW DROP LANE 111412019 | 11/14/2024
2ND FLOORSTATEN ISLAND
NY 10306
DoL DpoL DELPHI PAINTING & 1445 COMMERGCE AVE 05/30/2019 | 05/30/2024
DECORATING CO INC BRONX NY 10461
DoL poL E75 EAGLE MECHANICAL AND 11371 RIDGE RD 02/03/2020 | 02/03/2025
GENERAL CONSTRUCTION WOLCOTT NY 14590
LLC
DoL AG EDWIN HUTZLER 23 NORTH HOWELLS RD 08/04/2021 | 08/04/2026
BELLPORT NY 11713
DoL DA EDWIN HUTZLER 2375 RAYNOR STREET 08/04/2021 | 08/04/2026
RONKONKOMA NY 11779
DoL poL #0780 | EMES HEATING & PLUMBING 5 EMES LANE 01/20/2002 | 01/20/3002
CONTR MONSEY NY 10952
DoL NYC 5917 EPOCH ELECTRICAL, INC 97-18 50TH AVE 04/19/2018 | 04/19/2024
CORONA NY 11368
DoL DpoL FAIGY LOWINGER 11 MOUNTAIN RD 03/20/2019 | 03/20/2024
28 VAN BUREN DRMONROE
NY 10950
DoL DpoL FRANK BENEDETTO 19 CATLIN AVE 09/17/2018 | 09/17/2023
JAMESTOWN NY 14701
DOL DOL AT 22 FRANK BENEDETTO AND B&M 19 CAITLIN AVE 09/17/2018 09/17/2023
CHRISTOPHER J MAINI CONCRETE JAMESTOWN NY 14701
DoL DA FREDERICK HUTZLER 2375 RAYNOR STREET 08/04/2021 | 08/04/2026
RONKONKOMA NY 11779
DOL NYC **+6616 G & G MECHANICAL 1936 HEMPSTEAD TURNPIKE 11/29/2019 11/29/2024
ENTERPRISES, LLC. EAST MEDOW NY 11554
DoL poL GABRIEL FRASSETTI 04/10/2019 | 04/10/2024
poL NYC GAYATRI MANGRU 21 DAREWOOD LANE 09/117/2020 | 09/17/2025
VALLEY STREAM NY 11581
DoL DpoL GEOFF CORLETT 415 FLAGGER AVE 10/31/2018 | 10/31/2023
#302STUART FL 34994
DoL DA GEORGE LUCEY 150 KINGS STREET 01/19/1998 | 01/19/2998
BROOKLYN NY 11231
DoL DpoL GIGI SCHNECKENBURGER 261 MILL RD 05/29/2019 | 05/29/2024
EAST AURORA NY 14052
DoL DA GIOVANNA TRAVALJA 3735 9TH ST 01/05/2023 | 01/05/2028
LONG ISLAND CITY NY 11101
DoL DoL HANS RATH 24 ELDOR AVENUE 02/03/2020 | 02/03/2025
NEW CITY NY 10956
DoL DpoL HERBERT CLEMEN 42 FOWLER AVENUE 01/24/2023 | 01/24/2028
CORTLAND MANOR NY 10567
DOL DOL HERBERT CLEMEN 42 FOWLER AVENUE 10/25/2022 10/25/2027

CORTLAND MANOR NY 10567
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DOL DOL IRENE KASELIS 32 PENNINGTON AVE 05/30/2019 05/30/2024
WALDWICK NJ 07463
DOL DOL 9211 J. WASE CONSTRUCTION 8545 RT 9W 03/09/2021 03/09/2026
CORP. ATHENS NY 12015
DOL DOL J.M.J CONSTRUCTION 151 OSTRANDER AVENUE 11/21/2022 11/21/2027
SYRACUSE NY 13205
DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET 12/22/2022 12/22/2027
ALBANY NY 12206
DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL J.R.NELSON, LLC 531 THIRD STREET 12/22/2022 12/22/2027
ALBANY NY 12206
DOL DOL J.R.NELSON, LLC 531 THIRD STREET 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET 12/12/2022 12/12/2027
ALBANY NY 12206
DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL 1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST 12/22/2022 12/22/2027
ALBANY NY 12206
DOL DOL 1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL JAMES J. BAKER 7901 GEE ROAD 08/17/2021 08/17/2026
CANASTOTA NY 13032
DOL DOL JASON P. RACE 3469 STATE RT. 69 09/29/2021 09/29/2026
PERISH NY 13131
DOL DOL JASON P. RACE 3469 STATE RT. 69 02/09/2022 02/09/2027
PERISH NY 13131
DOL DOL JASON P. RACE 3469 STATE RT. 69 11/15/2022 11/15/2027
PERISH NY 13131
DOL DOL JASON P. RACE 3469 STATE RT. 69 03/01/2022 03/01/2027
PERISH NY 13131
DOL DOL 7993 JBS DIRT, INC. 7901 GEE ROAD 08/17/2021 08/17/2026
CANASTOTA NY 13032
DOL DOL 5368 JCH MASONRY & 35 CLINTON AVE 09/12/2018 09/12/2023
LANDSCAPING INC. OSSINING NY 10562
DOL DOL *****2435 JEFFEL D. JOHNSON JMJ7 AND 5553 CAIRNSTRAIL 11/21/2022 11/21/2027
SON CLAY NY 13041
DOL DOL JEFFEL JOHNSON ELITE C2 EVERGREEN CIRCLE 11/21/2022 11/21/2027
CARPENTER REMODEL AND LIVERPOOL NY 13090
CONSTRUCTION
DOL DOL 2435 JEFFREY M. JOHNSON JMJ7 AND 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
SON CLAY NY 13041
DOL NYC JENNIFER GUERRERO 1936 HEMPSTEAD TURNPIKE 11/29/2019 11/29/2024
EAST MEADOW NY 11554
DOL DOL JIM PLAUGHER 17613 SANTE FE LINE ROAD 07/16/2021 07/16/2026
WAYNEFIELD OH 45896
DOL DOL JMJ7 & SON CONSTRUCTION, 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
LLC LIVERPOOL NY 13041
DOL DOL JMJ7 AND SONS 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
CONTRACTORS CLAY NY 13041
DOL DOL JMJ7 CONTRACTORS 7014 13TH AVENUE 11/21/2022 11/21/2027
BROOKLYN NY 11228
DOL DOL JMJ7 CONTRACTORS AND 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
SONS CLAY NY 13041
DOL DOL JMJ7 CONTRACTORS, LLC 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
CLAY NY 13041
DOL DOL JOHN GOCEK 14B COMMERCIAL AVE 11/14/2019 11/14/2024
ALBANY NY 12065
DOL DOL JOHN MARKOVIC 47 MANDON TERRACE 03/29/2021 03/29/2026
HAWTHORN NJ 07506
DOL DOL JOHN WASE 8545 RT 9W 03/09/2021 03/09/2026
ATHENS NY 12015
DOL DOL JON E DEYOUNG 261 MILL RD 05/29/2019 05/29/2024
P.O BOX 296EAST AURORA
NY 14052
DOL DOL JORGE RAMOS 8970 MIKE GARCIA DR 07/16/2021 07/16/2026
MANASSAS VA 20109
DOL DOL JORI PEDERSEN 415 FLAGER AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DOL JOSE CHUCHUCA 35 CLINTON AVE 09/12/2018 09/12/2023
OSSINING NY 10562
DOL DOL JOSEPH K. SALERNO 1010 TILDEN AVE 07/24/2023 07/24/2028

UTICA NY 13501
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DoL poL JOSEPH K. SALERNO Il 1010 TILDEN AVE 07/24/2023 | 07/24/2028
UTICA NY 13501
DoL poL JOY MARTIN 2404 DELAWARE AVE 09/12/2018 | 09/12/2023
NIGARA FALLS NY 14305
DoL poL *+5116 | JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 02/09/2022 | 02/09/2027
RACE PAINTING PERISH NY 13131
DoL DoL »*+5116 | JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 11152022 | 11/15/2027
RACE PAINTING PERISH NY 13131
DoL DpoL *+5116 | JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 09/29/2021 | 09/29/2026
RACE PAINTING PERISH NY 13131
DOL DOL 5116 JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 03/01/2022 03/01/2027
RACE PAINTING PERISH NY 13131
DoL poL *=+5116 | JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 03/01/2022 | 03/01/2027
RACE PAINTING PERISH NY 13131
DOL DOL 147 JRN CONSTRUCTION, LLC 531 THIRD STREET 10/25/2022 10/25/2027
ALBANY NY 12206
DoL poL 1147 JRN CONSTRUCTION, LLC 531 THIRD STREET 122212022 | 12/22/2027
ALBANY NY 12206
poL poL JRN PAVING, LLC 531 THIRD STREET 10/25/2022 | 10/25/2027
ALBANY NY 12206
DoL poL JRN PAVING, LLC 531 THIRD STREET 122212022 | 12/22/2027
ALBANY NY 12206
DoL DpoL JULIUS AND GITA BEHREND 5 EMES LANE 11/20/2002 | 11/20/3002
MONSEY NY 10952
DoL DpoL KARIN MANGIN 796 PHELPS ROAD 12/01/2020 | 12/01/2025
FRANKLIN LAKES NJ 07417
DoL poL KATE E. CONNOR 7088 INTERSTATE ISLAND RD |  03/31/2021 | 03/31/2026
SYRACUSE NY 13209
DoL DoL #2959 KELC DEVELOPMENT, INC 7088 INTERSTATE ISLAND RD |  03/31/2021 | 03/31/2026
SYRACUSE NY 13209
DoL DpoL KIMBERLY F. BAKER 7901 GEE ROAD 08/17/2021 | 08/17/2026
CANASTOTA NY 13032
DoL DoL *++3490 L&M 1079 YONKERS AVE 08/07/2018 | 08/07/2023
CONSTRUGTION/DRYWALL YONKERS NY 10704
INC.
DoL DA 8816 | LAKE CONSTRUCTION AND 150 KINGS STREET 08/19/1998 | 08/19/2998
DEVELOPMENT BROOKLYN NY 11231
CORPORATION
DoL DoL LEROY E. NELSON JR 531 THIRD ST 10/25/2022 | 10/25/2027
ALBANY NY 12206
DoL poL LEROY E. NELSON JR 531 THIRD ST 122212022 | 12/22/2027
ALBANY NY 12206
DOL AG #3291 LINTECH ELECTRIC, INC. 3008 TILDEN AVE 02/16/2022 02/16/2027
BROOKLYN NY 11226
DoL DA 4460 LONG ISLAND GLASS & 4 MANHASSET TRL 09/06/2018 | 09/06/2023
STOREFRONTS, LLC RIDGE NY 11961
DOL DOL LOUIS A. CALICCHIA 1223 PARK ST. 05/17/2021 05/17/2026
PEEKSKILL NY 10566
DoL NYC LUBOMIR PETER SVOBODA 27 HOUSMAN AVE 12/26/2019 | 12/26/2024
STATEN ISLAND NY 10303
oL NYC M &L STEEL & ORNAMENTAL 27 HOUSMAN AVE 12/26/2019 | 12/26/2024
IRON CORP. STATEN ISLAND NY 10303
DoL DpoL *+2196 | MAINSTREAM SPECIALTIES, 11 OLD TOWN RD 02/02/2021 | 02/02/2026
SELKIRK NY 12158
DoL DA MANUEL P TOBIO 150 KINGS STREET 08/19/1998 | 08/19/2998
BROOKLYN NY 14444
DoL DA MANUEL TOBIO 150 KINGS STREET 08/19/1998 | 08/19/2998
BROOKLYN NY 11231
DoL NYC MAREK FABIJANOWSKI 50 MAIN ST 01/04/2019 | 01/04/2024
WHITE PLAINS NY 10606
DOL NYC MARIA NUBILE 84-22 GRAND AVENUE 03/10/2020 03/10/2025
ELMHURST NY 11373
DoL poL MATTHEW P. KILGORE 4156 WILSON ROAD EAST |  03/26/2019 | 03/26/2024
TABERG NY 13471
DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE 08/07/2018 08/07/2023
UNIT 4YONKERS NY 10704
DoL poL *++4829 | MILESTONE ENVIRONMENTAL 704 GINES| DRIVE 04/10/2019 | 04/10/2024
CORPORATION SUITE 29MORGANVILLE NJ
07751
DoL NYC *+0+9926 MILLENNIUM FIRE 325 W. 38TH STREET 1171412019 | 11/14/2024
PROTECTION, LLC SUITE 204NEW YORK NY
10018
DoL NYC 0627 14 NEW DROP LNE 1171412019 | 11/14/2024

MILLENNIUM FIRE SERVICES,
LLC

2ND FLOORSTATEN ISLAND
NY 10306
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DOL DOL ****%1320 MJC MASON CONTRACTING, 42 FOWLER AVENUE 10/25/2022 10/25/2027
INC. CORTLAND MANOR NY 10567
DOL DOL 1320 MJC MASON CONTRACTING, 42 FOWLER AVENUE 01/24/2023 01/24/2028
INC. CORTLAND MANOR NY 10567
DOL NYC MUHAMMED A. HASHEM 524 MCDONALD AVENUE 09/17/2020 09/17/2025
BROOKLYN NY 11218
DOL NYC NAMOW, INC. 84-22 GRAND AVENUE 03/10/2020 03/10/2025
ELMHURST NY 11373
DOL DOL ETT0 NATIONAL BUILDING & 1010 TILDEN AVE 07/24/2023 07/24/2028
RESTORATION CORP UTICA NY 13501
DOL DOL 7T NATIONAL CONSTRUCTION 1010 TILDEN AVE 07/24/2023 07/24/2028
SERVICES, INC UTICA NY 13501
DOL DA Q786 NATIONAL INSULATION & GC 180 MILLER PLACE 12/12/2018 12/12/2023
CORP HICKSVILLE NY 11801
DOL NYC NAVIT SINGH 402 JERICHO TURNPIKE 08/10/2022 08/10/2027
NEW HYDE PARK NY 11040
DOL DOL NICHOLE E. FRASER A/K/A 3469 STATE RT. 69 03/01/2022 03/01/2027
NICHOLE RACE PERISH NY 13131
DOL DOL NICHOLE E. FRASER A/K/A 3469 STATE RT. 69 11/15/2022 11/15/2027
NICHOLE RACE PERISH NY 13131
DOL DOL NICHOLE E. FRASER A/K/A 3469 STATE RT. 69 09/29/2021 09/29/2026
NICHOLE RACE PERISH NY 13131
DOL DOL NICHOLE E. FRASER A/K/A 3469 STATE RT. 69 02/09/2022 02/09/2027
NICHOLE RACE PERISH NY 13131
DOL DOL 7429 NICOLAE I. BARBIR BESTUCCO 444 SCHANTZ ROAD 09/17/2020 09/17/2025
CONSTRUCTI ALLENTOWN PA 18104
ON, INC.
DOL NYC 5643 NYC LINE CONTRACTORS, 402 JERICHO TURNPIKE 08/10/2022 08/10/2027
INC. NEW HYDE PARK NY 11040
DOL DOL PAULINE CHAHALES 935 S LAKE BLVD 03/02/2021 03/02/2026
MAHOPAC NY 10541
DOL DOL PETER STEVENS 11 OLD TOWN ROAD 02/02/2021 02/02/2026
SELKIRK NY 12158
DOL DOL PETER STEVENS 8269 21ST ST 12/22/2022 12/22/2027
BELLEROSE NY 11426
DOL DOL *****0466 PRECISION BUILT FENCES, 1617 MAIN ST 03/03/2020 03/03/2025
INC. PEEKSKILL NY 10566
DOL NYC RASHEL CONSTRUCTION 524 MCDONALD AVENUE 09/17/2020 09/17/2025
CORP BROOKLYN NY 11218
DOL DOL ***%1068 RATH MECHANICAL 24 ELDOR AVENUE 02/03/2020 02/03/2025
CONTRACTORS, INC. NEW CITY NY 10956
DOL DOL 2633 RAW POWER ELECTRIC 3 PARK CIRCLE 07/11/2022 07/11/2027
CORP. MIDDLETOWN NY 10940
DOL DA 7559 REGAL CONTRACTING INC. 24 WOODBINE AVE 10/01/2020 10/01/2025
NORTHPORT NY 11768
DOL DOL 9148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE 11/13/2018 11/13/2023
CAMILLUS NY 13031
DOL DOL RICHARD MACONE 8617 THIRD AVE 09/17/2018 09/17/2023
BROOKLYN NY 11209
DOL DOL RICHARD REGGIO 1617 MAIN ST 03/03/2020 03/03/2025
PEEKSKILL NY 10566
DOL DOL 9148 RICHARD TIMIAN RICHT 108 LAMONT AVE 10/16/2018 10/16/2023
CONSTRUCTI SYRACUSE NY 13209
ON
DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE 10/16/2018 10/16/2023
SYRACUSE NY 13209
DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE 11/13/2018 11/13/2023
SYRACUSE NY 13209
DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD 01/11/2003 01/11/3003
QUEENS VILLAGE NY 11427
DOL DOL ROBERT A. VALERINO 3841 LANYARD COURT 07/09/2019 07/09/2024
NEW PORT RICHEY FL 34652
DOL DOL ROBERT BRUNO 5 MORNINGSIDE DRIVE 05/28/2019 05/28/2024
AUBURN NY 13021
DOL DOL ROMEO WARREN 161 ROBYN RD 07/11/2022 07/11/2027
MONROE NY 10950
DOL DOL RONALD MESSEN 14B COMMERCIAL AVE 11/14/2019 11/14/2024
ALBANY NY 12065
DOL DOL HEETAT2 RZ & AL INC. 198 RIDGE AVENUE 06/06/2022 06/06/2027
VALLEY STREAM NY 11581
DOL DOL 1365 S & L PAINTING, INC. 11 MOUNTAIN ROAD 03/20/2019 03/20/2024
P.O BOX 408MONROE NY
10950
DOL DOL 7730 S C MARTIN GROUP INC. 2404 DELAWARE AVE 09/12/2018 09/12/2023

NIAGARA FALLS NY 14305
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DoL poL SAL FRESINA MASONRY 1935 TEALL AVENUE 07116/2021 | 07/16/2026
CONTRACTORS, INC. SYRACUSE NY 13206
DoL poL SAL MASONRY (SEE COMMENTS) 07/16/2021 | 07/16/2026
CONTRACTORS, INC. SYRACUSE NY 13202
DoL poL 9874 | SALFREE ENTERPRISES INC P.0 BOX 14 07116/2021 | 07/16/2026
2821 GARDNER RDPOMPEI NY
13138
DoL poL SALVATORE A FRESINA A/K/A 107 FACTORY AVE 07116/2021 | 07/16/2026
SAM FRESINA P.O BOX 11070SYRACUSE NY
13218
DoL poL SAM FRESINA 107 FACTORY AVE 07116/2021 | 07/16/2026
P.O BOX 11070SYRACUSE NY
218
DoL NYC #0349 | SAM WATERPROOFING INC 168-42 88TH AVENUE 11/20/2019 | 11/20/2024
APT.1 AJAMAICA NY 11432
DoL DA 0476 SAMCO ELECTRIC CORP. 3735 9TH ST 01/05/2023 | 01/05/2028
LONG ISLAND CITY NY 11101
DoL NYC #1130 SCANA CONSTRUCTION 863 WASHINGTON STREET | 03/10/2020 | 03/10/2025
CORP. FRANKLIN SQUARE NY 11010
DoL DoL #2045 SCOTT DUFFIE DUFFIE'S P.0 BOX 111 03/03/2020 | 03/03/2025
ELECTRIC, CORNWALL NY 12518
INC.
DoL DoL SCOTT DUFFIE P.0 BOX 111 03/03/2020 | 03/03/2025
CORNWALL NY 12518
DoL NYC G597 SHAIRA CONSTRUCTION 421 HUDSON STREET 02/20/2019 | 02/20/2024
CORP. SUITE CSNEW YORK NY 10014
DOL DOL SHULEM LOWINGER 11 MOUNTAIN ROAD 03/20/2019 03/20/2024
28 VAN BUREN DRMONROE
NY 10950
DOL DA SILVANO TRAVALJA 3735 9TH ST 01/05/2023 01/05/2028
LONG ISLAND CITY NY 11101
DoL DpoL **0+0440 SOLAR GUYS INC. 8970 MIKE GARCIA DR 07116/2021 | 07/16/2026
MANASSAS VA 20109
DOL NYC SOMATIE RAMSUNAHAI 115-46 132ND ST 09/17/2020 09/17/2025
SOUTH OZONE PARK NY
11420
DOL DOL 2221 SOUTH BUFFALO ELECTRIC, 1250 BROADWAY ST 02/03/2020 02/03/2025
INC. BUFFALO NY 14212
DoL NYC 3661 SPANIER BUILDING 200 OAK DRIVE 03/14/2022 | 03/14/2027
MAINTENANCE CORP SYOSSET NY 11791
DOL DOL STANADOS KALOGELAS 485 RAFT AVENUE 10/19/2021 10/19/2026
HOLBROOK NY 11741
DoL poL #3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD | 08/11/2003 | 08/11/3003
QUEENS VILLAGE NY 11427
oL DpoL #6844 STEAM PLANT AND CHX 14B COMMERCIAL AVENUE | 11/14/2019 | 11/14/2024
SYSTEMS INC. ALBANY NY 12065
DoL poL 19933 STEED GENERAL 1445 COMMERCE AVE 05/30/2019 | 05/30/2024
CONTRACTORS, INC. BRONX NY 10461
DoL DpoL 49528 STEEL-IT, LLC. 17613 SANTE FE LINE ROAD | 07/16/2021 | 07/16/2026
WAYNESFIELD OH 45896
DoL DoL STEFANOS PAPASTEFANOU, 256 WEST SADDLE RIVERRD | 05/30/2019 | 05/30/2024
JR. A/K/A STEVE UPPER SADDLE RIVER NJ
PAPASTEFANOU, JR. 07458
DoL DoL STEVE TATE 415 FLAGER AVE 10/31/2018 | 10/31/2023
#302STUART FL 34994
DoL poL STEVEN MARTIN 2404 DELWARE AVE 09/12/2018 | 09/12/2023
NIAGARA FALLS NY 14305
DOL DOL ****+3800 SUBURBAN RESTORATION 5-10 BANTA PLACE 03/29/2021 03/29/2026
CO. INC. FAIR LAWN PLACE NJ 07410
DoL poL *+1060 | SUNN ENTERPRISES GROUP, 370 W. PLEASANTVIEW AVE | 02/11/2019 | 02/11/2024
LLC SUITE 2.329HACKENSACK NJ
07601
DoL poL *+0+9150 SURGE INC. 8269 21ST STREET 12/22/2022 | 12/22/2027
BELLEROSE NY 11426
DOL DOL SYED RAZA 198 RIDGE AVENUE 06/06/2022 06/06/2027
NY 11581
DoL poL 18209 SYRACUSE SCALES, INC. 158 SOLAR ST 01/07/2019 | 01/07/2024
SYRACUSE NY 13204
DOL DOL TERRY THOMPSON 11371 RIDGE RD 02/03/2020 02/03/2025
WOLCOTT NY 14590
DoL poL 9733 TERSAL CONSTRUCTION 107 FACTORY AVE 07116/2021 | 07/16/2026
SERVICES INC P.O BOX 11070SYRACUSE NY
13208
DoL poL TERSAL CONTRACTORS, INC. 221 GARDNER RD 07/16/2021 | 07/16/2026

P.O BOX 14POMPEI NY 13138
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NYSDOL Bureau of Public Work Debarment List  08/01/2023
Article 8
DoL poL TERSAL DEVELOPMENT 1935 TEALL AVENUE 07116/2021 | 07/16/2026
CORP. SYRACUSE NY 13206
DoL poL TEST P.0 BOX 123 05/20/2020 | 05/20/2025
ALBANY NY 12204
DoL poL #6789 TEST1000 P.0 BOX 123 03/01/2021 | 03/01/2026
ALBANY NY 12044
DoL DoL **+5766 | THE COKER CORPORATION COKER 2610 SOUTH SALINA ST 12/04/2018 | 12/04/2023
CORPORATIO | SUITE 14SYRACUSE NY 13205
N
DoL DoL **+5766 | THE COKER CORPORATION COKER 2610 SOUTH SALINA ST 09/17/2020 | 09/117/2025
CORPORATIO | SUITE 14SYRACUSE NY 13205
N
DoL DA #1050 | TRISTATE CONSTRUCTION 50-39 175TH PLACE 03/28/2022 | 03/28/2027
OF NY CORP. FRESH MEADOWS NY 11365
DoL DA *+*4106 | TRIPLE H CONCRETE CORP 2375 RAYNOR STREET 08/04/2021 | 08/04/2026
RONKONKOMA NY 11779
DOL DOL *x8210 UPSTATE CONCRETE & 449 WEST MOMBSHA ROAD 06/06/2022 06/06/2027
MASONRY CONTRACTING CO MONROE NY 10950
INC
DoL DoL #6392 V.M.K CORP. 8617 THIRD AVE 09/17/2018 | 09/17/2023
BROOKLYN NY 11209
DoL DpoL 6418 | VALHALLA CONSTRUGTION, 796 PHLEPS ROAD 12/01/2020 | 12/01/2025
LLC. FRANKLIN LAKES NJ 07417
DOL NYC *Fr2426 VICKRAM MANGRU VICK 21 DAREWOOD LANE 09/17/2020 09/17/2025
CONSTRUCTI | VALLEY STREAM NY 11581
ON
DOL NYC VICKRAM MANGRU 21 DAREWOOD LANE 09/17/2020 09/17/2025
VALLEY STREAM NY 11581
DoL poL VICTOR ALICANTI 42-32 235TH ST 01/14/2019 | 01/14/2024
DOUGLASTON NY 11363
DoL NYC VIKTAR PATONICH 2630 CROPSEY AVE 10/30/2018 | 10/30/2023
BROOKLYN NY 11214
DoL poL VIKTORIA RATH 24 ELDOR AVENUE 02/03/2020 | 02/03/2025
NEW CITY NY 10956
oL NYC #3673 WALTERS AND WALTERS, 465 EAST AND THIRD ST 09/09/2019 | 09/09/2024
INC. MT. VERNON NY 10550
DoL poL 43296 WESTERN NEW YORK 3841 LAYNARD COURT 07/09/2019 | 07/09/2024
CONTRACTORS, INC. NEW PORT RICHEY FL 34652
DoL poL *++8266 | WILLIAM CHRIS MCCLENDON | MCCLENDON 1646 FALLS STREET 05/01/2023 | 05/01/2028
ASPHALT NIAGARA FALLS NY 14303
PAVING
oL poL WILLIAM CHRIS MCCLENDON 1646 FALLS STREET 05/01/2023 | 05/01/2028
NIAGARA FALLS NY 14303
DoL DoL WILLIAM G. PROERFRIEDT 85 SPRUCEWOOD ROAD 01/19/2021 | 01/19/2026
WEST BABYLON NY 11704
DoL DOL 5924 WILLIAM G. PROPHY, LLC WGP 54 PENTAQUIT AVE 01/19/2021 | 01/19/2026
CONTRACTIN BAYSHORE NY 11706
G, INC.
DoL DpoL 4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE 10/31/2018 | 10/31/2023

#302STUART FL 34994
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AGREEMENT made as of the day of

BETWEEN the Owner
(Name and address)

and the Contractor:
(Name and address)

The Project is:
(Name and location)

The Architect is:
(Name and address)

The Construction Manager is:
(Name and address)

in the year of Two Thousand

The Owner and Contractor agree as set forth below.

Mamaroneck UFSD/New Kitchen Design
at Mamaroneck Avenue School
NYSED # 66-07-01-03-0-004-033

005000-1

4.1092.85



ARTICLE1
THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, specifications, Addenda issued prior
to execution of this Agreement, other documents listed in Article 9 of this Agreement and
Modifications issued after execution of this Agreement; these form the Contract, and are
a part of the Contract as if attached to this Agreement or repeated herein. The Contract
represents the entire and integrated agreement between the parties hereto and
supersedes prior negotiations, representations or agreements, either written or oral. An
enumeration of the Contract Documents, other than Modifications, appears in Article 9.

ARTICLE 2
THE WORK OF THIS CONTRACT

The Contractor shall execute the entire Work described in the Contract Documents or
reasonably inferable by the Contractor as necessary to produce the results intended by
the Contract Documents, except to the extent specifically indicated in the Contract
Documents to be the responsibility of others.

ARTICLE 3
DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

31  The date of commencement of the work and substantial completion of the work of
this contract shall be in accordance with the schedule set forth in the Project Manual.

3.2 Time is of the essence respecting the contract documents and all obligations
thereunder.

3.3  Upon the execution of this Agreement, the Contractor shall provide the Owner
with copies of all contracts entered into between the Contractor and subcontractors or
material suppliers. The Contractor’s obligation to provide the Owner with said contracts
shall continue for the duration of the Project.

ARTICLE 4
CONTRACT SUM

Mamaroneck UFSD/New Kitchen Design 005000-2 4.1092.85
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4.1 The Owner shall pay the Contractor in current funds for the Contractor's performance
of the Contract the Contract Sum of , subject
to additions and deductions as provided in the Contract Documents.

4.2 The Contract Sum is based upon the following alternates, if any, which are described
in the Bid Proposal Form (attached hereto) and are hereby accepted by the Owner:

4.3 Unit prices are as set forth in Exhibit A hereto.

ARTICLE 5
PROGRESS PAYMENTS

5.1 Based upon Applications for Payment submitted to the Architect by the Contractor
and Certificates for Payment issued by the Architect, the Owner shall make progress
payments on account of the Contract Sum to the Contractor as provided below and
elsewhere in the Contract Documents.

5.2 The period covered by each Application for Payment shall be one calendar month
ending on the last day of the month, or as follows:

All progress payments shall be based upon an estimate and a certificate, made by the
Architect, of the materials furnished, installed and suitably stored at the site and the work
done by the Contractor, and payment shall be made in installments of ninety-five percent
(95%) of the amount certified as earned so that, at the completion of the work, there will
be a retainage of five percent (5%) of the Total Contract Sum. Retainage shall be paid to
the Contractor upon final completion of the work of this contract. All progress payments
made previous to the last and final payment shall be based on estimates and the right is
hereby reserved by the Architect for the Owner to make all due and proper corrections
in any payment for any previous error.

The Contractor shall submit with each application for payment the following;:

1. A current Sworn Statement from the Contractor setting forth all
subcontractors and materialmen with whom the Contractor has subcontracted, the
amount of such subcontract, the amount requested for any subcontractor or materialman
in the application for payment and the amount to be paid to the Contractor from such
progress payment;

Mamaroneck UFSD/New Kitchen Design 005000-3 4.1092.85
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2. Commencing with the second (2nd) Application for Payment
submitted by the Contractor, duly executed so-called "after the fact" waivers of
mechanics' and materialmen's liens from all subcontractors, materialmen and, when
appropriate, from lower tier subcontractors, establishing receipt of payment or
satisfaction of payment of all amounts requested on behalf of such entities and disbursed
prior to submittal by the Contractor of the current Application for Payment, plus sworn
statements from all subcontractors, materialmen and, where appropriate, from lower tier
subcontractors, covering all amounts described in this Paragraph 5.2;

3. Such other information, documentation and materials as the Owner
or the Architect may require.

5.3 Payment shall not be released to the Contractor until the Owner receives the
following documentation:

1. Certified payroll for employees and employees of subcontractors
performing work on the Project.

2. Copies of invoices submitted to the Contractor by its subcontractors
and/or material suppliers.

ARTICLE 6
FINAL PAYMENT

Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made
by the Owner to the Contractor when (1) the Contract has been fully performed including
compliance with all provisions of the Contract Documents except for the Contractor's
responsibility to correct nonconforming Work under Article 15(B) of the General
Conditions and to satisfy other requirements, if any, which necessarily survive final
payment; and (2) a final Certificate for Payment has been issued by the Architect; such
final payment shall be made by the Owner not more than 30 days after the issuance of
the Architect's final Certificate for Payment, or as follows or as soon thereafter as is
practicable.

ARTICLE7
MISCELLANEOUS PROVISIONS

Mamaroneck UFSD/New Kitchen Design 005000-4 4.1092.85
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7.1 Where reference is made in this Agreement to a provision of the General Conditions
or another Contract Document, the reference refers to that provision as amended or
supplemented by other provisions of the Contract Documents.

7.2 The Contractor represents and warrants the following to the Owner (in addition to
any other representations and warranties contained in the Contract Documents) as an
inducement to the Owner to execute this Agreement, which representations and
warranties shall survive the execution and delivery of this Agreement, any termination
of this Agreement and the final completion of the Work:

1. that it and its Subcontractors are financially solvent, able to pay all
debts as they mature and possessed of sufficient working capital to complete the Work
and perform all obligations hereunder;

2. that it is able to furnish the plant, tools, materials, supplies,
equipment and labor required to complete the Work and perform its obligations
hereunder;

3. that it is authorized to do business in the State of New York and the
United States and properly licensed by all necessary governmental and public and
quasi-public authorities having jurisdiction over it and over the Work and the Project;

4. that its execution of this Agreement and its performance thereof is
within its duly authorized powers;

5. that its duly authorized representative has visited the site of the
Project, is familiar with the local and special conditions under which the Work is to be
performed and has correlated on-site observations with the requirements of the Contact
Documents; and

6. that it possesses a high level of experience and expertise in the
business administration, construction, construction management and superintendence or
projects of the size, complexity and nature of the particular Project, and that it will
perform the Work with the care, skill and diligence of such a contractor.

The foregoing warranties are in addition to, and not in lieu of, any and all
other liability imposed upon the Contractor by law with respect to the Contractor's
duties, obligations and performance hereunder. The Contractor's liability hereunder
shall survive the Owner's final acceptance of and payment for the Work. All
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representations and warranties set forth in this Agreement, including without limitation,
this Paragraph 7.2, shall survive the final completion of the Work or the earlier
termination of this Agreement. The Contractor acknowledges that the Owner is relying
upon the Contractor's skill and experience in connection with the Work called for
hereunder.

ARTICLE 8
TERMINATION OR SUSPENSION

8.1 The Contract may be terminated by the Owner as provided in the General Conditions.

8.2 The Work may be suspended by the Owner as provided in the General Conditions.
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ARTICLE 9
ENUMERATION OF CONTRACT DOCUMENTS

9.1 The Contract Documents, except for Modifications issued after execution of this
Agreement, are enumerated as follows:

9.1.1 The Agreement is this executed Agreement between Owner and Contractor.

9.1.2 The General Conditions are the General Conditions of the Contract for Construction
as set forth in the Project Manual and attached hereto.

9.1.3 The Specifications are as set forth in the Project Manual and indexed in Exhibit “B”
hereto.

9.1.4 The Drawings are those as indexed in Exhibit “C” hereto.
9.1.5 The Addenda, if any, are as follows:

Addendum No. Date Number of Pages

This Agreement is entered into as of the day and year first written above and is
executed in at least three original copies of which one is to be delivered to the
Contractor, one to the Architect for use in the administration of the Contract, and the
remainder to the Owner.

OWNER CONTRACTOR

By By
(Signature) Asst. Supt. for Business (Signature) President

(Printed name and title) (Printed name and title)

Mamaroneck UFSD/New Kitchen Design 005000-7 4.1092.85
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SECTION 006100 — BOND REQUIREMENTS
See the conditions set forth in Article 11 of the General Conditions

1.01 The Contractor shall furnish separate performance and labor and material payment bonds each
meeting per the requirements of Article 11 of the General Conditions and in an amount
reflecting 100% of the entire amount of the construction contract.

1.02 The Contractor (s) shall include in his proposal amount the total premiums for the performance
and labor and material payment bonds.

Mamaroneck UFSD/New Kitchen Design 006100-1 #4.1092.85
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IA Document A310" - 2010

Bid Bond

CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place
of business)
ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
OWNER: completion. The author may also

have revised the text of the original
(Name, legal status and address) AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from

BOND AMOUNT: $ the author and should be reviewed. A
vertical line in the left margin of this

PROJECT: document indicates where the author

(Name, location or address, and Project number, if any) has added necessary information

and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The Contractor and Surety are bound to the Owner in the amount set forth above, for the
payment of which the Contractor and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, as provided herein. The
conditions of this Bond are such that if the Owner accepts the bid of the Contractor within ~ Any singular reference to Contractor,
the time specified in the bid documents, or within such time period as may be agreed to by ~ Surety, Owner or other party shall be
the Owner and Contractor, and the Contractor either (1) enters into a contract with the considered plural where applicable.
Owner in accordance with the terms of such bid, and gives such bond or bonds as may be

specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction

of the Project and otherwise acceptable to the Owner, for the faithful performance of such

Contract and for the prompt payment of labor and material furnished in the prosecution

thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond,

between the amount specified in said bid and such larger amount for which the Owner may

in good faith contract with another party to perform the work covered by said bid, then this

obligation shall be null and void, otherwise to remain in full force and effect. The Surety

hereby waives any notice of an agreement between the Owner and Contractor to extend the

time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply

to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance

of bids specified in the bid documents, and the Owner and Contractor shall obtain the

Surety’s consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be
deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in
the location of the Project, any provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom and provisions conforming to such
statutory or other legal requirement shall be deemed incorporated herein. When so
furnished, the intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.

AIA Document A310™ — 2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document
is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may
result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA
software at 15:07:52 ET on 03/05/2019 under Order No.2513716516 which expires on 05/03/2019, and is not for resale.

User Notes: (1378957128)



Signed and sealed this day of ,

(Contractor as Principal) (Seal)
(Witness) (Title)
(Surety) (Seal)
(Witness) (Title)
Init AIA Document A310™ —2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document

is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may 2
result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA
/ software at 15:07:52 ET on 03/05/2019 under Order No.2513716516 which expires on 05/03/2019, and is not for resale.

User Notes: (1378957128)



Init.

Performance Bond

CONTRACTOR: SURETY:

(Name, legal status and address) (Name, legal status and principal place
of business)

OWNER:
(Name, legal status and address)

CONSTRUCTION CONTRACT
Date:

Amount: $

Description:

(Name and location)

BOND
Date:
(Not earlier than Construction Contract Date)

Amount: $
Modifications to this Bond: I:l None

I:l See Section 16

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Name and

Title: Title:

(Any additional signatures appear on the last page of this Performance Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)
AGENT or BROKER: OWNER’S REPRESENTATIVE:
(Architect, Engineer or other party:)

& AIA Document A312" - 2010

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

Any singular reference to Contractor,
Surety, Owner or other party shall be
considered plural where applicable.

AIA Document A312™ — 2010 Performance Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in
severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at

15:03:53 ET on 03/05/2019 under Order No.2513716516 which expires on 05/03/2019, and is not for resale.
User Notes:

(1315450712)



Init.

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Owner does not
request a conference, the Surety may, within five (5) business days after receipt of the Owner’s notice,
request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor and the
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract,
but such an agreement shall not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;
.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surety from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent
contractors;

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owner’s concurrence, to be secured with performance and payment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptness under the circumstances:
A After investigation, determine the amount for which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment to the Owner; or
.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the

AIA Document A312™ — 2010 Performance Bond. The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by
U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in
severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at
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User Notes: (1315450712)



Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the
Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for
.1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
.2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delayed performance or non-performance of the Contractor.

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the
location in which the work or part of the work is located and shall be instituted within two years after a declaration of
Contractor Default or within two years after the Contractor ceased working or within two years after the Surety refuses
or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph are void
or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit
shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on
which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the
construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall
be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed
incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a
common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction
Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received
or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is
entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond
shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.
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§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address: Address:
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AIA Document A312" - 2010

Payment Bond

CONTRACTOR: SURETY:
{Name, legal status and address) {(Name, legal status and principal
place of business)

OWNER: This document has important
legal consequences.

Consultation with an attorney
is encouraged with respect to
its completion or modification.

(Name, legal status and address)

CONSTRUCTION CONTRACT Any singular reference to
Date: Contractor, Surety, Owner or
Amount: § other party shall be considered
Description: plural where applicable.
{Name and location)

BOND

Date:

(Not earlier than Construction Contract Date)

Amount: §

Modifications to this Bond: |:| None |:| See Section 18
CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Name and

Title; Title;

{Any additional signatures appear on the last page of this Payment Bond,)

{FOR INFORMATION ONLY — Name, address and telephone)
AGENT or BROKER; OWNER’S REPRESENTATIVE:
{Architect, Engineer or other party.}
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance
of the Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity secking payment for labor,
materials or equipment furnished for use in the performance of the Construction Contract, then the Surety and the
Contractor shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this
Bond shall anse after the Owner has promptly notified the Contractor and the Surety (at the address described in
Section 13) of claims, demands, liens or suits against the Owner or the Owner’s property by any person or entity
seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract
and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisficd the conditions in Section 3, the Surety shall promptly and at the Surety’s expense
defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants. who do not have a direct contract with the Contractor,

-1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy
the amount claimed and the name of the party to whom the materials were, or equipment was,
furnished or supplied or for whom the labor was done or performed, within ninety (90) days after
having last performed labor or last furnished materials or equipment included in the Claim; and

.2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim fo the Surety
(at the address described 1n Section 13),

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its
obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction performance bond.
By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor
in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety
under this Bond, subject to the Owner’s priority to use the funds for the completion of the work.
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of
any Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on
behalf of, Claimants or otherwise have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent
Jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the
expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2
or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were
furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this
Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herem. When so furnished, the intent is that this Bond shall be construed as a statutory bond
and not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§ 16.1 Claim. A written statement by the Claimant including at a minimum:
.1 the name of the Claimant;
.2 thename of the person for whom the labor was done, or matetials or equipment furnished;
3 acopy of the agreement or purchase order pursuant to which labor, materials or equipment was
furmshed for use in the performance of the Construction Contract;
4 abref description of the labor, materials or equipment furnished;
-5 the date on which the Claimant last performed labor or last furnished materials or equipment for use
in the performance of the Construction Contract;
£ the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of
the Claim;
the total amount of previous payments received by the Claimant; and
8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the
date of the Claim

=

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish [abor, materials or equipment for use in the performance of the Construction Contract. The
term Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable
mechanic’s lien or similar statute against the real property upon which the Project is located. The intent of this Bond
shall be to include without limitation in the terms "labor, materials or equipment” that part of water, gas, power,
light, heat, o1l, gasoline, telephone service or rental equipment used in the Construction Contract, architectural and
engineering services required for performance of the work of the Contractor and the Contractor’s subcontractors,
and all other items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or
equipment were furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page,
including all Contract Documents and all changes made to the agreement and the Contract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as
required under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address: Address:
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SECTION 006300 - REQUESTS FOR INFORMATION (RFI)

PART 1 - GENERAL

1.01  SUMMARY

A

B.

Refer to Article 6 (T) of the General Conditions.

This document is for issuance at the Post Bid/Pre-Construction Conference and specifies
administrative and procedural requirements for handling requests for information (RFI's)
made after award of Contract.

Attention is directed to Sections 013300 and 013200 of Division #1 as same concerns
construction progress schedules, submittals of shop drawings, samples and product data
in general.

1.02 SUBMITTALS PROCEDURES: RFI’s shall be submitted in the following manner:

A

One (1) completed copy of form following to Architect with copies to Owner (as directed)
and appropriate Consultants with the following minimum information:

1. Work identified by RFI listing affected Drawing(s) and specific detail(s) and
Specification paragraph reference(s).

2. Identify specific field conditions and “as-built” conditions on sketches attached to
RFI submittal.

3. If RFI addresses conflict(s) in, or between Contract Documents, describe

completely and provide such data necessary to permit thorough and proper
response by affected discipline.

4. Indicate proposed solution along with any impacts on cost and construction time.

5. Listing of Trade/Specialty Contractors affected by RFI and indication that RFI
proposal has been coordinated with said contractors.

INCOMPLETE RFI'S WILL BE RETURNED TO CONTRACTOR WITHOUT ACTION
TAKEN.

1.08 REVIEW PROCEDURES/ACTIONS

A. Architect/Engineer may request additional information or documentation as may be
deemed necessary for fair evaluation of RFI.
B. Architect/Engineer will respond with reasonable promptness as outlined in Section
013300 in writing and may, if deemed appropriate issue a “Bulletin” (as defined in the
General Conditions) as a clarification to the Contract Documents.
Mamaroneck UFSD/New Kitchen Design 006300-1 #4.1092.85

at Mamaroneck Avenue School
NYSED # 66-07-01-03-0-004-033






AIA Document G716~ — 2004

Request for Information (“RFI”)

TO: FROM:

PROJECT: ISSUE DATE: RFINo. 001
REQUESTED REPLY DATE:

PROJECT NUMBERS: / COPIES TO:

RFI DESCRIPTION: (Fully describe the question or type of information requested.)

REFERENCES/ATTACHMENTS: (List specific documents researched when seeking the information requested.)
SPECIFICATIONS: DRAWINGS: OTHER:

SENDER’S RECOMMENDATION: (If RFI concerns a site or construction condition, the sender may provide a
recommended solution, including cost and/or schedule considerations.)

RECEIVER’S REPLY: (Provide answer to RFI, including cost and/or schedule considerations.)

BY DATE COPIES TO

Note: This reply is not an authorization to proceed with work involving additional cost, time or both. If any reply
requires a change to the Contract Documents, a Change Order, Construction Change Directive or a-Minor Change in
the work must be executed in accordance with the Contract Documents.
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

The within document includes detailed provisions concerning the capital improvement work to
be performed by the Contractors engaged by the School District. This document contains
provisions which relate particularly to capital improvement projects in the school district setting
in New York State. The document is incorporated by reference into all contracts to be awarded
and should be reviewed carefully by the Contractor to whom the award of contract is made.
Consultation with an attorney and insurance representative is advised.

ARTICLE 1
DEFINITIONS

A. “Addendum” or “Addenda” refers to revised drawings and/or written requirements for
the capital improvement work issued by the Architect prior to the time indicated for submission
of a bid by a contractor.

B. The “Architect” is the design professional engaged by the School District to perform
design related functions respecting the capital improvement projects to be performed in the
School District.

C. “Board of Education” refers to the Board of Education of the School District.

D. “Central Administration” refers to the Superintendent of Schools, his/her Assistant
Superintendents, and Director of Plant & Facilities.

E. The “Construction Manager” is the entity engaged by the School District to act as its
representative during the course of construction of the Project.

E. The “Contractor” refers to the entity engaged by the School District to perform all or a
part of the capital improvement project on its behalf.

G. The “Drawings” are the plans, elevations, sections, details, schedules and diagrams
developed by the Architect for the capital improvement projects to be performed in accordance
with the project manual of which these General Conditions of the Contract for Construction form
a part.

H. The “Project” refers to the entire capital improvement project to be performed in
accordance with the project manual and may include work by the Owner.

L The “Project Manual” is the bound document which is issued simultaneously with the
project Drawings and includes the Notice to Bidders, Information to Bidders, Bid Proposal Form,
Prevailing Wage Rate schedule and the written requirements for labor, materials, equipment,
construction systems and the like necessary for the Contractor to complete the capital
improvement work for which it has been engaged.
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J. The “Owner” refers to the School District, the Board of Education, its officers, agents and
employees.

K. A “Subcontractor” is a person or entity who has a direct contract with the Contractor to
provide material and/or labor for the project on or off the site, or to otherwise furnish labor,
material or other services with respect to a portion of the Contractor's work. A
“Sub-subcontractor” is a person or entity who has a direct or indirect contract with a
Subcontractor engaged by the Contractor to perform a portion of the Subcontractor’s work at the
site, or to otherwise furnish labor, material or other services with respect to a portion of the
Subcontractor’s work.

L. The term “Specialist” or “Specialty Contractor” as used in these specifications shall mean
an individual or firm of established reputation, or, if newly organized, whose personnel have
previously established a reputation in the same field, which is regularly engaged in, and which
maintains a regular force of workers skilled in either manufacturing or fabricating items required
by the Contract, installing items required by the Contract, or otherwise performing work required
by the Contract.

M. “Accepted”, “directed” “permitted,” “requested,” “required,” and “selected” mean,
unless otherwise explained, “accepted by the Architect and/or Owner” “directed by the Architect
and/or Owner,” “permitted by the Architect and/or Owner,” “requested by the Architect and/or
Owner,” “required by the Architect and/or Owner,” and “selected by the Architect and/or
Owner.” However, no such implied meaning will be interpreted to extend the Architect’s
responsibility into the Contractor's area of construction supervision.

s

N. “As accepted” “or acceptable substitute”, and “for review” mean the Architect is the sole
judge of the quality and suitability of the proposed substitutions. Where used in conjunction with
the Architect’s response to submittals, requests, applications, inquiries, reports, and claims by the
Contractor, the meaning will be held to the limitations of the Architect’s responsibilities and
duties as stated in the General Conditions. In no case will “accepted by the Architect” be
interpreted as an assurance to the Contractor that the requirements of the Contract Documents
have been fulfilled.

O. “Furnish” means supply and deliver to the Project site or other designated location, ready
for unloading, unpacking, storing, assembly, installation, application, erection, or other form of
incorporation into the Project, and maintained ready for use. Supply and deliver products
requiring additional or supplemental fitting, assembly, fabrication, or incorporation into other
elements of the Project directly to the fabricator, installer or manufacturer as required.

P. “Install” means unload, unpack, use, fit, attach, assemble, apply, place, anchor, erect,
finish, cure, protect, clean, and similar operations required to properly incorporate work into the

Project.

Q. “Provide” means furnish and install.
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R. “Replace” means remove designated, damaged, rejected, defective, unacceptable, or non-
conforming work from the Project and provide new work meeting the requirements of the
Contract Documents in place thereof.

S. The word “include”, in any form other than “inclusive”, is non-limiting and is not
intended to mean all-inclusive.
ARTICLE 2
CONTRACTOR’S REPRESENTATIONS

A. Upon submission of its bid to the Owner, the Contractor expressly represents:

1. The Contractor represents and warrants that it performed a detailed investigation
of the site(s) and that such investigation was sufficient to disclose the conditions of the site(s) at
which work is to be performed by it and all improvements thereon, and the conditions under
which the work is to be performed, including, but not limited to (a) the location, condition, layout
and nature of the project site and surrounding areas; (b) the cost of labor, materials and
equipment necessary to perform the work, the availability; (c) the areas of the work which will
cause a disruption to the necessary and proper operation of the facilities by the Owner; and (d)
other pertinent limitations on the performance of its work.

2. The Contractor represents and warrants that it has carefully studied and compared
the drawings and pertinent provisions of the project manual and that any errors, omissions,
ambiguities, discrepancies or conflicts found in said documents have been brought to the
attention of the Architect for clarification prior to the Contractor’s submission of its bid. If, in the
interpretation of Contract Documents, requirements within the Drawings and Specifications
conflict, or it appears that the Drawings and Specifications are not in agreement, the requirement
to be followed shall be decided by the Architect. Where there is a discrepancy in quantity, the
Contractor shall provide the greater quantity; where there is a discrepancy in quality, the
Contractor shall provide the superior quality. Addenda supersede the provisions that they
amend.

3. Each contractor certifies that it is experienced and familiar with the requirements
and conditions imposed during the construction of similar work in the area. This includes, but is
not limited to, “out of sequence” or “come back” work for the removal of plant, equipment,
temporary wiring or plumbing, etc. This “out of sequence” work may also include phasing of
construction activities to accommodate the installation of the work at various locations and
orderly fashion and the completion of work at various locations and/or levels at various times.

This “phasing”, “out of sequence”, or “come back” work shall be done at no cost to other
contractors, the Owner, Architect or the Construction Manager.

B. The Contractor warrants to the Owner that (1) the materials and equipment furnished
under its contract will be of good quality and new, and of recent manufacture, unless otherwise
required or permitted by the Contract Documents, (2) that its work will be free from defects not
inherent in the quality required or permitted, and (3) that its work will conform with the terms
and conditions of its agreement with the Owner. Work not conforming to these requirements,

3
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including substitutions not properly approved and authorized, shall be considered defective and
shall be removed and replaced at the Contractor’s cost and expense. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and
equipment.

C. Except as to any reported errors, inconsistencies or omissions, and to concealed or
unknown conditions, by executing the Agreement, the Contractor represents the following;:

1. The drawings and accompanying specifications found in the project manual
issued simultaneously with said drawings are sufficiently complete and detailed for the
Contractor to (a) perform the work required to produce the results intended by the Owner and
(b) comply with all the requirements of its contract with the Owner.

2. The work required to be performed by the Contractor including, without
limitation, all construction details, construction means, methods, procedures and techniques
necessary to perform its work, use of materials, selection of equipment and requirements of
product manufacturers are consistent with: (a) good and prevailing and accepted industry
standards applicable to its work; (b) requirements of any warranties applicable to its work; and
(c) all laws, ordinances, regulations, rules and orders which bear upon the Contractor's
performance of its work.

3. The Drawings and Specifications for the Contract have been prepared with care
and are intended to show as clearly as is practicable the work required to be done. Work under
all items in the Contract must be carried out to meet field conditions to the satisfaction of the
Architect and Owner and in accordance with his instructions and the Contract Drawings and
Specifications.

4. All dimensions shown on the Drawings are for bidding purposes only. It is the
responsibility of the Contractor to verify all dimensions in the field to insure proper and accurate
fit of materials and items to be installed.

D. The representations set forth herein shall survive expiration and/or termination of the
Contractor’s agreement with the Owner.

ARTICLE 3
CONTRACTOR’S CONSTRUCTION PROCEDURES

A. 1. The Contractor shall be solely responsible for and have control over construction
means, methods, techniques, sequences and procedures required for the proper execution of its
work on the project. Where the drawings and/or project manual make reference to particular
construction means, methods, techniques, sequences or procedures or indicate or imply that such
are to be used in connection with the Contractor’s work, such reference is intended only to
indicate that the Contractor’s work is to produce at least the quality of the work implied by the
operations described, but the actual determination as to whether or not the described operations
may be safely or suitably employed in the performance of the Contractor’s work shall be the sole

4
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responsibility of the Contractor. All loss, damage, liability, or cost of correcting defective work
arising from the employment of a specific construction means, method, technique, sequence or
procedure shall be borne solely by the Contractor.

2. Neither the Architect, the Construction Manager or the Owner will have control
over or charge of and will not be responsible for construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work,
since these are solely the Contractor's responsibility as provided herein.

3. The Contractor shall provide and pay for all labor, materials, equipment, tools,
construction equipment and machinery, rigging, water, heat, utilities, light, transportation, and
other facilities and services necessary for proper execution and completion of its work, whether
temporary or permanent and whether or not incorporated or to be incorporated in its work.

B. The Contractor shall be responsible for coordinating the work of its own forces and the
work of subcontractors engaged by it to perform the work of the project on its behalf. The
Contractor shall supply to its own work forces, and subcontractors engaged by it to perform
portions of its work, copies of the drawings and project manuals for the work to be performed by
such individuals/entities on its behalf. The Contractor shall review any specified or installation
procedure with its employees and/or subcontractors, including those recommended by any
product manufacturer, prior to the commencement of the relevant portion of the work to be
performed. The Contractor shall be responsible to the Owner for the acts and/or omissions of
the Contractor’s employees, the Contractor’s Subcontractors, the Contractor’s material suppliers,
and/ or their respective agents and employees, and any other persons performing portions of the
work on behalf of the Contractor.

C. The Contractor shall be responsible for the inspection of portions of the project performed
by its own work force and/or subcontractors engaged by it for the purpose of determining that
said work is in proper condition to receive subsequent work.

D. The Contractor shall perform its work in accordance with the standards of the
construction industry applicable to work in the locale in which work is to be performed.

E. The Contractor shall only employ labor on the project or in connection with its work
capable of working harmoniously will all trades, crafts and any other individuals associated with
the capital improvement work to be performed. There shall be no strikes, picketing, work
stoppages, slowdowns or other disruptive activity at the project for any reason by anyone
employed or engaged by the Contractor to perform its portion of the work. There shall be no
lockout at the project by the Contractor. The Contractor shall be responsible for providing the
manpower required to proceed with the work under any circumstance. Should it become
necessary to create a separate entrance for a contractor involved in a labor dispute, all costs
associated with creating that entrance shall be borne by the contractor involved in the dispute.
Such costs shall include, but not be limited to, signage, fencing, temporary roads and security
personnel as deemed necessary by the Owner for the safety of the occupants of the site.
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E. 1. If the Contractor has engaged the services of workers and/or subcontractors who
are members of trade unions, the Contractor shall make all necessary arrangements to reconcile,
without delay, damage or cost to the Owner and without recourse to the Architect, the
Construction Manager or the Owner, any conflict between its agreement with the Owner and any
agreements or regulations of any kind at any time in force among members or councils which
regulate or distinguish what activities shall not be included in the work of any particular trade.

2. In case the progress of the capital improvement work to be performed by the
Contractor is effected by any undue delay in furnishing or installing any items or materials or
equipment required pursuant to its agreement with the Owner because of a conflict involving
any such labor agreement or regulation, the Owner may require that other material or equipment
of equal kind and quality be provided pursuant to a Change Order or Construction Change
Directive but in no case shall the amount of such change be charged by the Contractor to the
Owner as an additional cost to perform the capital improvement work pursuant to its contract.

3. The Contractor shall ensure that its work continues uninterrupted during the
pendency of a labor dispute.

4. The Contractor shall be liable to the Owner for all damages suffered by the Owner
occurring as a result of work stoppages, slowdowns, disputes or strikes.

G. The Contractor shall enforce strict discipline and good order among the Contractor’s
employees and its Subcontractors” work forces and other persons carrying out the performance
of its work. The Contractor shall not permit employment of unfit persons or persons not skilled
in tasks assigned to them. The Owner reserves the right to object to any person to be hired or
who is employed by the Contractor. Upon the request of the Owner, said person shall be removed
from the Project and not again be assigned to perform the Contractor’s work without the written
permission of the Owner.

H. Within one (1) week after a Notice to Proceed is received, the Contractor shall employ a
competent, full-time Project Manager and On Site Superintendent to be approved by the Owner
or its representative, and such necessary assistants who shall be in attendance at each project site
whenever and wherever work is in progress to provide for the expeditious completion of the
work. Said Project Manager and On Site Superintendent shall be employed until punchlist and
closeout of the Project. To the extent work is being performed contemporaneously at different
facilities within the School District, the Contractor shall assign different superintendents for each
facility at which work is being performed. The Project Manager and On Site Superintendent
assigned by the Contractor shall not be changed except with the consent of Owner, unless the
Project Manager or On Site superintendent or such assistant proves to be unsatisfactory to the
Contractor and/or ceases to be in its employ. The Project Manager and On Site Superintendent
shall represent the Contractor, and communications given to the Project Manager or On Site
Superintendent, whether verbal or written, shall be as binding as if given to the Contractor. Oral
communications to the superintendent(s) or his/her assistant(s) and/or project manager shall be
confirmed in writing by the Owner or Architect. The Contractor shall forward to the Owner a
copy of the resumes for each of its superintendents, project managers and their assistants. The
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Owner, the Construction Manager or the Architect shall have the right to have any supervisory
or management staff removed from the project with or without cause.

L Each Contractor shall provide, or otherwise see that, the project manager, or on site
superintendent site managers, and/or responsible workers of each Contractor and major
subcontractor are equipped with cellular phones and radios. Each Contractor shall provide the
Owner, the Construction Manager and the Architect with the number for each phone and worker.

J. The Contractor’s supervisory personnel, including superintendents and their assistants,
shall be versed in the English language. In the event the Contractor’s supervisory personnel,
superintendents and/or their assistants are not versed in the English language, the Contractor
shall employ the services of a full-time on-site interpreter to facilitate communications with such
supervisory personnel, superintendents and/or assistants.

K. Prior to the commencement of work, the Contractor shall provide the Construction
Manager and the Architect with:

1. a written list of the names, addresses and telephone numbers of the members of
its organization who can be contacted in the event of an off-hours emergency at
the building site, including cellular telephone numbers and personal/home
telephone numbers.

2. a written list of subcontractors, sub-subcontractors, suppliers and vendors with
names, addresses, telephone numbers, and descriptions of the work they shall
perform or furnish.

3. The name, address and telephone number of the bonding company, banking and
insurance company for the Prime Contractor employed by the Prime Contractor
including the name, address and telephone number of each bonding company’s
primary contact representative for this project.

4. Detailed subcontractor schedules indicating the approximate quantity of shop
drawings, sequence, timing and man loading.

5. A cash flow projection for the life of the project, including a schedule and graph
showing the amount of work projected to be completed each month or billing
period and a dollar value for the anticipated billings each month or billing period.
This shall be completed after an agreed upon schedule of values has been
approved by the Construction Manager.

L. 1. Tests, inspections and approvals of portions of the Contractor’s work required by
the drawings and/or specifications shall be made at an appropriate time. Unless otherwise
provided, the Contractor shall consult with the Architect and the Construction Manager
concerning the need for testing and/or inspection of its work pursuant to the Contract
Documents and, after consulting with the Architect and Construction Manager, the Construction

7

January 2021 - CM Version



Manager shall advise the Owner to make arrangements for such tests, inspections and approvals
with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate
public authority. The Owner shall bear all costs associated with the tests, inspections or approvals
required by the drawings and/ or specifications except as set forth in subparagraph 3 hereof.

2. Tests, inspections and approval of portions of the Contractor’s work required by
laws, ordinances, rules, regulations or orders of public authorities or governmental agency
having jurisdiction shall be made at an appropriate time. The Contractor shall consult with the
Architect and the Construction Manager concerning the need for testing and/or inspection of its
work pursuant to law, ordinance, regulation or orders of public authorities or governmental
agencies and shall advise the Owner in writing that it has made arrangements for such tests,
inspections and approvals with the appropriate public authority or governmental agency. The
Contractor shall be solely responsible for making timely notice of the need for a test, inspection
and/or approval with the relevant public authority or governmental agencies and shall bear all
costs associated with such testing, inspection or approval required by such public authority or
governmental agency.

3. If the Architect, the Construction Manager, the Owner, or public authorities or
governmental agencies having jurisdiction determine that portions of the Contractor’s work
require additional testing, inspection or approval due to the Contractor’s failure to perform its
work in accordance with the requirements of the Contract Documents and/or laws, ordinances,
rules, regulations or orders of public authorities or governmental agencies having jurisdiction,
the Architect and the Construction Manager will advise the Owner of the need for such additional
inspections or tests and the Owner shall make arrangements for such additional testing,
inspection or approval by an entity acceptable to the Owner. The Contractor shall bear the costs
of such additional testing as provided in Article 14.

M. The Contractor shall, if required by ordinances, laws, codes, rules and/or regulations of
the governing agencies having jurisdiction over this project, retain a licensed professional
engineer to supervise the construction of this project including, but not limited to, foundations,
structural work, soils, welding, reinforced masonry and the like.

N. The Contractor recognizes and acknowledges that the within project is governed by and
subject to the provisions of New York State General Municipal Law, section 101, governing the
award of contracts on public improvement projects. As such, the Contractor recognizes and
acknowledges that other contractors will be performing work on the project in conjunction with
it. As such the Contractor agrees to cooperate with such other contractors performing work on
the project and shall perform its work as follows:

1. The Contractor shall not interfere with the erection, installation or storage upon
the premises of any work, materials, supplies or equipment which is to be performed and
furnished by other contractors, and the Contractor shall properly connect and coordinate its work
therewith.
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2. The Contractor shall not commit or permit any act which will interfere with the
performance of the work of any other contractor performing work on the project. If the
Contractor sustains any damage through any act or omission of other contractors having a
contract with the Owner for the performance of work upon the site or of work which may be
necessary to be performed for the proper execution of the work to be performed hereunder, or
through any act or omission of a subcontractor of such contractor, the Contractor shall promptly
notify the Owner and the Construction Manager of such damage.

3. The Contractor agrees to defend and indemnify Owner, Architect, Construction
Manager, its Consultants and Sub-consultants, from all claims made against any of them arising
out of Contractor’s acts or omissions or the acts or omissions of any subcontractor of the
Contractor which have caused damage to the Owner, Architect, Construction Manager or other
contractor(s) on the project. The Owner’s right to indemnification hereunder shall in no way be
diminished, waived or discharged, or by the exercise of any other remedy provided for by the
contract or by law. Further, the Owner shall withhold from an offending contractor’s contract
sum an amount sufficient to cover such damage and all expenses and costs associated with the
damage sustained.

4. When the work of the Contractor or its subcontractors overlap or dovetail with
that of other Contractors, materials shall be delivered and operations conducted to carry on the
work continuously, in an efficient, workmanlike manner.

5. In case of interference between the operations of different Contractors, the
Construction Manager will be the sole judge of the rights of each Contractor and shall have the
authority to decide in what manner the work may proceed, and in all cases its decision shall be
final. Any decision as to the method and times of conducting the work or the use of space as
required in this paragraph shall not be basis of any claim for delay or damages by the Contractor.

6. The Contractor, including its subcontractors, shall keep itself informed of the
progress of other contractors and shall notify the Architect or the Construction Manager
immediately in writing of lack of progress on the part of other contractors where such delay will
interfere with its own operations. Failure of the Contractor to keep informed of the work
progressing on the project and failure to give notice of lack of progress by others shall be
construed as acceptance by the Contractor of the status of the work as being satisfactory for
proper coordination with the Contractor's own work.

7. Delays or oversights on the part of any contractor or subcontractor in getting any
or all of their work done in the proper way, thereby causing cutting, removing and replacing
work already in place, shall not be the basis for a claim for extra compensation.

8. If part of the Contractor's work depends for proper execution or results upon
construction or operations by the Owner or another contractor, the Contractor shall, prior to
proceeding with that portion of its work, promptly report to the Architect and Construction
Manager apparent discrepancies or defects in such other construction that would render it
unsuitable for such proper execution and results. Failure of the Contractor so to report shall
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constitute an acknowledgment that the Owner’s or other contractor’s completed or partially
completed construction is fit and proper to receive the Contractor’s work.

9. The Contractor shall promptly correct discrepancies or defects in its work which
have been identified by other contractors as affecting proper execution and results of the work of
such other Contractor.

O. 1. The Contractor shall comply with and give notices required by laws, ordinances,
rules, regulations and lawful orders of public authorities or governmental agencies bearing on
performance of the Work. If the Contractor fails to give such notices, it shall be liable for and
shall indemnify and hold harmless (a) the Owner, its consultants, employees, officers and agents,
(b) the Architect and its consultants, employees, officers and agents, and/or (c) the Construction
Manager and its consultants, employees, officers and agents against any resulting fines, penalties,
judgments, or damages, including reasonable attorney's fees, imposed on or incurred by the
parties indemnified hereunder.

2. The Contractor shall pay any costs or fees incurred in such compliance and any
fines or penalties imposed for violation thereof and any costs or fees incurred by the Owner due
to such violation. If the Contractor observes that portions of the Contract Documents are at
variance therewith, the Contractor shall promptly notify the Architect and Owner in writing, and
necessary changes shall be accomplished by appropriate modification to the drawings and/or
specifications.

3. If the Contractor performs Work knowing it to be contrary to laws, statutes,
ordinances, building codes, and rules and regulations without such notice to the Architect, the
Construction Manager and Owner, the Contractor shall assume full responsibility for such Work
and shall bear the attributable costs and shall bear the total cost for correction of same.

4. If the Contractor fails to give such notices, it shall be liable for and shall indemnity
and hold harmless (1) the Owner, its consultants, employees, officers and agents, (2) the Architect
and its consultants, employees, officers and agents, and (3) the Construction Manager, its
consultants, employees, officers and agents, against any resulting fines, penalties, judgments, or
damages, including reasonable attorney’s fees, imposed on or incurred by the parties indemnified
hereunder. The Contractor shall pay any costs or fees incurred in such compliance and any fines
or penalties imposed for violation thereof and any costs or fees incurred by the Owner due to
such violation.

P. The Contractor recognizes and acknowledges that job meetings will be held at the job site
weekly unless otherwise designated by the Owner or the Architect. The Contractor shall have
responsible representation at the MANDATORY weekly job meetings held at the Construction
Manager’s job office. These meetings will be held to arrange for satisfactory coordination of all
trades on the project so as not to impede job progress. Contractors or subcontractors failing to
attend job meetings shall be responsible for delays and/or expenses incurred due to coordination

difficulty.
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Q. The Contractor shall provide copies of its daily construction reports to the Construction
Manager’s Field Superintendent. These reports shall be submitted no later than 10:00 am the
following workday. The daily reports shall provide detailed information concerning the
Contractor’s activities and operations, including work activities on site and manpower. A “Daily
Construction” form is included in these specifications and shall be used for reporting these
activities. In addition, the Contractors are to submit a Two Week Look Ahead schedule for up
coming work. A “Two Week Look Ahead” form is included in these specifications for the
Contractor’s use.

ARTICLE 4
CONTRACTOR'’S USE OF SITE

A. The Contractor shall confine operations at the site to the areas at which construction is to
be performed and to such areas permitted by law, ordinances, permits and as set forth in detail
in the project manual and drawings forming a part of its contract with the Owner.

B. Five (5) days after receipt of the Notice to Proceed, the Contractor shall provide two (2) copies
of a video taped recording of all existing conditions to the Construction Manager. This taping
shall provide a record of all existing buildings, grounds, exterior conditions and interior
conditions. The Contractor shall schedule a representative of both the Owner and the
Construction Manager to be present at this taping. In the absence of this record, the Contractor
shall be responsible for paying the costs associated with any and all repairs in an area where the
Contractor is working or has worked, as may be deemed necessary by the Owner or the
Construction Manager.

C. The occupied portion of any school building shall always comply with the minimum
requirements necessary to maintain a certificate of occupancy.

D. General Safety and Security Standards for Construction Projects:
1. All construction materials shall be stored in a safe and secure manner.
2. Fences around construction supplies or debris shall be maintained.
3. Gates shall always be locked unless a worker is in attendance to prevent

unauthorized entry.

4. During exterior renovation work, overhead protection shall be provided for any
sidewalks or areas immediately beneath the work site or such areas shall be fenced off and
provided with warning signs to prevent entry.

5. The Contractor shall exert utmost care and diligence when working in or near any
existing buildings or sitework. The absence of protection around such items shall not excuse the
Contractor from its liability to provide protection. Any damage to existing buildings, sitework or
facilities shall be repaired and charged to the Contractor responsible for the damage.
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6. The Contractor shall be responsible for the removal and replacement of existing
ceiling tiles and grid in areas of the existing building where its work is required and new ceilings
are not scheduled for installation. In the event that the existing ceilings are damaged and cannot
be replaced to the satisfaction of the Owner, the responsible contractor shall be liable for the costs
of replacing in kind, the existing ceilings with new tile and grid.

7. All disconnect and/ or tie-in work involving any utilities that would interfere with
the ongoing operations of the Owner shall be completed after hours when the facility is not in
use. The performance of this work shall be projected on all schedules required to be prepared by
the Contractor. Additionally, the Contractor shall give the Construction Manager and the Owner
at least forty-eight (48) hours advance notice of its intention to perform this type of work. All
overtime and standby personnel necessary to complete these tie-ins shall be the responsibility of
the Contractor performing the work.

E. 1. Separation of construction areas from occupied spaces: Construction areas which
are under the control of a contractor and therefore not occupied by district staff or students shall
be separated from occupied areas. Provisions shall be made to prevent the passage of dust and
contaminants into occupied parts of the building. Periodic inspection and repairs of the
containment barriers must be made to prevent exposure to dust or contaminants. Gypsum board
must be used in exit ways or other areas that require fire rated separation. Heavy duty plastic
sheeting may be used only for a vapor, fine dust or air infiltration barrier, and shall not be used
to separate occupied spaces from construction areas. Methods of dust and fume control shall
include, but not be limited to:

a. Adequate ventilation;

b. Wetting down;

c. Keeping bags of insulating materials, cement, etc., closed.
d. Controlled mixing of materials under field conditions;

e. Special attention should be utilized in sawing of insulation and certain
acoustical materials and storage of materials.

f. Job housekeeping must be maintained;

g. Advising all personnel of hazardous conditions, including supervisors and
workers;

Each contractor is responsible for instituting the above policies to insure minimal impact to
surrounding occupied areas.
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2. A specific stairwell and/or elevator should be assigned for construction worker
use during work hours. In general, workers may not use corridors, stairs or elevators designated
for students or school staff.

3. Large amounts of debris must be removed by using enclosed chutes or a similar
sealed system. There shall be no movement of debris through halls of occupied spaces of the
building. No material shall be dropped or thrown outside the walls of the building.

4. All occupied parts of the building affected by renovation activity shall be cleaned
at the close of each workday. School buildings occupied during a construction project shall
maintain required health, safety and educational capabilities at all times that classes are in
session.

EF. 1. Storage space will be allotted to the Contractor by the Owner to the extent such
space, in the sole discretion of the Owner, is available. The Contractor shall be responsible for
securing appropriate space for its material with the Construction Manager prior to delivery. If
insufficient space is available on the site, the Contractor shall provide local off-site storage,
storage containers, etc. at its own cost and expense. Should any of the material stored on-site
obstruct the progress of any portion of the work or the project, this material shall be removed by
the Contractor without reimbursement of cost, from place to place or from the premises, as the
Construction Manager may direct.

2. The Contractor shall schedule delivery of materials and equipment to minimize
long term storage at the Project, to prevent overcrowding of construction spaces, and to ensure
minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to
deterioration, theft and other losses.

3. The Contractor shall deliver materials and equipment to the Project in an
undamaged condition in manufacturer’s original sealed container or other packaging system,
complete with labels and instructions for handling, storing, unpacking, protecting and
installation. The Contractor shall inspect materials and equipment upon delivery to ensure
compliance with the Contract Documents and to ensure that products are undamaged and
properly protected. The Contractor shall store products to allow for inspection and measurement
of quantity or counting of units. The Contractor shall store materials in a manner that will not
endanger the Project structure. The Contractor shall store products that are subject to damage by
the elements, under cover in a weathertight enclosure above ground, with ventilation adequate
to prevent condensation. The Contractor shall comply with product manufacturer's written
instructions for temperature, humidity, ventilation, and weather-protection requirements for
storage.

4. The Contractor shall not unreasonably encumber the site with materials or
equipment during the performance of its work. Only materials and equipment which are to be
used directly in the performance of the Contractor’s work shall be brought to and stored on the
premises of the School District. After equipment is no longer required for its work, the Contractor
shall promptly remove such equipment from the premises of the School District. The Contractor
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shall be solely responsible for the protection of construction materials and equipment stored on
the premises from weather, theft, damage and all other adversity. The Contractor shall at all times
provide the proper housekeeping to minimize potential fire hazards, and shall provide approved
spark arresters on all steam engines, internal combustion engines and flues.

5. A construction entrance will be designated for deliveries. A separate entrance will
be established for entering and exiting the site only. All deliveries shall be scheduled and
coordinated with the Construction Manager and the Owner’s Security department. Unexpected
or uncoordinated deliveries may be turned away by the Owner or the Construction Manager at
the discretion or necessity of the Owner. The Owner’s enforcement of this provision shall not be
construed by any contractor or subcontractor as the basis for a claim of delay in time or monetary
damages alleged to have been incurred as a result of refusal of delivery.

6. The Contractor for General Construction shall provide necessary and required
security measures to adequately safeguard the construction site from vandalism and intrusion of
unauthorized persons. The Contractor for General Construction shall submit its means and
methods of security to the Construction Manager for review and comment. The project site(s)
must be secured 24 hours a day, 7 days a week including holidays. The General Construction
Contractor’s failure to secure the site as required by this paragraph will result in the Owner
engaging the services of such necessary personnel so as to provide such security. No notice will
be given the Contractor for General Construction of the Owner’s intention to engage such security
services and all costs and expenses associated with the Owner’s security of the site in this regard
will be back charged to the Contractor for General Construction. While the Owner may have
security guards patrolling the project areas, the function of such security guards is not for the
purpose of specifically guarding the Contractor’s property or operations of work.

G. The Contractor’s right to entry and use of the School District premises arises solely from
the permission granted by the Owner pursuant to the agreement between the Contractor and the
Owner. This permission shall be deemed to be withdrawn upon the termination of the
Contractor’s agreement with the Owner.

H. 1. The Contractor shall be required to perform its work with no interruption to the
School District’s operations, including its administrative and business operations. Any work
which will interfere with the School District’s operations and/or which is to be performed when
the School District’s facilities are in operation shall be performed on evenings and weekends.
Additionally, the Contractor shall conduct its work in compliance with federal, state, county or
local ordinances. All costs incurred by the Owner to make the facilities available during evening
and weekends shall be borne by the Contractor. The Owner reserves the right to determine what
work will “interfere” with its operations and said determination shall be final.

2. The Contractor may request access to the site during times beyond the work hours
permitted. Approval is solely at the discretion of the Owner. If approval is given, the Contractor
is responsible for paying all additional costs incurred by the Owner, Architect and the
Construction Manager for providing the site to the Contractor during the additional time periods.
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3. In the event the Contractor fails to complete all work under this contract by said
scheduled dates, the Contractor will not be permitted to perform any work during normal school
hours. Such work shall only be performed after school hours, Saturdays, Sundays, holidays or
periods when school is unoccupied at no additional cost of any kind to the Owner. In addition
to damages incurred by the Owner in connection with the Contractor’s delay, the Contractor shall
be liable for all costs incurred by the Owner to provide staff, Architect and Construction Manager
personnel as required to make facility accessible by Contractor and perform inspections during
such off hours.

4. The Owner shall not be responsible for any overtime charges incurred by the
Contractor during the course of this project. Any and all costs associated with work which is
performed at hours requiring the payment of such overtime by the Contractor to its workers shall
be the Contractor’s responsibility.

L. Construction and maintenance operations shall not produce noise in excess of 60 dba in
occupied spaces or shall be scheduled for times when the building or affected building spaces are
not occupies or acoustical abatement measures shall be taken.

J. The Contractor shall provide all required temporary access walkways, both interior and
exterior, and the like necessary to complete its work. The Contractor shall maintain an
unobstructed condition at all entrances and/or exits from present buildings. No equipment,
other than equipment with rubber tires, will be allowed on any existing or new pavement,
UNLESS THE CONTRACTOR HAS OBTAINED THE PRIOR APPROVAL OF THE
CONSTRUCTION MANAGER AND THE PAVEMENT HAS BEEN FIRST PROTECTED WITH
PLANKING OR BY OTHER MEANS APPROVED BY THE CONSTRUCTION MANAGER.

K. The Contractor and any entity for whom the Contractor is responsible shall not erect any
sign on the premises of the School District without the prior written consent of the Owner, which
consent may be withheld at the sole discretion of the Owner.

L. 1. Without the prior approval of the Owner, the Contractor shall not permit any
workers to use any existing School District facilities, including, without limitation, lavatories,
toilets, entrances and parking areas other than those designated by the Owner. Employees,
vehicles, and equipment of the Contractor and of all others engaged by the Contractor for the
performance of its work shall enter onto the premises of the School District for which construction
work is to be performed only at those locations designated or approved by the Construction
Manager. The parking for construction personnel shall be limited to the designated trailer park
area only. Failure to abide by this rule will result in towing of cars at the expense of the contractor
who employs the individual.

2. The Contractor shall ensure that its work, at all times, is performed in a manner
that affords reasonable access to both vehicles and individuals, to the premises of the School
District and all adjacent areas. The Contractors” work shall be performed, to the fullest extent
possible, in such a manner that areas in and around the construction area shall be free from all
debris, building materials and equipment likely to cause hazardous conditions, and do not close
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or obstruct walkways, roadways or other occupied facilities or facilities to be used by the Owner.
Without limitation to any other provision of the agreement between the Contractor and the
Owner, the Contractor shall use its best efforts to minimize any interference with the occupancy
of areas, buildings, entrances, and parking areas in and around the premises at which work is
being performed. Free access to fire hydrants and standpipe connections shall be maintained at
all times during construction operations, and portable fire extinguishers shall be provided by the
Contractor and made conveniently available throughout the construction site.

3. The Construction Manager, in conjunction with the Owner and the Architect, shall
designate locations at the site at which the Contractor, its subcontractors and employees may
utilize in connection with its work. The Contractor’s employees and the employees of the
Contractor’s Subcontractors and others engaged by the Contractor to perform its work are
prohibited from trespassing or leaving any vehicle on any property not assigned by the Owner
as set aside for the use of the Contractor. The Contractor’s employees and the employees of the
Contractor’s Subcontractors and other engaged by the Contractor to perform its work are
restricted to the immediate area at which work is to be performed. Only persons having official
business will be admitted to the construction site. NO COMMUNICATION BETWEEN THE
CONTRACTOR, ITS EMPLOYEES, SUBCONTRACTORS EMPLOYEES, OR OTHERS
ENGAGED BY THE CONTRACTOR FOR THE PERFORMANCE OF ITS WORK AND
STUDENTS OR STAFF WILL BE PERMITTED.

4. The Contractor, its employees, its Subcontractors and their employees or agents,
and all others engaged by the Contractor in connection with the performance of its work are
required to wear photographic identification badges at all times. The Contractor shall provide
such individuals with said photographic identification badges. These badges shall be worn so as
to be readily and easily visible. All workers and representatives of the Contractor, its
subcontractors or suppliers shall wear these badges while on school property. The information
on these badges shall be as prescribed by the Owner and the Construction Manager. Each person
seen without a photo identification badge (or otherwise failing to comply with this requirement
in the opinion of the Owner or the Construction Manager) shall be ordered to leave school
property. No warnings shall be necessary. The Contractor(s) and their subcontractor(s)
employing the offending person(s) shall be solely responsible for making-up and paying for any
loss of production or required progress in the Work resulting from this action (including any
claims by other Contractors dependent on the work of this Contractor). All parties agree that any
action taken to enforce this requirement shall not be construed by any Contractor or its
subcontractors or suppliers as the basis for a claim (for either time or money) for delay to the
Work or to the Contractor, its Subcontractors, or Suppliers.

5. Without limitation of any other provision of the agreement between the Owner
and Contractor, the Contractor shall use its best efforts to comply with all rules and regulations
promulgated by the Owner in connection with the use and occupancy of the premises of the
School District. The Contractor shall immediately notify the Owner in writing if during the
performance of its work, the Contractor finds compliance with any portion of such rules and
regulations to be impracticable, setting forth the problems of such compliance and suggesting
alternative through which the same results intended by such portion of the rules and regulations
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can be achieved. The Owner may, in the Owner’s sole discretion, adopt such suggestions,
develop new alternatives or require compliance with the existing requirements of the rules and
regulations.

M. No drinking of alcoholic beverages, smoking or use of controlled substances is permitted
on the grounds. The Contractor shall insure that none of its or its Subcontractors, its employees,
agents, and/or consultants report to the site impaired by alcohol or controlled substances. The
Contractor bears the responsibility of determining if its, or its subcontractors, employees are in
any way impaired and whether the safety of the public, the employees of other Contractors and
their Subcontractors, the Owner, Architect, or Construction Manager are jeopardized. Each
contractor shall provide drinking water for its own employees.

N. The Contractor’'s employees, representatives, agents and consultants, and all of its
Subcontractors” employees, representatives, agents and consultants at the site are to refrain from
using indecent language. All doing so will be removed from the site. Artwork or decoration
found on vehicles belonging to Contractor or Subcontractor employees parked on or near the
school property which contain indecent language or pictures shall either be covered or removed
from the location.

O. The Contractor’'s employees, representative, agents and consultants, and all of its
Subcontractors” employees, representatives, agents and consultants at the site are to wear shirts,
long pants and proper footwear.

P. Each contractor shall keep the premises and surrounding area in which it is working free
from accumulation of waste materials or rubbish caused by the performance of all of the work
being performed on-site and in the buildings. On a daily basis at the conclusion of work on the
project, each contractor shall clean the areas in which it has performed work and shall remove all
waste, materials, rubbish, its tools, construction equipment, machinery and surplus materials.
Each Contractor shall broom sweep all construction areas in which it has performed worked
every day. The Construction Manager shall perform an inspection each afternoon to determine
that the work areas of the contractors have been properly cleaned. In the event the work areas are
not cleaned, the Construction Manager shall advise the offending contractor to provide cleaning
as required herein. If any contractor fails to keep the site safe and clean within four (4) hours of
being notified by the Construction Manager, either verbally or in writing, the Construction
Manager will have the clean up work performed and back charged to the offending contractor
without further notification to the Contractor. The cost of such cleaning company, together with
the cost of any custodial costs of the School District, at prevailing overtime rates plus 15% will be
charged to the offending contractor. Notice to field personnel shall be deemed notice to the
Contractor.

Q. The Contractor shall provide ventilation of enclosed areas during construction as may be
required to permit proper curing and drying out and to prevent excessive humidity, moisture
and condensation. Ventilation shall be by natural or artificial means as required by conditions
involved.
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R. The Contractor shall be responsible for the control of chemical fumes, gases and other
contaminates produced by welding, gasoline or diesel engines, roofing, paving, painting, etc. to
ensure that they do not enter occupied portions of the building or air intakes.

S. The Contractor shall be responsible for ensuring that activities and materials which result
in “off-gassing” of volatile organic compounds such as glues, paints, furniture, carpeting, wall
covering, drapery, etc. are scheduled, cured or ventilated in accordance with manufacturers’
recommendations before a space can be occupied.

T. From the commencement to the completion of the Project, the Contractor shall keep the
parts of the work and the buildings free from accumulation of water no matter what the source
or cause of water.

U. 1. The General Contractor shall construct temporary partitions where shown on
drawings or where otherwise required for safety of the public or to prevent dust from entering
occupied areas. Partitions shall be dust-proof from floor to slab or structure above (if existing
condition is a drop in tile ceiling, Contractor shall remove tile and install partition to structure
above). In addition to framing and sheetrock, the Contractor shall install fire resistant plastic
partitions on the work area side of its work. If an access door is required, an alternating 3 layer
plastic system shall be used. The door shall be a standard hollow metal door with lockset and
closer. Keys shall be distributed to the Owner’s other contractors, the Owner and the Architect.

2. All cutting and welding performed within an occupied building or adjacent to a
window or intake vent shall be performed during off hours.

V. 1. The Contractor shall control the safe handling and storage of all welding materials,
acetylene and oxygen tanks, and other equipment required for welding and cutting work at the
job site. Such storage shall be in compliance with OSHA regulations.

2. Welding materials and equipment shall be removed promptly from the premises
upon completion of the welding and cutting work.

W. The Contractor shall be responsible for all costs incurred by the Owner caused by false
security/fire alarms set off by the Contractor. Costs shall include custodial response charges etc.

X. The Contractor shall be responsible for broken glass, and at the completion of the Work
shall replace such damaged or broken glass. After damaged or broken glass has been replaced,
the Contractor shall remove all labels, wash and polish both sides of all glass. In addition to
general broom cleaning, the General Contractor shall perform the following final cleaning for all
trades at completion of the Work:

1. Remove temporary protections;

2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated
and natural finished woodwork and other Work;
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3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished
materials, and wash or wipe clean;

4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and
dust, and leave same in undamaged, new condition;

5. Clean aluminum in accordance with recommendations of the manufacturer; and
6. Clean all floors thoroughly in accordance with recommendations of the
manufacturer.
Y. Where a contractor other than the General Contractor is the only contractor engaged to

perform work, the responsibilities allocated to the General Contractor in these General
Conditions shall be performed by such other contractor.

ARTICLE 5
SUBCONTRACTORS

A. 1. As soon as practicable after receipt of Letter of Intent to Award, Notice to Proceed
or other form of official notice of award of the Contract, but not more than ten (10) days after
receipt of official notice of award of the Contract, the Contractor shall furnish the Owner and the
Architect, in writing, with (1) the name, trade and subcontract amount for each Subcontractor
and (2) the names of all persons or entities proposed as manufacturers of the products identified
in the Specifications (including those who are to furnish materials or equipment fabricated to a
special design) and, where applicable, the name of the installing Subcontractor. Copies of all
Subcontractor contracts, fully executed, are to be provided to the Construction Manager,
including but not limited to all addenda, appendices, and/or exhibits including scope of work
sheets. All such subcontracts shall be submitted to the Construction Manager within ten (10) days
of the Owner’s award of the contract to the Contractor.

2. Upon review of the Contractor’s list of Subcontractors, the Architect will advise
the Contractor in writing stating whether or not the Owner, the Construction Manager or the
Architect, after due investigation, accepts or rejects, any proposed Subcontractor. Subcontractors
will not be acceptable unless, when requested by the Architect, evidence is furnished that the
proposed subcontractor has satisfactorily completed similar subcontracts as contemplated under
this prime contract, and has the necessary experience, personnel, equipment, plant, and financial
ability to complete the subcontract in accordance with the intent to the Documents. As
verification of financial ability, the Owner reserves the right to request and receive up to five (5)
years worth of financial statements, bank references, bond/insurance company references and all
other information required to assess financial ability.

3. If the Owner, Construction Manager or Architect has reasonable objection to a
person or entity proposed by the Contractor, the Contractor shall propose another to whom the
Owner, Construction Manager and Architect have no objection. No increase in the Contract Sum
shall be allowed where a sub-contractor is rejected by the Architect, Construction Manager or
Owner who is (1) deemed unqualified to perform the particular work subcontracted by the
Contractor, (2) does not have the necessary experience, personnel, equipment, plant and financial
ability to complete the subcontract, or (3) has a history of poor performance in work of similar
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nature. Upon receipt of a rejection of a subcontractor by the Architect, the Contractor shall have
the right to request a meeting with the Architect, Construction Manager and the Owner to discuss
the reasons it believes the subcontractor is qualified to perform the work. Upon review of such
reasons, the Architect shall re-consider its determination and shall advise the Contractor of its
determination upon such review. If the Architect still finds that such subcontractor does not meet
the requirements above-stated, it shall advise the Contractor. The Architect’s determination upon
such review shall be final and binding on the Contractor and its Subcontractor and the Contractor
hereby waives any and all claims it or its subcontractor might have against the Owner, the
Construction Manager and/ or the Architect concerning the rejection of such Contractor and shall
require its subcontractors to execute such similar waiver in its agreement with the Contractor.

4. The Contractor shall not change a Subcontractor, person or entity previously
selected if the Owner, Construction Manager or Architect makes reasonable objection to such
change.

B. By appropriate agreement, the Contractor shall require each Subcontractor to be bound to
the Contractor by terms of the Contractor’s agreement with the Owner, and to assume toward
the Contractor all the obligations and responsibilities which the Contractor, by said agreement,
assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect
the rights of the Owner, Construction Manager and Architect under the Contractor’s agreement
with the Owner so that subcontracting thereof will not prejudice such rights, and shall allow the
Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit
of all rights, remedies and redress against the Contractor that the Contractor, by its agreement
with the Owner, has against the Owner. However, the Subcontract agreement between the
Contractor and Subcontractor shall not provide, nor shall this Agreement be deemed to provide
any rights, remedies or redress by the Subcontractor(s) against the Owner. Where appropriate,
the Contractor shall require each Subcontractor to enter into similar agreements with
Sub-subcontractors.

C. The Contractor shall promptly notify the Owner, Construction Manager and Architect of
any material defaults by any Subcontractors and/or whether it has terminated its agreement with
any of its subcontractors for any reason.

D. The Contractor hereby assigns all of its rights in its agreements with its Subcontractor(s)
and hereby does assign, transfer and set over to the Owner all of its rights and/ or interests in its
agreements with its Subcontractor(s), but only in the event of termination of the Contractor’s
agreement with the Owner pursuant to Article 17, paragraph A of these General Conditions of
the Contract for Construction and only to the extent the Owner implements its rights to take such
assignment of contract by notifying the Subcontractor in writing of its intention to do so. Such
an assignment is subject to the prior rights of the surety, if any, obligated to the Owner pursuant
to a performance bond submitted in connection with the Contractor’s work.

E. If the Work in connection with a subcontract has been suspended for more than ninety
(90) days after termination of the Contract by the Owner and the Owner accepts assignment of
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such subcontract, the Subcontractor's compensation shall not be adjusted for any increase in
direct costs incurred by such Subcontractor as a result of the suspension.

F. It shall be the Contractor’s responsibility, when sub-contracting any portion of his work,
to arrange or group items of work under particular trades to conform with then prevailing
customs of the trade, regardless of the particular Divisions and Sections of the Specifications in
which the work is described.

G. All subcontracts must be in writing.

ARTICLE 6
CONTRACTOR’S USE OF DRAWINGS/SPECIFICATIONS

A. The Agreement between the Owner and Contractor, and all documents incorporated
therein by reference, including but not limited to, the drawings and project manual shall be
signed by the Contractor and the Owner.

B. The intent of the agreement between the Owner and the Contractor is to include all items
necessary for the proper execution and completion of the work to be performed by the Contractor.
The documents comprising the agreement between the Contractor and the Owner are
complementary, and what is required by one shall be as binding as if required by all.

C. 1. In the event of inconsistencies within or between parts of the agreement between
the Contractor and the Owner or between the agreement between the Contractor and the Owner
and applicable standards, codes and ordinances, the Contractor shall (a) provide the better
quality or greater quantity of Work or (b) comply with the more stringent requirement; either or
both in accordance with the Architect's interpretation.

2. On the Drawings, given dimensions shall take precedence over scaled
measurements and large scale drawings over small scale drawings.

3. Before ordering any materials or performing any of its work, the Contractor and
each Subcontractor shall verify measurements at the Project site and shall be responsible for the
correctness of such measurements. No extra charge or compensation will be allowed on account
of differences between actual dimensions and the dimensions indicated on the Drawings. Any
difference which may be found shall be submitted to the Architect for resolution before
proceeding with the performance of the work.

4. If a minor change in the Work is found necessary due to actual field conditions,
the Contractor shall submit detailed drawings of such departure for the approval by the Architect
before making the change.

5. Drawings, in general, are made to scale, but all working dimensions shall be taken
from the figured dimensions or by actual measurements at the job and in no case by scaling. The
Contractor shall study and compare all Drawings and verify all figures before laying out or
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constructing the work and shall be responsible for any and all errors in his work which might
have been avoided thereby. Whether or not an error is believed to exist, deviation from the
Drawings and the dimensions given thereon shall be made only after approval in writing is
obtained from the Architect.

6. In the event addendum (a) are issued and contain changes to the Drawings and/or
Specifications, the provisions in the addendum (a) supersede previously issued Drawings and/or
Specifications.

D. Organization of the Specifications into divisions, sections and articles, and arrangement
of Drawings shall not control Contractor in dividing the work among Subcontractor or in
establishing the extent of Work to be performed by any trade.

E. Unless otherwise stated in the agreement, words and abbreviations which have
well-known technical or construction industry meanings are used in the agreements in
accordance with such recognized meanings.

E. The Contractor, and all Subcontractors, shall refer to all of the Drawings, including those
showing the work of others performing work in connection with the project, including but not
limited to the General Contractor (if any), the Plumbing Contractor, the Heating, Ventilation, Air
Conditioning Contractor, Electrical Contractor and other specialized trades, and to all of the
Divisions of the Project Manual, and shall perform all work reasonably inferable therefrom as
being necessary to produce the indicated results.

G. All indications or notations on the drawings which apply to one of a number of similar
situations, materials or processes shall be deemed to apply to all such situations, materials or
processes wherever they appear in the Work, except where a contrary result is clearly indicated
by the drawings or project manual. All work mentioned or indicated in the drawings or project
manual shall be performed by the Contractor unless it is specifically indicated therein that the
work is to be performed by others.

H. The Drawings, Specifications and other documents prepared by the Architect are
instruments of the Architect’s service through which the Contractor’s work is to be performed.
The Contractor may retain one contract record set during the course of the project. Neither the
Contractor nor any Subcontractor, Sub-subcontractor or material or equipment supplier shall
own or claim a copyright in the Drawings, Specifications and other documents prepared by the
Architect, and unless otherwise indicated the Architect shall be deemed the author of them and
will retain all common law, statutory and other reserved rights, in addition to the copyright. All
copies of them, except the Contractor's record set, shall be returned or suitably accounted for to
the Architect, on request, upon completion of the Work.

L. The Drawings, Specifications and other documents prepared by the Architect, and copies
thereof furnished to the Contractor, are for use solely with respect to this Project. They are not to
be used by the Contractor or any Subcontractor, Sub-subcontractor or material or equipment
supplier on other projects without the specific written consent of the Owner and Architect. The
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Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are granted
a limited license to use and reproduce applicable portions of the Drawings, Specifications and
other documents prepared by the Architect appropriate to and for use in the performance of its
work pursuant to its agreement with the Owner. All copies made under this license shall bear the
statutory copyright notice, if any, shown on the Drawings, Specifications and other documents
prepared by the Architect. Submittal or distribution to meet official regulatory requirements or
for other purposes in connection with this Project is not to be construed as publication in
derogation of the Architect’s copyright or other reserved rights.

J. The Owner shall furnish surveys describing physical characteristics of the site, upon
written request of the Contractor and to the extent such survey is in existence at the time of said
request, legal limitations and utility locations for the project sites. Nothing herein shall be
construed as requiring the Owner to generate any document which it does not possess at the time
of the request by the Contractor. In the event that the survey provided does not clearly delineate
the metes and bounds of the Owner’s property, the Contractor shall stop work and immediately
notify the Architect, Construction Manager and the Owner. The Contractor shall NOT proceed
with its work until it receives written permission from the Construction Manager and/or the
Architect. The Contractor shall be fully responsible for all costs arising from non-compliance
with this provision. Any delays associated with this provision shall not serve as a basis for a claim
by the Contractor.

K. From the basic data established by the Owner, the General Contractor shall establish
reference control points and complete the layout of the work. Each Contractor is responsible for
utility markouts as it pertains to the scope of their work and maintain markout during work.
Sketch of layout with reference points to be given to Construction Manager and Architect at the
time of markout.

L. The Contractor shall be responsible for all measurements that may be required for
execution of the work to the exact position and elevation as prescribed in the specifications,
shown on the drawings, or as the same may be modified at the direction of the Architect to meet
changed conditions.

M. The General Contractor shall be responsible for the establishment of points, wall and
partition lines required by the various Prime Contractors and subcontractors in laying out their
work.

N. Each Contractor shall furnish such stakes and other required equipment, tools and
materials, and all labor as may be required in laying out any part of the work from the base lines
and benchmarks established by the Owner.

0. 1. The General Construction Contractor shall establish a baseline and benchmark
system for each building addition, area of renovation or component using the services of a
licensed professional surveyor. The surveyor(s) employed to establish this system or to extend
and maintain an existing benchmark system for the work of other trades shall have not less than
five years of experience in performing construction surveys similar to the work they will perform
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for this project. The remaining Contractors and their respective subcontractors shall be
responsible for extending these lines, levels and grades, and for performing all layout for their
own work. The Contractor is solely responsible for any damage or loss due to incorrect extension
of lines, level or grades in their layout. The Contractor and its subcontractors shall be responsible
for the accuracy with respect to the layout of their work. Any discrepancies or errors in the
drawings, perceived by another contractor or subcontractor shall be immediately reported to the
Construction Manager. If any corrections are necessary, they shall be executed in accordance
with the terms and provisions of these General Conditions.

2. The Contractor and its subcontractors shall be responsible to offset or to protect
their markings from anything that may disturb them.

3. Every contractor shall work off the lines and elevations established and
maintained as the baseline and benchmark system.

4. Each Contractor is responsible for the accuracy of his own work.

P. The Architect may require that construction work be suspended at any time when location
and limit marks established by the Contractor are not reasonably adequate to permit checking
completed work or the work in progress.

Q. Except for the basic building permit, the Contractor shall be responsible for securing and
maintaining for the life of the project: all permits, P.E. Licenses, connection fees, inspections, etc.
applicable to, or customarily secured for the work. This provision includes any permits to be
issued in the name of the Contractor required for the work. Originals of all permits are to be
issued in the name of the Contractor as required for the work. The Contractor shall furnish the
Construction Manager with original copies of all permits prior to the commencement of the work,
and shall prominently display a copy of all permits at a location approved by the Construction
Manager.

R. The Contractor shall take field measurements and verify field conditions and shall
carefully compare such field measurements and conditions and other information known to the
Contractor with the Contract Documents before commencing activities. Errors, inconsistencies or
omissions discovered shall be reported to the Architect at once.

S. The exactness of grades, elevations, dimensions, or locations given on any Drawings
issued by the Architect, or the work installed by other contracts, is not guaranteed by the Architect
or the Owner. The Contractor shall, therefore, satisfy itself as to the accuracy of all grades,
elevations, dimensions, utilities and locations. In all cases of interconnection of its Work with
existing or other work, it shall verify at the site all dimensions relating to such existing or other
work. Any errors due to the Contractor's failure to so verify all such grades, elevations, locations
or dimensions shall be promptly rectified by the Contractor without any additional cost to the
Owner.
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T. 1. The Contractor shall give the Architect timely notice of any additional design
drawings, specifications, or instructions required to define its work in greater detail, or to permit
the proper progress of its work. To the extent the Architect advises the Contractor that the
existing design drawings, specifications and/ or instructions given are sufficiently detailed for the
Contractor to perform its work, the Architect shall be under no obligation to further clarify or
define the work to be performed. In all other circumstances, the Architect shall issue a field order
which responds to the request for information.

2. Requests for Information (RFIs) are for requests on clarifications or questions on
contract drawings and specifications, not contract terms, scheduling items, or general
correspondence, nor, as a means to describe or request approval of alternate construction means,
methods or concepts or substitution or materials, systems means and methods. The Contractor
shall fill all RFIs out in accordance with the provisions of the Project Manual. Neither the Architect
nor the Construction Manager shall fill said forms out on the Contractor’s behalf.

U. The Contractor shall, prior to the start of any portion of the Work:
1. review any specified construction or installation
procedures, including those as may be recommended by the

proposed manufacturer.

2. advise the Architect if the specified procedure(s) deviates
from good construction practice.

3. advise the Architect if following said procedure(s) will
affect any warranty, including the contractor's general
warranty.

4. advise the Architect of any objections the Contractor may

have to the specified procedure(s).

5. propose any alternative procedure(s) which the Contractor
will warrant.

V. 1. To the fullest extent possible, the Contractor shall provide products of the same
kind, from a single source. When two or more items of same material or equipment are required
(pumps, valves, air conditioning units, etc.), they shall be of the same manufacturer. Product
manufacturer uniformity does not apply to raw materials, bulk materials, pipe, tube, fittings
(except flanged and grooved types), sheet metal, wire, steel bar stock, welding rods, solder,
fasteners, motors for dissimilar equipment units, and similar items used in the work, except as
otherwise indicated. The Contractor shall provide products which are compatible within systems
and other connected items. If Contractor is given option of selecting between two or more
products for use on Project, product selected shall be compatible with products previously
selected, even if previously selected products were also options.

25

January 2021 - CM Version



2. The Contractor is responsible for providing products and construction methods
compatible with products and construction methods of other contractors. If a dispute arises
between contractors over concurrently selectable but incompatible products, Architect will
determine which products shall be used.

3. With respect to sitework materials, all products submitted for use and
incorporated into this project shall be on the Approved List of Materials and Equipment
published by the NYSDOT Materials Bureau, most recent edition.

4. All products submitted for use and incorporated into this project shall be asbestos
free.
W. Equivalents. In the Specifications, one or more kinds, types, brands, or manufacturers or

materials are regarded as the required standard of quality and are presumed to be equal. The
Contractor may select one of these items or, if the contractor desires to use any kind type, brand,
or manufacturer or material other than those named in the specifications, they shall indicate in
writing, and prior to award of contract, what kind, type, brand or manufacturer is included in the
base bid for the specified item. The Contractor shall follow the submission requirements for
substitutions as set forth in Article 6.X below.

X. 1. Substitutions. If the Contractor desires to substitute any kind, type, brand, or
manufacturer of material other than those named in the Specifications, the Contractor shall
indicate the desired substitution in its bid, including the following;:

a. For which specified material or equipment the request for substitution is
being made;

b. What kind, type, brand, or manufacturer is sought to be substituted for the
specified items;

C. Written documentation evidencing that the substituted material or
equipment meets or exceeds the specifications for materials and/or equipment set
forth in the project manual. Such documentation shall include, but not limited to,
a full explanation of the proposed substitution, together with a submittal of all
supporting data including technical information, catalog cuts, warranties, test
results, installation instructions, operating procedures, significant qualities of
proposed substitution (e.g. performance, weight, size, durability and visual
effects), and other like information necessary for a complete evaluation of the
substitution. Additionally, the Contractor shall provide material test reports from
a qualified testing agency indicating and interpreting test results for compliance
with requirements indicated. All such data shall be provided to the Architect and
Owner at the Contractor’s sole expense. The Contractor’s written explanation shall
also include a list of reasons the substitution is advantageous and necessary,
including the benefits to the Owner and the project in the event the substitution is
acceptable. Additionally, the Contractor shall submit to the Architect information
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describing in specific detail how the proposed substituted product differs from the
quality and performance required by the base specifications, and such other
information as may be required by the Owner or the Architect.

d. Coordination information, including a list of changes or modifications
needed to other parts of the Work and to construction performed by Owner and
separate contractors that will be necessary to accommodate proposed substitution.

e. Samples, where applicable or requested.

f. Detailed comparison of Contractor’'s Construction Schedule using
proposed substitution with products specified for the Work, including effect on
the overall Contract Time. If specified product or method of construction cannot
be provided within the Contract Time, include letter from manufacturer, on
manufacturer’s letterhead, stating lack of availability or delays in delivery.

g. Detailed comparison of the difference in cost between the specified
product and the proposed substitution including any and all costs associated with
changes or modifications needed to other parts of the work and to construction
performed by the Owner and/or separate Contractors that will be necessary to
accommodate proposed substitution. In the event the substation is accepted, the
Contractor proposing the use of the substitution shall bear all costs associated with
said changes or modifications.

2. By making said requests in conformance with procedures established herein and
elsewhere in the Project Manual, the Contractor:

a. Represents that a representative of it has personally investigated
the proposed substitute product and has determined that it is equal to or
superior in all respects to that specified.

b. Represents that the warranty for the substitution will be the same,
or greater than, that applicable to the specified product.

C. Certifies that the cost data is complete and includes all related costs
under this contract, including professional services necessary and/or
required for the architect and engineers to implement said substitution and
waives any and all claims for additional costs related to the substitution
which subsequently become apparent.

d. Represents that it will coordinate the installation of the accepted
substitute, making all such changes to the drawings effected by the change,
including but not limited to the electrical, plumbing, site work and heating
and ventilating specifications as may be required for the work to be
complete in all respects.
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e. An affidavit stating that (1) the proposed substitution conforms and
meets all the requirements of the pertinent Specifications and the
requirements shown on the Drawings and (2) the Contractor accepts the
warranty and correction obligations in connection with the proposed
substitution as if originally specified by the Architect; and the proposed
substitution will have no effect on the construction schedule.

3. Proposals for substitutions shall be submitted with the Contractor’s bid.

4. No substitutions will be considered or allowed without the Contractor’s submittal
of complete substantiating data and information as stated hereinbefore.

Y. 1. Submittal of shop drawings, product data, material safety data sheets, samples or
similar submittals shall be in accordance with the provisions of the project manual.

2. The Contractor represents and warrants that all shop drawings have been
prepared by persons and entities possessing expertise and experience in the trade for which the
shop drawing is prepared and, if required by the Architect or applicable law, by a licensed
engineer, job specific, reviewed by Contractor and stamped by the Contractor.

3. If the Contractor elects to perform its work without approvals, such work shall be
at the Contractor’s own risk and expense.

4. By approving and submitting shop drawings, product data, samples and similar
submittals, the Contractor represents that the Contractor has determined and verified materials,
field measurements and field construction criteria related thereto and has checked and
coordinated the information contained within such submittals with the requirements of its work.

5. The Contractor shall not be relieved of responsibility for deviations from
requirements of its work by the Architect’s approval of shop drawings, product data, samples or
similar submittals unless the Contractor has specifically informed the Architect in writing of such
deviation at the time of submittal and the Architect has given written approval to the specific
deviation. The Contractor shall not be relieved of responsibility for errors and/or omissions in
the shop drawings, product data, samples or other of its submittals to the Architect, by the
Architect’s approval thereof.

6. The Architect shall review, approve, reject or take other appropriate action
respecting submittals made by the Contractor as set forth in the Project Manual. The Architect
shall check for conformance with information given in the drawings and project manual and the
design concept expressed in the agreement between the Owner and the Contractor. Review of
such submittals is not conducted for the purpose of determining the accuracy and completeness
of other details such as dimensions and quantities or for substantiating instructions for
installation or performance of equipment or systems designed by the Contractor, all of which
remain the responsibility of the Contractor. Further, the Architect's review shall not constitute
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approval of safety precautions or, unless otherwise specifically stated by the Architect, of
construction means, methods, techniques, sequences or procedures.

The Architect’s approval of a specific item shall not indicate approval of an assembly of which
the item is a component. When professional certification of performance characteristics of
materials, systems or equipment is required by the Contract Documents, the Architect shall be
entitled to rely upon such certification to establish that the materials, systems or equipment will
meet the performance criteria required by the Contract Documents.

7. Upon the Architect’s rejection of the Contractor’s shop drawings, product data,
samples and/or other documentation submitted by the Contractor to the Architect, the
Contractor shall review the rejection and re-submit such shop drawing, product data, sample and
or other document in accordance with the Architect’s instruction. The Contractor shall direct the
Architect’s specific attention in writing or on re-submitted shop drawings, product data, samples,
or similar submittals, to revision which have been made, including revisions not specifically
requested by the Architect. Resubmission of rejected documents shall be performed within two
(2) calendar days. No claim for delay or cost shall be accepted as a result of rejected documents.

8. When professional certification of performance criteria of materials, systems or
equipment is required of the Contractor, the Architect shall be entitled to rely in a reasonable and
professional fashion upon the accuracy and completeness of such calculations and certifications
provided, however, if the Architect, in its reasonable and professional judgment considers it
advisable, the Architect shall verify the accuracy and completeness of any and all such
calculations and/ or certifications. In the event any and all such calculations and/ or certifications
are found to be inaccurate and/or incomplete by the Architect, the Contractor shall assume full
responsibility and bear all costs attributable or related thereto, including, without limitation, the
expense of the Architect's additional services associated with the verification of such calculations
and/ or certifications and the expense of the Architect’s additional service made necessary by the
failure of such calculations and/ or certifications to be accurate or complete.

9. If the Architect is required to review the Contractor’s submittal more than twice,
the Contractor shall bear the cost and expense associated with such additional review as set forth
in the Project Manual.

Z. The Architect will interpret and decide matters concerning performance under and
requirements of the drawings and/or technical specifications on written request of the
Contractor. Such interpretations may, at the Architect’s option, be issued in the form of additional
drawings or instructions indicating in greater detail the construction or design of the various
parts of the Contractor’s work. Such drawings or instructions may be forwarded by the Architect
to the Contractor by field order, construction change directive or other notice to the Contractor.
The Contractor shall execute the work for which it requested an interpretation in accordance with
such additional drawings or instructions without additional cost or extension of its contract time.
After a decision has been rendered by the Architect on a matter for which the Contractor sought
the Architect’s interpretation of the drawings and/ or technical specifications, the Contractor shall
proceed with the work as directed by the Architect. Failure to proceed with the work in
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accordance with the Architect’s interpretation may be used as a basis for termination of the
Contractor’s contract pursuant to Article 17 of these General Conditions.

AA. The Contractor shall maintain at the site one record copy of the Drawings, Specifications,
Addenda, Change Orders and other Modifications, in good order and marked currently to record
changes and selections made during construction, and in addition approved Shop Drawings,
Product Data, Samples and similar required submittals. These shall be available to the Architect
and the Construction Manager and shall be delivered to the Construction Manager for submittal
to the Owner upon the completion of its work.

BB. The Contractor shall maintain at the site, and shall make available to the Owner,
Construction Manager and Architect, one record copy of the Drawings (the “Record Drawings”)
in good order. The Record Drawings shall be prepared and updated during the prosecution of
the Contractor’s work. The prints for Record Drawing use will be a set of black line prints
provided by the Architect to the Contractor at the start of construction. The Contractor shall
maintain said set in good condition and shall use colored pencils to mark up said set with “record
information” in a legible manner to show: (i) deviations from the Drawings made during
construction; (ii) details in the work not previously shown; (iii) changes to existing conditions or
existing conditions found to differ from those shown on any existing drawings; (iv) the actual
installed position of equipment, piping, conduits, light switches, electric fixtures, circuiting,
ducts, dampers, access panels, control valves, drains, openings, and stub-outs, etc.; (V)
architectural and/or structural changes in the design; and (vi) such other information as either
Owner or Architect may reasonably request. At the completion of the work, Contractor shall
transfer all information on record drawings to reproducible drawings with new information
clouded and noted. Such drawings shall be stamped with the Contractor’'s name and “AS-
BUILT” in the lower right hand corner. The colored record drawing and the as-built reproducible
drawing shall be forwarded to the Construction Manager for delivery to the Owner. Final
payment and any retainage shall not be due and owing to Contractor until the Record and/or As
Built drawings receive the approval from the Architect and the Owner (and all other closeout
requirements are met).

CC.  The Contractor shall maintain all approved permit drawings in a manner so as to make
them accessible to government inspectors and other authorized agencies. All approved drawings
shall be wrapped, marked and delivered to the Owner within sixty (60) days of final completion
of the Contractor’s work.

DD. Each Prime Contractor shall be furnished, free of charge, 3 copies of the Contract
Documents and Project Manuals, including all Addenda. Any and all additional copies will be
furnished to the Contractor at the cost of reproduction, postage and handling.

ARTICLE 7
CONTRACTOR’S SAFETY/SECURITY PROGRAM

A. 1. The Contractor shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the performance of its work.
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Prior to beginning any work, the contractor shall submit a copy of its corporate safety plan to the
Owner and the Architect. Two (2) weeks after receipt of the Notice to Proceed, the Contractor
shall provide a Site Safety/Logistics Plan to the Owner and the Architect. The site logistics plan
should minimally include locations of the eight-foot high temporary fence and gates, traffic plans
for deliveries and removals, refuse container locations, crane locations, pick locations, boom
radium, and lift locations, stockpiles, toilet locations, site water and power locations, and safety.
This plan shall also show the location of all staging and storage areas, clearly separating
construction and school areas. The logistical information represented by the construction
documents shall serve as a minimal guide. Each contractor is required to submit their corporate
safety policy within ten (10) days of receipt of the Notice to Proceed. Said policy must minimally
meet OSHA standards and define details concerning the maintenance of a safe work environment
and shall also define practices for the maintenance of hygiene and minimizing the spread of
infectious/contagious diseases. The Contractor shall make the participation of its subcontractors
in its safety program mandatory. A list of key personnel, with addresses and telephone numbers
for emergency purposes shall be forwarded to the Owner and the Architect. The Owner and the
Architect shall establish a fire coordination procedure and shall forward same to the Contractor
for its use during the performance of its work.

2. The Contractor shall provide its COVID-19 Safety Plan to the Owner prior to the
start of any work. The Contractor shall designate a person on its staff to be responsible for
monitoring the wearing of Personal Protective Equipment (PPE) by each person on site working
with or for the Contractor. Contractor shall strictly follow and ensure that its subcontractors
follow Contractor’s COVID-19 Safety Plan as well as all applicable Center for Disease Control
guidelines and Local, State & Federal Orders.

3. All laborers, workers, and mechanics employed in the performance of the work of
this Project shall be certified as having successfully completed a course in construction safety and
health approved by the United States Department of Labor’s Occupational Safety and Health
Administration that is at least ten (10) hours in duration.

4. The Contractor and its subcontractors shall conduct their operation in accordance
with the Safety Guides for Construction as issued by the SED, and the Contractors’ Safety
Program.

5. All safety equipment including hard hats and weather protective gear required for
the Contractor to perform its work are to be supplied by the Contractor and/ or its subcontractors.
Within the designated construction areas, the Contractor’s employees, superintendents, and/or
other agents, and its subcontractors, employees, superintendents, and/or other agents are
required to wear hard hats and other required and/or essential safety equipment. Each person
seen without a hard hat, or otherwise failing to comply with this requirement, will be ordered to
leave the project. No prior warnings will be given by the Owner or Construction Manager and
Architect. The Contractor and its subcontractors shall be solely responsible for making up and
paying for any loss of production or required progress resulting from the removal of personnel
from the project as set forth herein including any costs incurred by the Owner in connection with
the work of other contractors.
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6. The Contractor and its subcontractors shall provide blankets and auxiliary fire
protection as part of its construction safety program to prevent damage to adjacent work or
materials as a result of its welding or burning operations. Additionally, as part of its construction
safety program, the Contractor and its subcontractors shall provide a fire watch, with a fire
extinguisher, which is acceptable to the Owner and the Construction Manager.

7. The Construction Manager and/or Owner reserve the right to have all operating
equipment periodically inspected by an independent inspector whose finding will be binding.
The Prime Contractor, at its own expense, must make corrections within two (2) working days of
receiving a written report.

8. All flagmen required for deliveries to the site are to be furnished by the Contractor
or its Subcontractors responsible for the delivery. Any and a