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PHASE 1

PHASE 2

RELOCATED GENERATOR ON NEW 
PAD, SEE ELECTRICAL DRAWINGS

EXTEND EXISTING GAS FEED TO 
NEW LOCATION
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5' - 1"

104

2

1

2

2

105

NEW HIGH DENSITY STORAGE 
TRACKS, COORDINATE LOCATION 
WITH EXISTING TO BE RELOCATED 
SHELVING CONTACT 

DONNEGAN SYSTEMS INC
(800)222-6311

5' - 0"

AIR SOURCE HEAT PUMP. RECONFIGURE 
EXISTING FENCE AS REQ FOR ACCESS AND 
CLEARENCE

REMOVE SHELVING, STORAGAE 
CABINETS AND FURNITUE AND 
INSTALL IN PHASE 1

REMOVE AND DISPOSE OF LOCKERS

REMOVE CEILING

REMOVE AND REINSTALL 
IN NEW LOCATION

SET ROLLING DOOR IN OPEN 
POSTION TO ALLOW FOR 
INSTALLATION OF NEW DOOR

REMOVE WALLS

REMOVE WALLS

REMOVE RAMP IN PREPARATION 
OF INSTLALLTION OF NEW SLAB

WOMEN
5 LOCKERS

PHASE 1

PHASE 2

FLIP EXISTING DOOR IN FRAME, SEE CONSTRUCITON PLAN

REMOVE CEILING

FOR SHELVING REMOVAL CONTACT CONTACT 

DONNEGAN SYSTEMS INC (800)222-6311

SCALE:

ISSUE DATE:

DRAWING TITLE

DRAWING NO.

THESE CAD FILES MAY NOT BE USED, DUPLICATED, 
MODIFIED OR CHANGED IN ANY MANNER WITHOUT 
THE WRITTEN CONSENT OF BERG + MOSS 
ARCHITECTS PC. THE USER AND ITS AGENTS WILL 
BE LIABLE FOR ANY UNAUTHORIZED USE, 
DUPLICATION, MODIFICATION OR CHANGE.

STRUCTURAL/ CIVIL ENGINEERS

BERG + MOSS ARCHITECTS PC
THE BEACON BUILDING
473 MAIN STREET No. 1
BEACON, NY 12508
T: 845 831 1318
INFO@BERGMOSS.COM

SPRING VALLEY 
POLICE LOCKER 
UPGRADES
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SEAL & SIGNATURE

DWG BY:

CHK BY:

555 Hudson Valley Ave, Ste 101
New Windsor, NY 12553

COLLIERS ENGINEERING & 
DESIGN

JOB NUMBER

-

MECHANICAL ENGINEERS

1001 Avenue of the Americas, 20th Floor

New York, NY 10018

LEGACY ENGINEERS

1/4" = 1'-0"

9-27-23

A-101.00

DEMO/
CONSTRUCTION

PLANS

JON

Checker

1/4" = 1'-0"1 CONSTRUTION PLAN
1/4" = 1'-0"3 DEMOLITOIN PLAN

No. Description Date

1 ISSUED FOR BID 11/3/23

Door Schedule

Mark Type
Fire

Rating Height Width
Frame
Type Finish HARDWARE

101 36" x 84 mod 7' - 0" 3' - 0" HM 1

102 35" x 84" 3/4 7' - 0" 3' - 0" HM 2

104 EXIST 7' - 0" 3' - 0" EXIST EXIST

105 36" x 84 mod 7' - 0" 3' - 0" EXIST 3

HARDWARE SETS
SET 1
• 3 BUTT HINGES
• 1 STOREROOM SET
• 3 SILENCEER
• 1 FLOOR STOP

SET 2
• 3 BUTT HINGES
• 1 CLASSROOM SET
• 3 SILENCEER
• 1 FLOOR STOP
• O.H. CLOSER

SET 3
• 1 CLASSROOM SET
BALLANCE EXISTING

FINSHES

VCT-1 ARMSTRONG FLOORING  
STANDARD EXCELON VCT 
CLASSIC WHITE 51911

VB-1
SS

P-1
BENJAMINE MOORE 

VCT-1
VB-1
P-1

VCT-1
VB-1
P-1

VCT-1
VB-1
P-1

GENERAL DEMOLITION NOTES

1. ALL REMOVAL WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH 
THE N.Y.S. BUILDING CODE AND WITH THE RULES AND REGULATIONS OF 
ALL LOCAL, AGENCIES, DEPARTMENTS OR LAWS HAVING JURISDICTION, 
INCLUDING BUT NOT LIMITED TO OSHA, ANSI, NFPA, ETC.  THE 
CONTRACTOR SHALL COORDINATE THE REMOVAL WORK WITH PUBLIC 
UTILITY COMPANIES HAVING JURISDICTION.   

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL REQUIRED 
PERMITS AND PAY ALL FEES AS PART OF THE REMOVAL WORK REQUIRED 
FOR THIS PROJECT. 

3. THE CONTRACTOR SHALL CHECK AND VERIFY ALL CONDITIONS AFFECTING 
THE DEMOLITION AND NOTIFY THE ARCHITECT AND CLIENT OF ANY 
DISCREPANCIES ON THE DRAWINGS WHICH WOULD AFFECT THE WORK. 

4. THE CONTRACTOR SHALL DO ALL REMOVAL / DEMOLITION AS INDICATED 
ON THE DRAWINGS. 

5. THE CONTRACTOR SHALL PROTECT AND PRESERVE ALL EXISTING ITEMS 
TO REMAIN AND SHALL REPAIR AND/OR REPLACE ANY ITEMS DAMAGED 
DURING THE COURSE OF WORK TO THE SATISFACTION OF THE ARCHITECT 
AT NO ADDITIONAL COST. 

6. ALL DEMOLITION DEBRIS SHALL BE REMOVED AT LEAST ONCE PER DAY TO 
MAINTAIN SAFE WORK CONDITIONS.  VERIFY METHOD AND LOCATION OF 
REMOVAL WITH HOPSITAL PRIOR TO BEGINNING WORK.  ALL EXISTING 
MATERIAL AND EQUIPMENT TO BE REMOVED (LIGHTING, FIXTURES, DOORS, 
FURNISHING, EQUIPMENT, ETC.) SHALL REMAIN THE PROPERTY OF THE 
CLIENT AND BE GIVEN TO THE CLIENT OR DISPOSED OF AS DIRECTED BY 
CLIENT . 

7. WHERE PARTITIONS ARE INDICATED TO BE REMOVED, REMOVE ALL TRIM, 
DOORS, FRAMES, WALL OUTLETS, SWITCHES, SURFACE MOUNTED 
FIXTURES, AND WIRING BACK TO DISTRIBUTION PANEL. 

8. SPACE IS TO BE GUTTED: REMOVE ALL BRANCH CIRCUTS BACK TO PANEL 
EXCEPT FOR AS NOTED IN NOTE 9.  MAINTAIN ALL FEEDS TO ADJACENT 
BUILDING.   ALL ELECTRICAL LIVE EQUIPMENT AND CIRCUITS SHALL BE LEFT 
IN SAFE, OPERATING CONDITION, AND IN FULL COMPLIANCE WITH THE 
N.Y.S. ELECTRICAL CODE REQUIREMENTS.  BOXES AND PANELS SHALL BE 
COVERED, KNOCKOUTS SHALL BE PLUGGED AND WIRE ENDS SHALL BE 
CAPPED AND INSULATED. WHERE EQUIPMENT, DEVICES AND WIRING ARE 
TO BE REMOVED, REMOVAL SHALL INCLUDE ALL WIRE, CONDUITS, BOXES, 
ETC. BACK TO THE SOURCE, OR TO A REMAINING LIVE JUNCTION BOX. 
EXPOSED CABLES AND CONDUITS SHALL BE REMOVED ENTIRELY.  
CONDUITS EMBEDDED IN SLABS AND MASONRY WALLS MAY BE 
ABANDONED IN PLACE, WIRING REMOVED, CUT FLUSH TO CONCRETE OR 
MASONRY SURFACE, AND ENDS FILLED WITH CONCRETE. UNLESS 
OTHERWISE INSTRUCTED, DO NOT SAVE OR REUSE ANY REMOVED 
EQUIPMENT, DEVICES, OR MATERIALS. ALL ELECTRICAL REMOVAL WORK 
TO BE DONE BY LICENSED ELECTRICIANS. 

9. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT 
ALL TIMES. 

10. PROVIDE TEMPORARY LIGHTING AND ELECTRICAL SERVICE IN THE WORK 
AREA AS REQUIRED TO COMPLETE THE WORK. 

11. CONTRACTOR TO COORDINATE ALL SHUT DOWNS WITH OWNER


