

50 Front Street Suite 202,

Newburgh, NY 12550

CPLteam.com



PROJECT INFORMATION

14457.20 Client Name

SOUTH ORANGETOWN CENTRAL SCHOOL DISTRICT

PHASE 1: 2022 BOND

District Office Address 160 VAN WYCK RD. BLAUVELT, NY 10913

SOUTH ORANGETOWN CSD

■ WILLIAM O. SCHAEFER SED#:50-03-01-06-0-012-019

□ COTTAGE LANE ELEMENTARY SED#:50-03-01-06-0-010-022

□ TAPPAN ZEE HIGH SCHOOL SED#:50-03-01-06-0-006-032

□ WILLIAM O. SCHAEFER S&L SED#:50-03-01-06-0-012-020

□ COTTAGE LANE S&L SED#: 50-03-01-06-0-010-023

□ COTTAGE LANE LIBRARY S&L SED#: 50-03-01-06-8-023-002

□ WOS OUTDOOR CLASSROOM SED#: 50-03-01-06-7-055-001


□ SOMS OUTDOOR CLASSROOM SED#:50-03-01-06-7-056-001

□ CLE OUTDOOR CLASSROOM SED#:50-03-01-06-7-055-001

PROJECT ISSUE & REVISION SCHEDULE

1 11/20/23 BID ADDENDUM #5

PROFESSIONAL STAMPS



NEW YORK STATE EDUCATION STATEMENT

IT IS A VIOLATION OF THE NEW YORK STATE EDUCATION LAW AND THE COMMISSIONER'S
REGULATIONS FOR ANY PERSON, UNLESS ACTING UNDER THE DIRECTION OF A LICENSED
ARCHITECT, ENGINEER OR LAND SURVEYOR, TO ALTER AN ITEM IN ANY WAY, IF AN ITEM
BEARING THE SEAL OF AN ARCHITECT, ENGINEER OR SURVEYOR IS ALTERED, THE ALTERN
PARTY SHALL AFTER TO THE ITEM THER SEAL AND THE NOTATION, THERED BY "FOLLOWED

SHEET INFORMATION

Issued Scale
10/18/23 As indice

10/18/23 As indicated
Project Status
BID DOCUMENTS
Drawn By Checked By


Checked By

LT

Title

DEMOLITION ROOF PLAN - AREA A&B

> WOS A110



FLOOR PLAN GENERAL NOTES

- ALL DRAWINGS ARE GRAPHIC REPRESENTATION OF APPROXIMATE LOCATIONS OF EXISTING AND NEW MATERIALS. IT IS THE CONTRACTOR'S RESPONSIBILITY TO FIELD VERIFY ALL CONDITIONS PRIOR TO COMMENCEMENT OF WORK.
- THE CONTRACTOR IS RESPONSIBLE FOR DAMAGE TO ANY EXISTING FINISHES AND EQUIPMENT NOT REMOVED UNDER THE SCOPE OF WORK. ANY DAMAGE WILL BE REPAIRED TO THE OWNER/ARCHITECT'S SATISFACTION AT NO COST TO THE OWNER.
- WORK AREAS SHALL BE MAINTAINED AND ALL WORK AREAS SHALL BE LEFT BROOMED
- THE CONTRACTOR SHALL PROVIDE DUST CONTROL BARRIERS AT ALL AREAS OF
- THE CONTRACTOR SHALL PATCH ALL SURFACES WHERE EXISTING MATERIALS HAVE BEEN DISTURBED TO MATCH AND BE FLUSH WITH ADJACENT CONSTRUCTION AT ALL FLOOR,
- CONTRACTOR SHALL COORDINATE WITH OTHER TRADES FOR SEQUENCING OF WORK.


ROOF PLAN LEGEND

PROVIDE NEW ROOFING SYSTEM TO MATCH EXISTING AT REMOVED MECHANICAL EQUIPMENT.

ROOF PLAN KEYNOTES

- MECHANICAL EQUIPMENT AND ROOF CURB BY MC. GC. TO SET CURB AND FLASH INTO EXISTING ROOFING. PATCH ROOFING TO MATCH EXISTING AS REQ'D.
- INFILL ROOF DECK AND ROOFING SYSTEM AT MECHANICAL UNIT

CPL | Architecture Engineering Planning 50 Front Street Suite 202, Newburgh, NY 12550 CPLteam.com



PROJECT INFORMATION

14457.20

Client Name SOUTH ORANGETOWN CENTRAL SCHOOL DISTRICT

PHASE 1: 2022 BOND

District Office Address 160 VAN WYCK RD. BLAUVELT, NY 10913


SOUTH ORANGETOWN CSD WILLIAM O. SCHAEFER SED#:50-03-01-06-0-012-019

COTTAGE LANE ELEMENTARY SED#:50-03-01-06-0-010-022 TAPPAN ZEE HIGH SCHOOL SED#:50-03-01-06-0-006-032] WILLIAM O. SCHAEFER S&L SED#:50-03-01-06-0-012-020 COTTAGE LANE \$&L SED#: 50-03-01-06-0-010-023 COTTAGE LANE LIBRARY S&L SED#: 50-03-01-06-8-023-002 WOS OUTDOOR CLASSROOM SED#: 50-03-01-06-7-053-001 SOMS OUTDOOR CLASSROOM SED#:50-03-01-06-7-056-001 CLE OUTDOOR CLASSROOM SED#:50-03-01-06-7-054-001 ☐ TZHS OUTDOOR CLASSROOM SED#:50-03-01-06-7-055-001

PROJECT ISSUE & REVISION SCHEDULE

1 11/20/23 BID ADDENDUM #5

PROFESSIONAL STAMPS





SHEET INFORMATION 10/18/23 As indicated

Project Status BID DOCUMENTS

NEW WORK ROOF PLAN - AREA

A210

	DOOR SCHEDULE- NEW																	
			DOOR PANELS							DOOR FRAME					DOOR			
			PANEL TYPE		SINGLE PANEL DIMENSIONS		TOTAL PANEL DIMENSIONS			FRAME DIMENSIONS								
DOOR Number	FIRE RATING (MIN)	ROOM NUMBER/NAME	PANEL 1	PANEL 2	PANEL 1	WIDTH PANEL 2	WIDTH	HEIGHT	THICKNESS	FRAME TYPE	JAMB WIDTH	HEAD HEIGHT	FRAME DEPTH	FRAME FINISH	HEAD DTL	JAMB DTL	COMMENTS	DOOR NUMBER
finish fir	ST FLOOR																	
102A	-	102 SECURE VESTIBULE	PNL-G2-AL	PNL-G2-AL	3'-0"	3'-0"	6'-0"	7'-0"	0'-1 3/4"	FRM-00AL(CW)	0'-0"	0'-0"	0'-0"	MFR	7/A900	8/A900	REFER TO CW1	102A
102B	45	400 MAIN OFFICE	PNL-N-WD		3'-0"		3'-0''	7'-0''	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-8 7/8"	PNT	5/A900	6/A900		102B
112	45	112 GIRLS	PŇL-F-ŴĎ		3'-0"		3'-0''	7'-0''	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-8 7/8"	PNT	5/A900	6/A900		112
114	45	114 BOYS	PNL-F-WD	Lunnun	3'-0"	سسسس	3'-0"	7'-0"	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-8 7/8"	PNT	5/A900	6/A900		114
201B	45	201B I.T.	PNL-F-WD		3'-0"		3'-0"	7'-0"	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-8 7/8"	PNT	5/A900	6/A900		201B
202A	45	202A RESOURCE ROOM	PNL-N-WD		3'-0"		3'-0"	7'-0''	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-5 3/4"	PNT	1/A900	2/A900		202A
219	45	219 GIRLS	PNL-F-WD		3'-0"		3'-0"	7'-0"	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-8 7/8"	PNT	5/A900	6/A900		219
220	45	220 BOYS	PNL-F-WD		3'-0"		3'-0"	7'-0"	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-8 7/8"	PNT	5/A900	6/A900		220
300D		300D ST.	PNL-F-WD		3'-0''		3'-0"	7'-0"	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-7 7/8"	PNT	5/A900	6/A900	ALTERNATE GC-05	300D
300E		300E ST.	PNL-F-WD	PNL-F-WD	2'-10"	2'-10"	5'-8"	7'-0"	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-8 3/4"	PNT	3/A900	4/A900	ALTERNATE GC-05	300E
400	45	400 MAIN OFFICE	PNL-G2-WD		3'-0"		3'-0"	7'-0"	0'-1 3/4"	FRM-20HM1	0'-2"	0'-2"	0'-8 7/8"	PNT	5/A900	6/A900		400
400A		400A CL.	PNL-F-WD		3'-0"		3'-0"	7'-0''	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-5 3/4"	PNT	1/A900	2/A900		400A
400B		400B ASSISTANT PRINCIPAL	PNL-N-WD		3'-0"		3'-0"	7'-0"	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-5 3/4"	PNT	1/A900	2/A900		400B
400C		400C PRINCIPAL	PNL-N-WD		3'-0"		3'-0"	7'-0''	0'-1 3/4"	FRM-00HM1	0'-2"	0'-2"	0'-5 3/4"	PNT	1/A900	2/A900		400C

MAY VARY

A900

SCHEDULED PARTITION

WHERE APPLICABLE

— SEALANT - ALL SIDES

FILLED W/ GROUT

SCHEDULED FRAME

DOOR IN CMU - HEAD DETAIL

NOTE: DOOR 501 TO RECEIVE A NEW ALUMINUM COVER PLATE AT THE SILL - REFER TO HARDWARE SPEC

1/2" CLEAR~


SCHEDULED PARTITION

METAL STUD BOX HEADER

— SEALANT - ALL SIDES

— SCHEDULED FRAME

— SCHEDULED DOOR







TYPE COMMENTS

- CEILING RUNNER SECURED

- 3-1/2" BATT INSULATION

– J-BEAD, BOTH SIDES

- METAL STUD BOX HEADER

- BACKER ROD & CAULK FULL

- ALUM. FRAME AS SCHEDULED - 1/4" TEMPERED GLAZING


PERIMETER BOTH SIDES

– 5/8" GWB ON 3-5/8" MTL STUDS AT 16" O.C. TO STRUCTURE ABOVE


TO STRUCTURE

SIGNAGE SCHEDULE


ROOM NAME/NUMBER | DOOR NUMBER | "TEXT"
























DOOR AND FRAME NOTES

- 1. ALL FRAMES ARE TO RECEIVE FULL PERIMETER SEALANT. INTERIOR AND EXTERIOR 2. ALL DOOR AND WINDOW OPENING DIMENSIONS ARE TO BE VERIFIED IN FIELD AND COORDINATED WITH APPROVED SHOP DRAWINGS PRIOR TO FABRICATION. 3. SEE SCHEDULE FOR DOOR & FRAME MATERIAL
- DOOR AND FRAME SCHEDULE LEGEND

NOTE: THIS LEGEND MAY CONTAIN SYMBOLS THAT ARE NOT USED IN THIS PROJECT.

DOOR OR FRAME MATERIAL DOOR OR FRAME FINISH

ACR ACROVYN DOOR PTD PAINT ACR-L ACROVYN LEAD LINED DOOR **WOOD STAIN** ALUM ALUMINUM DB DARK BRONZE(ANODIZED)

HM HOLLOW METAL STAINLESS STEEL HM-L HOLLOW METAL LEAD LINED BE BAKED ENAMEL IHM INSULATED HOLLOW METAL MFR MANUFACTURER WD WOOD

WD-L WOOD LEAD LINED

GLAZING TYPES

G1 - INSULATED GLAZING G2 - FIRE RATED GLAZING

G3 - TEMPERED GLAZING

NOTE: NEW FRAMES TO BE PAINTED TO MATCH EXISTING ADJACENT.





PROJECT INFORMATION

14457.20

Client Name SOUTH ORANGETOWN CENTRAL SCHOOL DISTRICT

Project Name **PHASE 1: 2022 BOND**

District Office Address 160 VAN WYCK RD. BLAUVELT, NY 10913

SOUTH ORANGETOWN CSD ☐ WILLIAM O. SCHAEFER SED#:50-03-01-06-0-012-019 COTTAGE LANE ELEMENTARY SED#:50-03-01-06-0-010-022 TAPPAN ZEE HIGH SCHOOL SED#:50-03-01-06-0-006-032] WILLIAM O. SCHAEFER S&L SED#: 50-03-01-06-0-012-020 COTTAGE LANE S&L SED#: 50-03-01-06-0-010-023 COTTAGE LANE LIBRARY S&L SED#: 50-03-01-06-8-023-002 ☐ WOS OUTDOOR CLASSROOM SED#:50-03-01-06-7-053-001 SOMS OUTDOOR CLASSROOM SED#:50-03-01-06-7-056-001


CLE OUTDOOR CLASSROOM SED#:50-03-01-06-7-054-001 ☐ TZHS OUTDOOR CLASSROOM SED#:50-03-01-06-7-055-001

PROJECT ISSUE & REVISION SCHEDULE

1 11/17/23 BID ADDENDUM #4

2 11/20/23 BID ADDENDUM #5

PROFESSIONAL STAMPS




SHEET INFORMATION

Issued 10/18/23 As indicated Project Status BID DOCUMENTS

Drawing Title DOOR TYPES & SCHEDULES

A900



ALUM. STOREFRONT ELEVATION


10'-1"+/- (V.I.F)

8 A900


\ A900 /

1/4" = 1'-0"

DOOR IN STUD - HEAD DETAIL







PNL-G2-WD

PNL-G2-AL DOOR PANEL TYPES

PNL-F-WD

