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GENERAL TZIHS ‘A3OO ‘INTERIOR ELEVATION & STRUCTURAL DETAILS WOS |E105 FIRST FLOOR DEMOLITION PLAN - AREA F
GEN |T001 COVER WOS |E106 ROOF DEMOLITION PLAN-AREA A
GEN 1002 DRAWING LIST INTERIORS WOS |E107 ROOF DEMOLITION PLAN-AREA B
GEN {1000 INTERIORS GENERAL WOS |E108 ROOF DEMOLITION PLAN-AREA C
GENERAL GEN 1001 TYPICAL INTERIOR DETAILS WOS |E109 ROOF DEMOLITION PLAN -AREA E
WOS ‘UOO] ‘OVERALL LIFE SAFETY PLAN WOS |ET10 ROOF DEMOLITION PLAN -AREA F
INTERIORS WOS |E200 FIRST FLOOR NEW WORK PLAN - AREA A
GENERAL WOS 1200 PARTIAL FIRST FLOOR FINISH PLAN - AREA A & AREA B WOS |E201 FIRST FLOOR NEW WORK PLAN - AREA B
CLE ‘UOO] ‘OVERALL LIFE SAFETY PLAN WOS 1201 PARTIAL FIRST FLOOR FINISH PLAN - AREA C WOS |E202 FIRST FLOOR NEW WORK PLAN - AREA C
WOS 11202 PARTIAL FIRST FLOOR FINISH PLAN - AREA E & AREA F WOS |E203 FIRST FLOOR NEW WORK PLAN - AREA D
HAZARDOUS MATERIAL WOS |E204 FIRST FLOOR NEW WORK PLAN - AREA E

WOS ‘HZ]OO ‘ASBESTOS ABATEMENT PLAN

INTERIORS

WOS |E205 FIRST FLOOR NEW WORK PLAN - AREA F

CLE 1200 PARTIAL FIRST FLOOR FINISH PLAN - AREA B

WOS |E210 ROOF NEW WORK PLAN - AREA A

HAZARDOUS MATERIAL CLE 1201 PARTIAL FIRST FLOOR FINISH PLAN - AREA D&E WOS |E211 ROOF NEW WORK PLAN - AREA B
CLE ‘HZ]OO ‘ASBESTOS ABATEMENT PLAN VOLUME 2 WOS |E212 ROOF NEW WORK PLAN - AREA C
HVAC WOS |E213 ROOF NEW WORK PLAN - AREA D
CIVIL GEN |HO00 HVAC SYMBOLS LEGEND AND CONTRACTOR NOTES WOS |E214 ROOF NEW WORK PLAN - AREA E
WOS |C100  |DEMOLITION PLAN GEN |H500 MECHANICAL CONTROLS WOS |E215 ROOF NEW WORK PLAN - AREA F
WOS |C200  |SITE PLAN GEN |H501 MECHANICAL CONTROLS WOS |E300 FIRST FLOOR LIGHTING PLAN - AREA A
GEN |H502 MECHANICAL CONTROLS WOS | E301 FIRST FLOOR LIGHTING PLAN - AREA B
CIVIL GEN |H503 MECHANICAL CONTROLS WOS |E302 FIRST FLOOR LIGHTING PLAN - AREA C
CLE |C100 |DEMOLITION PLAN GEN |H504 MECHANICAL CONTROLS WOS |E303 FIRST FLOOR LIGHTING PLAN - AREA D
CLE |C200  |SITEPLAN GEN |H800 HVAC DETAILS WOS |E304 FIRST FLOOR LIGHTING PLAN - AREA E
CLE |C201 SITE PLAN OVERALL WOS |E305 FIRST FLOOR LIGHTING PLAN - AREA F
CLE |C300 |DETAILS HVAC WOS |E900 ELECTRICAL SCHEDULES
WOS |H100 FIRST FLOOR DEMOLITION PLANS- AREA A WOS |E901 ELECTRICAL SCHEDULES
CIVIL WOS |H101 FIRST FLOOR DEMOLITION PLANS- AREA B WOS |E902 ELECTRICAL SCHEDULES
SOMS |C.100  |DEMOLITION PLAN WOS |H102 FIRST FLOOR DEMOLITION PLAN- AREA C
SOMS |C.200  |SITE PLAN WOS |H103 FIRST FLOOR DEMOLITION PLANS- AREA D ELECTRICAL
WOS |H104 FIRST FLOOR DEMOLITION PLANS- AREA E CLE |EOO1 ELECTRICAL ONE LINE DIAGRAM
CIVIL WOS |H105 FIRST FLOOR DEMOLITION PLANS- AREA F CLE |EO02 ELECTRICAL DEMOLITION SITE PLAN
TZHS |C100  |DEMOLITION PLAN WOS |H110 ROOF HVAC DEMOLITION PLANS- AREA A CLE |EO03 ELECTRICAL NEW WORK SITE PLAN
TZIHS |C200  |SITEPLAN WOS |H1T1 ROOF HVAC DEMOLITION PLANS- AREA B CLE |ET00 FIRST FLOOR DEMOLITION PLAN - AREA A
WOS [H112 ROOF HVAC DEMOLITION PLANS- AREA C CLE |E101 FIRST FLOOR DEMOLITION PLAN - AREA B
CIVIL WOS |H113 ROOF HVAC DEMOLITION PLAN - AREA D CLE |E102 FIRST FLOOR DEMOLITION PLAN - AREA C
GEN |C300 |GENERAL NOTES WOS |H114 ROOF HVAC DEMOLITION PLAN- AREA E CLE |E103 FIRST FLOOR DEMOLITION PLAN - AREA D
GEN | C301 DETAIL SHEET 1 WOS |H115 ROOF HVAC DEMOLITION PLAN- AREA F CLE |E104 FIRST FLOOR DEMOLITION PLAN - AREA E
GEN |C302  |DETAIL SHEET 2 WOS |H200 FIRST FLOOR HVAC NEW WORK PLAN- AREA A CLE |E105 FIRST FLOOR DEMOLITION PLAN - AREA F
WOS |H201 FIRST FLOOR HVAC NEW WORK PLAN- AREA B CLE |E110 ROOF DEMOLITION PLAN - AREA A
STRUCTURAL WOS |H202 FIRST FLOOR HVAC NEW WORK PLAN- AREA C CLE |EIN ROOF DEMOLITION PLAN - AREA B
WOS ‘5200 ‘STRUCTURAL PLAN VIEWS WOS |H204 FIRST FLOOR HVAC NEW WORK PLAN- AREA E CLE |E112 ROOF DEMOLITION PLAN - AREA C
WOS |H205 FIRST FLOOR HVAC NEW WORK PLAN- AREA F CLE |E113 ROOF DEMOLITION PLAN - AREA D
STRUCTURAL WOS |H210 ROOF HVAC NEW WORK PLAN-AREA A CLE |E114 ROOF DEMOLITION PLAN - AREA E
CLE |5200 STRUCTURAL PLAN VIEWS WOS |H211 ROOF HVAC NEW WORK PLAN-AREA B CLE |E115 ROOF DEMOLITION PLAN - AREA F
CLE |5201 ENTRY CANOPY WOS |H212 ROOF HVYAC NEW WORK PLAN-AREA C CLE |E200 FIRST FLOOR NEW WORK PLAN - AREA A
WOS |H213 ROOF HVAC NEW WORK PLAN-AREA D CLE |E201 FIRST FLOOR NEW WORK PLAN - AREA B
STRUCTURAL WOS |H214 ROOF HVAC NEW WORK PLAN-AREA E CLE |E202 FIRST FLOOR NEW WORK PLAN - AREA C
SOMS ‘SQOO ‘STRUCTURAL PLAN VIEWS WOS |H215 ROOF HVAC NEW WORK PLAN-AREA F CLE |E203 FIRST FLOOR NEW WORK PLAN - AREA D
WOS |H300 FIRST FLOOR HVAC PIPING PLAN- AREA A CLE |E204 FIRST FLOOR NEW WORK PLAN - AREA E
STRUCTURAL WOS |H301 FIRST FLOOR HVAC PIPING PLAN- AREA B CLE |E205 FIRST FLOOR NEW WORK PLAN - AREA F
TZHS ‘SQOO ‘STRUCTURAL PLAN VIEWS WOS |H302 FIRST FLOOR HVAC PIPING PLAN- AREA C CLE |E210 ROOF NEW WORK PLAN - AREA A
WOS |H304 FIRST FLOOR HVAC PIPING PLAN- AREA E CLE |E211 ROOF NEW WORK PLAN - AREA B
STRUCTURAL WOS |H305 FIRST FLOOR HVAC PIPING PLAN- AREA F CLE |E212 ROOF NEW WORK PLAN - AREA C
GEN |5800 STRUCTURAL TYPICAL NOTES WOS |H600 VRF PIPING CLE |E213 ROOF NEW WORK PLAN - AREA D
GEN 5801 STRUCTURAL TYPICAL DETAILS WOS |Hé01 VRF PIPING CLE |E214 ROOF NEW WORK PLAN - AREA E
GEN |5802 STRUCTURAL TYPICAL DETAILS WOS |H900 MECHANICAL SCHEDULES CLE |E215 ROOF NEW WORK PLAN - AREA F
GEN |5803 OUTDOOR CLASSROOM STRUCTURE WOS |H901 MECHANICAL SCHEDULES CLE |E300 FIRST FLOOR LIGHTING PLAN - AREA A
GEN |5804 OUTDOOR CLASSROOM STRUCTURE WOS |H902 MECHANICAL SCHEDULES CLE |E301 FIRST FLOOR LIGHTING PLAN - AREA B
GEN |5805 OUTDOOR CLASSROOM STRUCTURE CLE |E302 FIRST FLOOR LIGHTING PLAN - AREA C
GEN |5806 OUTDOOR CLASSROOM STRUCTURE HVAC CLE |E303 FIRST FLOOR LIGHTING PLAN - AREA D
GEN |5807 OUTDOOR CLASSROOM STRUCTURE CLE |H100 BOILER ROOM DEMOLITION PLAN CLE |E304 FIRST FLOOR LIGHTING PLAN - AREA E
CLE |H101 FIRST FLOOR HVAC DEMOLITION PLAN - AREA A CLE |E305 FIRST FLOOR LIGHTING PLAN - AREA F
ARCHITECTURAL CLE |H102 FIRST FLOOR HVAC DEMOLITION PLAN - AREA B CLE |E800 ELECTRICAL DETAILS
WOS |A100 DEMOLITION PLAN - AREA A&B CLE |H103 FIRST FLOOR HVAC DEMOLITION PLAN - AREA C CLE |E900 ELECTRICAL SCHEDULES
WOS |A101 DEMOLITION PLAN - AREA C CLE |H104 FIRST FLOOR HVAC DEMOLITION PLAN - AREA D CLE |E901 ELECTRICAL SCHEDULES
WOS |A102 DEMOLITION PLAN - AREA E&F CLE |H105 FIRST FLOOR HVAC DEMOLITION PLAN - AREA E
WOS |AT10 DEMOLITION ROOF PLAN - AREA A&B CLE |H106 FIRST FLOOR HVAC DEMOLITION PLAN - AREA F ELECTRICAL
WOS A1 DEMOLITION ROOF PLAN - AREA C&D CLE |HITI ROOF HVAC DEMOLITION PLAN - AREA A SOMS | E200 EXTERIOR CLASSROOM NEW WORK PLAN
WOS |A112 DEMOLITION ROOF PLAN - AREA E&F CLE |H112 ROOF HVAC DEMOLITION PLAN - AREA B SOMS | E300 EXTERIOR CLASSROOM LIGHTING PLAN
WOS |A200 NEW WORK PLAN - AREA A&B CLE |H113 ROOF HVAC DEMOLITION PLAN - AREA C
WOS |A201 NEW WORK PLAN - AREA C CLE |H114 ROOF HVAC DEMOLITION PLAN - AREA D ELECTRICAL
WOS |A202 NEW WORK PLAN - AREA E&F CLE [H115 ROOF HVAC DEMOLITION PLAN - AREA E TZHS |E101 FIRST FLOOR ELECTRICAL DEMOLITION PLAN
WOS |A210 NEW WORK ROOF PLAN - AREA A&B CLE [H116 ROOF HVAC DEMOLITION PLAN - AREA F TZHS |E200 FIRST FLOOR ELECTRICAL NEW WORK PLAN
WOS |A211 NEW WORK ROOF PLAN - AREA C&D CLE |H201 FIRST FLOOR DUCTWORK NEW WORK PLAN - AREA A TZHS |E201 FIRST FLOOR NEW WORK PLAN
WOS |A212 NEW WORK ROOF PLAN - AREA E&F CLE |H202 FIRST FLOOR DUCTWORK NEW WORK PLAN - AREA B TZHS |E300 FIRST FLOOR LIGHTING PLAN
WOS |A600 REFLECTED CEILING PLAN - AREA A&B CLE |H203 FIRST FLOOR DUCTWORK NEW WORK PLAN - AREA C
WOS |A601 REFLECTED CEILING PLAN - AREA C&D CLE |H204 FIRST FLOOR DUCTWORK NEW WORK PLAN - AREA D SOUND & LOCKDOWN GENERAL
WOS |A602 REFLECTED CEILING PLAN - AREA E&F CLE |H205 FIRST FLOOR DUCTWORK NEW WORK PLAN - AREA E GEN ‘TOOO ‘SYMBOLS & ABBREVIATIONS
WOS |A701 ELL SUITE ENLARGED FLOOR PLANS AND INTERIOR ELEVATIONS CLE |H206 FIRST FLOOR DUCTWORK NEW WORK PLAN - AREA F
WOS |A702 NURSE & AIDS OFFICE ENLARGED PLANS AND ELEVATIONS CLE |H211 ROOF HVAC NEW WORK PLAN - AREA A SOUND & LOCKDOWN
WOS |A703 ENLARGED FLOOR PLANS AND INTERIOR ELEVATIONS CLE |H212 ROOF HVAC NEW WORK PLAN - AREA B WOS | T001 KEY PLAN
WOS | A800 DETAILS CLE [H213 ROOF HVAC NEW WORK PLAN - AREA C WOS |T100 FIRST FLOOR DEMOLITION PLAN - AREA A
WOS |A810  |WALLTYPES & MISC. DETAILS CLE |H214 ROOF HVAC NEW WORK PLAN - AREA D WOS |T101 FIRST FLOOR DEMOLITION PLAN - AREA B
WOS |A%00 DOOR & WINDOW SYSTEMS TYPES & SCHEDULES CLE |H215 ROOF HVAC NEW WORK PLAN - AREA E WOS |T102 FIRST FLOOR DEMOLITION PLAN - AREA C
CLE |H216 ROOF HVAC NEW WORK PLAN - AREA F WOS |T103 FIRST FLOOR DEMOLITION PLAN - AREA D
ARCHITECTURAL CLE |H300 BOILER ROOM PIPING NEW WORK PLAN WOS 1104 FIRST FLOOR DEMOLITION PLAN - AREA E
CLE |AI00 DEMOLITION PLAN - AREA A&B CLE |H301 FIRST FLOOR PIPING NEW WORK PLAN - AREA A WOS |T105 FIRST FLOOR DEMOLITION PLAN - AREA F
CLE |AI101 DEMOLITION PLAN - AREA C CLE |H302 FIRST FLOOR PIPING NEW WORK PLAN - AREA B WOS 1200 FIRST FLOOR NEW WORK PLAN - AREA A
CLE |A102 DEMOLITION PLAN - AREA D&E CLE |H303 FIRST FLOOR PIPING NEW WORK PLAN - AREA C WOS 1201 FIRST FLOOR NEW WORK PLAN - AREA B
CLE |AI03 DEMOLITION PLAN - AREA F CLE |H304 FIRST FLOOR PIPING NEW WORK PLAN - AREA D WOS 1202 FIRST FLOOR NEW WORK PLAN - AREA C
CLE |AT10 DEMOLITION ROOF PLAN AREA A&B CLE |H305 FIRST FLOOR PIPING NEW WORK PLAN - AREA E WOS 1203 FIRST FLOOR NEW WORK PLAN - AREA D
CLE |AIlI DEMOLITION ROOF PLAN AREA C CLE |H306 FIRST FLOOR PIPING NEW WORK PLAN - AREA F WOS 1204 FIRST FLOOR NEW WORK PLAN - AREA E
CLE |AT112 DEMOLITION ROOF PLAN AREA D&E CLE |H600 VRF PIPING SCHEMATICS WOS 1205 FIRST FLOOR NEW WORK PLAN - AREA F
CLE |AT13 DEMOLITION ROOF PLAN AREA F CLE |Hé01 VRF PIPING SCHEMATICS WOS 1700 DETAILS
CLE |A200 NEW WORK PLAN - AREA A&B CLE |H900 HVAC SCHEDULES WOS |T701 DETAILS
CLE |A201 NEW WORK PLAN - AREA C CLE |H901 HVAC SCHEDULES WOS 1702 DETAILS
CLE |A202 NEW WORK PLAN - AREA D&E CLE |H902 SED CALCS WOS 1703 DETAILS
CLE |A203 NEW WORK PLAN - AREA F WOS 1704 DETAILS
CLE |A210 NEW WORK ROOF PLAN AREA A&B PLUMBING
CLE |A211 NEW WORK ROOF PLAN AREA C WOS | P000 PLUMBING LEGEND, NOTES, & DETAILS SOUND & LOCKDOWN
CLE |A212 NEW WORK ROOF PLAN AREA D&E WOS |P100 PARTIAL FIRST FLOOR PLUMBING DEMOLITION PLANS - AREAS A&B CLES |T001 KEY PLAN
CLE |A213 NEW WORK ROOF PLAN - AREA F WQOS |P101 PARTIAL FIRST FLOOR PLUMBING DEMOLITION PLAN - AREA C CLES |T100 FIRST FLOOR DEMOLITION PLAN - AREA A
CLE |AS500 ENTRY CANOPY WQOS |P102 PARTIAL FIRST FLOOR PLUMBING DEMOLITION PLANS - AREAS E&F CLES |T101 FIRST FLOOR DEMOLITION PLAN - AREA B
CLE |AS01 ENTRY CANOPY DETAILS WOS |P200 PARTIAL FIRST FLOOR PLUMBING NEW WORK PLANS - AREAS A&B CLES |T102 FIRST FLOOR DEMOLITION PLAN - AREA C
CLE |A600 REFLECTED CEILING PLAN - AREA A&B WOS |P201 PARTIAL FIRST FLOOR PLUMBING NEW WORK PLAN - AREA C CLES |T103 FIRST FLOOR DEMOLITION PLAN - AREA D
CLE |A401 REFLECTED CEILING PLAN - AREA C WOS |P202 PARTIAL FIRST FLOOR PLUMBING NEW WORK PLANS - AREAS E&F CLES |T104 FIRST FLOOR DEMOLITION PLAN - AREA E
CLE |A602 REFLECTED CEILING PLAN - AREA D&E CLES |T105 FIRST FLOOR DEMOLITION PLAN - AREA F
CLE |A603 REFLECTED CEILING PLAN - AREA F PLUMBING CLES |1200 FIRST FLOOR PLAN NEW WORK - AREA A
CLE |A701 MAIN OFFICE & RESOURCE ROOM ENLARGED FLOOR PLAN AND INTERIOR ELEVATIONS  |CLE ‘P]O] ‘RENOVATION PLAN CLES |1201 FIRST FLOOR PLAN NEW WORK - AREA B
CLE |A702  |MUSIC CLASSROOM ENLARGED PLAN AND INTERIOR ELEVATIONS CLES |1202 FIRST FLOOR PLAN NEW WORK - AREA C
CLE |A800  |TYPICAL CASEWORK DETAILS ELECTRICAL CLES |1203 FIRST FLOOR PLAN NEW WORK - AREA D
CLE |A801 VERTICAL CIRCULATION DETAILS GEN ‘EOOO ‘ELECTRICAL SYMBOLS LEGEND, NOTES & SYSTEM DIAGRAMS CLES 1204 FIRST FLOOR PLAN NEW WORK - AREA E
CLE |A810  |WALLTYPES & MISC. DETAILS CLES |T205 FIRST FLOOR PLAN NEW WORK - AREA F
CLE |A900 DOOR TYPES & SCHEDULES ELECTRICAL CLES |T700 DETAILS
CLE |A901 WINDOW TYPES WOS |E100 FIRST FLOOR DEMOLITION PLAN - AREA A CLES |T701 DETAILS
WOS |E101 FIRST FLOOR DEMOLITION PLAN - AREA B CLES |T702 DETAILS
ARCHITECTURAL WOS |E102 FIRST FLOOR DEMOLITION PLAN - AREA C CLES |T703 DETAILS
TIHS |A100 DEMOLITION PLAN WOS |E103 FIRST FLOOR DEMOLITION PLAN - AREA D CLES |T704 DETAILS
TIHS |A200 NEW WORK PLAN WOS |E104 FIRST FLOOR DEMOLITION PLAN - AREA E
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