



- 1 REMOVE LUMINAIRES, LIGHTING CONTROLS COIL AND TAG CIRCUITRY FOR REUSE.
- 2 REMOVE THE CEILING DEVICES, PRESERVE CIRCUITRY AND STORE FOR REINSTALLATION. COORDINATE ALL WORK WITH GENERAL CONTRACTOR.
- 3 DISCONNECT AND REMOVE ELECTRICAL CIRCUITRY BACK TO SOURCE, LABEL BREAKER AS SPARE AND UPDATE PANELBOARD SCHEDULE.
- 4 REMOVE WALL MOUNTED DEVICES TO ACCOMMODATE CEILING REPLACEMENT. PRESERVE / STORE DEVICES AND CIRCUITRY AS NECESSARY FOR REINSTALLATION. COORDINATE ALL WORK WITH GENERAL CONTRACTOR.


A. REFER TO DRAWING BE100 FOR GENERAL DEMOLITION NOTES

B. SEE SHEET G-001 FOR SYMBOLS LEGEND AND ABBREVIATIONS

C. REFER TO BE600 PANEL BOARD SCHEDULES FOR ADDITIONAL INFORMATION



ENTRAL SCHE



BID SET



M	Reconstruction to: John G. Borden Middle School
---	--

N	Drawn By: GLK/CR/ ded	Date: 06/30/2023	Drawing Number:
	Project No.: 17597-22002		BE102