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CODES AND STANDARDS

● BARRIER FREE REQUIREMENTS: ACCESSIBLE AND USABLE
BUILDINGS AND FACILITIES 2009 (ICC/A117.1 2009)

● BARRIER FREE REQUIREMENTS: 2010 ADA STANDARDS (ADAAG)
● BUILDING CODE: NYS BUILDING CODE 2020 (2018 IBC)
● EXISTING BUILDING CODE: NYS EXISTING BUILDING CODE 2020

(2018 IEBC)
● STRUCTURAL CODE: BUILDING CODE REQUIREMENTS FOR

STRUCTURAL CONCRETE OF NEW YORK STATE (ACI 318 2014)
● MECHANICAL CODE: NYS MECHANICAL CODE 2020 (2018 IMC)
● FUEL GAS CODE: NYS FUEL GAS CODE 2020 (2018 IFGC)
● PLUMBING CODE: NYS PLUMBING CODE 2020 (2018 IPC)
● ELECTRICAL CODE: NYS ELECTRICAL CODE 2017 (NFPA 70 (2017))
● FIRE CODE: NYS FIRE CODE 2020 (2018 IFC)
● FIRE AND LIFE SAFETY CODE: NFPA 101 (2018)
● ENERGY CODE: NYS ENERGY CONSERVATION CODE 2020 (2018

IECC)
● SPRINKLER SYSTEMS: NFPA 13 (2016)
● FIRE ALARM AND SIGNALING CODE : NFPA 72 (2016)
● FACILITY GUIDELINES INSTITUTE, GUIDELINES FOR DESIGN AND

CONSTRUCTION OF HEALTH CARE FACILITIES (2014)

ALTERATIONS - LEVEL 3

BUILDING DEPARTMENT NOTE
THIS PLAN IS APPROVED ONLY FOR WORK INDICATED ON THE APPLICATION
SPECIFICATION SHEET. ALL OTHER MATTERS SHOWN ARE NOT TO BE RELIED
UPON, OR TO BE CONSIDERED AS EITHER BEING APPROVED OR IN
ACCORDANCE WITH APPLICABLE CODES.

NYSECC CODE COMPLIANCE PATH
NYS ECC 2020
ASHRAE 90.1 - 2016

NEW YORK STATE ENERGY CONSERVATION CODE
TO THE BEST OF THE APPLICANT'S KNOWLEDGE, BELIEF AND PROFESSIONAL
JUDGEMENT, THESE PLANS ARE IN COMPLIANCE WITH THE 2020 NEW YORK
ENERGY CONSERVATION CODE.

NEW YORK STATE ENERGY CONSERVATION CODE
THIS APPLICATION IS EXEMPT FROM COMPLIANCE WITH NYS ECCC AS PER
CHAPTER 1, SEC. 101.4.4.2 AND SEC. 101.4.4.3 ECCC IN THAT LESS THAN 50% OF
A BUILDING SYSTEM OR SUBSYSTEM IS BEING REPLACED WITHIN A 12 MONTH
PERIOD.
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GENERAL NOTES:
1. ALL NOTES HEREIN MENTIONED WITH THOSE ON THE VARIOUS DRAWINGS SHALL APPLY

TO ALL DRAWINGS AND FORM PART OF THE CONTRACT.

2. ALL CONSTRUCTION DIMENSIONS AND DETAILS SHALL CONCUR WITH AND BE
DETERMINED FROM THESE DRAWINGS ONLY.

3. FIGURED DIMENSIONS TAKE PRECEDENCE OVER SCALED DIMENSIONS, LARGE SCALE
DETAILS OVER SMALL, REPETITIVE FEATURES NOT COMPLETELY DESCRIBED AND/OR
DETAILED SHALL BE CONSTRUCTED IN EXACT ACCORDANCE WITH CORRESPONDING
FEATURES THAT ARE COMPLETELY DESCRIBED OR DETAILED.

4. THE CONTRACTOR SHALL CHECK AND VERIFY ALL NEW AND EXISTING DIMENSIONS AND
CONDITIONS AT THE SITE AND ON THE JOB AGAINST DRAWINGS AND INFORM THE
ARCHITECT OF ANY DISCREPANCIES PRIOR TO COMMENCING WORK. SPECIAL ATTENTION
SHOULD BE NOTED RELATIVE TO NEW AND EXISTING MECHANICAL, PLUMBING AND
ELECTRICAL CONDITIONS, INCLUDING ROUGHED IN UNDERSLAB WORK.

5. THE OWNER RESERVES THE RIGHT AT ALL TIMES TO DELIVER, PLACE AND INSTALL
EQUIPMENT AND FURNISHINGS AS THE WORK PROGRESSES, SO LONG AS THERE IS NO
INTERFERENCE WITH THE WORK OF THE CONTRACTORS.

6. ALL DIMENSIONS ARE ACTUAL EXCEPT DIMENSIONS OF CONCRETE, MASONRY, BRICK
UNITS AND DRYWALL PARTITIONS WHICH ARE NOMINAL.

7. ALL DIMENSIONS TO GYPSUM WALL BOARD PARTITIONS ARE TO FACE OF WALLBOARD
UNLESS OTHERWISE NOTED.

8. CONTRACTOR SHALL BE RESPONSIBLE FOR THE FILING OF THE PLANS WITH THE
BUILDING DEPARTMENT AND THE SECURING OF ALL REQUIRED PERMITS.

9. ALL WORK SHALL BE GUARANTEED TO BE FREE FROM DEFECTS IN MATERIALS AND
WORKMANSHIP FOR A PERIOD OF ONE YEAR, FROM THE DATE OF OWNERS OCCUPANCY.

10. REMOVE ALL RUBBISH ON A REGULAR BASIS, PERFORM ALL WORK IN ACCORDANCE WITH
HOSPITAL'S PRE-CONSTRUCTION RISK ASSESSMENTS.

11. ALL MATERIALS, EQUIPMENT AND TYPES OR METHODS OF CONSTRUCTION SHALL IN NO
EVENT BE LESS THAN THAT NECESSARY TO CONFORM TO THE REQUIREMENTS OF ALL
APPLICABLE CODES, ACCESSIBILITY REQUIREMENTS, ORDINANCES, CHARTER, ETC., OF
THE REQUIRED GOVERNING AUTHORITIES.

12. ALL WALLS AND/OR PARTITIONS SHALL EXTEND FROM FLOOR SLAB TO UNDERSIDE OF
SLAB CONSTRUCTION ABOVE, UNLESS OTHERWISE NOTED.

13. PARTITIONS SHALL BE CONTINUOUS OVER ALL BUILT-IN EQUIPMENT WHERE INDICATIVE
ON PLANS. FURNISH NECESSARY ANGLES, HANGERS, ETC. TO COMPLETE INSTALLATION.

14. ALL NEW PIPING AND ELECTRIC CONDUITS SHALL BE CONCEALED WITHIN NEW
PARTITIONS.

15. FOR LOCATIONS OF NEW FLOOR DRAINS REFER TO PLUMBING DRAWINGS. WHERE FLOOR
DRAINS ARE SPECIFIED, CONTOUR ALL EXISTING SLABS TO DRAIN TO INSURE PONDING
OF WATER DOES NOT OCCUR.

16. EQUIPMENT SERVICES FOR EQUIPMENT, SLAB OPENINGS, ETC., ARE BASED ON CURRENT
MANUFACTURERS REQUIREMENTS. THESE MAY CHANGE WITH UPDATED OR
SUBSTITUTED EQUIPMENT, SERVICES AND SLAB OPENINGS SHALL BE COORDINATED AND
UPDATED BY CONTRACTOR(S). CONFIRM ALL EQUIPMENT SPECIFICATIONS WITH
HOSPITAL AND ARCHITECT PRIOR TO ROUGH-IN.

17. THE ELECTRICAL OUTLETS AND PLUMBING SHOWN ON THE ARCHITECTURAL DRAWINGS
ARE TO CLARIFY THE FUNCTIONAL PATTERNS OF THE ROOMS. THE CONTRACTOR SHALL
REFER TO MECHANICAL AND ELECTRICAL DRAWINGS FOR COMPLETE LAYOUT OF
MECHANICAL AND ELECTRICAL SERVICES. WHEN RECEPTACLES ARE SHOWN ON
ARCHITECTURAL ELEVATIONS, FOLLOW ARCHITECTURAL ELEVATIONS FOR PHYSICAL
LOCATIONS REQUIRED.

18. COORDINATE THE INSTALLATION OF ALL COMPONENTS OF THE PROJECT ENSURE
COMPLETE AND FUNCTIONAL INSTALLATION OF ALL WORK, AND SYSTEMS. CONDUCT
COORDINATION MEETINGS AS REQUIRED WITH TRADES, ARCHITECT, AND OWNER TO
ENSURE COMPLETE UNDERSTANDING OF EQUIPMENT AND SYSTEMS REQUIREMENTS.

19. WHEN PENETRATIONS THROUGH EXISTING CONSTRUCTION ARE REQUIRED, REPLACE
WORK COMPLETELY, WITH CONSTRUCTION OF NO LESS QUALITY THAN THE EXISTING.
ALL EXTERIOR PENETRATIONS SHALL BE WATERTIGHT.

20. GYPSUM WALL BOARD IN ALL WET AREAS I.E. TOILET, WASH AREAS, ETC., SHALL BE
WATER RESISTANT TYPE.  ALL GYPSUM WALL BOARD IN PSYCH PATIENT AREAS SHALL BE
HIGH IMPACT GYPSUM WALL BOARD.

21. ALL GYPSUM WALL BOARD DIRECTLY BEHIND OR ADJACENT TO ALL SINKS INCLUDING
SINKS IN CASEWORK EXTENDING A MINIMUM DISTANCE OF 3'-0" HORIZONTALLY FROM
CENTERLINE OF FIXTURE AND FROM FLOOR TO FINISHED CEILING SHALL BE WATER
RESISTANT TYPE.

22. WHERE FIRE RATED PARTITIONS ARE SCHEDULED CONTRACTOR SHALL PROVIDE TYPE X
GYPSUM WALL BOARD.

23. OWNER RESERVES THE RIGHT TO ACCESS TO THE SPACE THROUGHOUT THE
CONSTRUCTION PROCESS. IN ADDITION THE OWNER RESERVES THE RIGHT TO INSTALL
EQUIPMENT REQUIRED IN CONJUNCTION WITH THE PROJECT.  CONTRACTOR SHALL
COORDINATE WITH THE OWNER AS TO REQUIRED DELIVERY DATES, AND INSTALLATION
REQUIREMENTS.

24. THE CONTRACTOR SHALL AT ALL TIMES MAINTAIN TEMPORARY WATER, ELECTRIC, AND
SANITARY SERVICES TO THE SPACE. IN ADDITION, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR MAINTENANCE OF SECURITY TO THE SITE.

25. CONTRACTOR SHALL FURNISH AND INSTALL ANGLES, STRUTS, BRACKETS, TOGGLES, EYE
BOLTS AND ALL ACCESSORIES REQUIRED TO PROPERLY SUPPORT BRACE AND/OR
REINFORCE ALL FINISHES, FRAMES, EQUIPMENT, ETC.

26. CONTRACTOR SHALL CLOSE ALL OPENINGS DUE TO CUTTING, REMOVAL, AND NEW WORK
REQUIRED BY MECHANICAL AND ELECTRICAL TRADES. OPENINGS SHALL BE CLOSED AND
FINISH SHALL MATCH EXISTING. SEE MECHANICAL AND ELECTRICAL DRAWINGS.

27. CONTRACTOR SHALL AT ALL TIMES MAINTAIN TEMPORARY ELECTRICAL, MECHANICAL,
PLUMBING, AND LIFE SAFETY SYSTEMS. IN ADDITION TEMP, TELEPHONE AND SANITARY
FACILITIES SHALL BE PROVIDED.

28. THE CONTRACTOR MAY STORE REQUIRED COMPONENTS, TOOLS, EQUIPMENT ETC. IN
THE BUILDING, SPACE, OR OTHER LOCKABLE STORAGE CONTAINER ON SITE, AT HIS OWN
RISK, AND SHALL IN NO WAY IMPEDE UPON THE NORMAL FUNCTIONAL PATTERNS OF THE
HOSPITAL. ALL STORAGE LOCATIONS MUST BE APPROVED BY HOSPITAL ADVANCE.

29. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING A COMPLETE OPERATIONAL
PROJECT. ALL SYSTEMS SHALL BE WHOLE, WEATHER SPECIFIED IN FULL OR PART IN
THESE DRAWINGS. IN CASES WHERE DISCREPANCIES OCCUR, THE CONTRACTOR SHALL
NOTIFY THE ARCHITECT IMMEDIATELY. ANY INSTANCE WHERE THE CONTRACTOR
PROCEEDS WITH THE INSTALLATION OF A CONTRADICTORY DIRECTIVE, WITH OUT THE
ARCHITECTS PRIOR APPROVAL, THE ARCHITECT RESERVES THE RIGHT TO REJECT THE
WORK.

30. REFER TO DRAWINGS AND SPECIFICATIONS FOR TYPICAL DETAILS AT PENETRATIONS
THROUGH FIRE-RESISTANCE RATED CONSTRUCTION. ALL FRR PENETRATION SYSTEMS
MUST BE UL APPROVED AND SUBMITTED FOR APPROVAL PRIOR TO COMMENCEMENT OF
WORK. IF HOSPITAL MAINTAINS A PROPRIETARY MANUFACTURER SYSTEM(S)
CONTRACTOR SHALL CONFORM TO HOSPITALS STANDARDS.

INFORMATION,
GENERAL NOTES

A1.2

ALTERATION WORK:
1. THE ALTERATION WORK SHALL INCLUDE ALL MODIFICATIONS NECESSARY TO THE

EXISTING SPACE TO ACCOMMODATE THE ALTERATION AS CALLED FOR ON THE DRAWINGS
OR SPECIFIED. WORK SHALL ALSO INCLUDE SUCH AS IS NECESSARY OR REASONABLY
INFERABLE FROM SPECIFIC WORK WHERE INDICATED OR SPECIFIED IN ORDER TO
PRODUCE A COMPLETE JOB READY FOR BUILDINGS OPERATIONS, SUCH AS PATCHING
WALLS, CEILINGS AND FLOORS AND FINISHES DISTURBED DUE TO ALTERATIONS AND
MECHANICAL AND ELECTRICAL TRADES WORK, BLOCKING UP OPENINGS, NEW OPENINGS,
RELOCATION OF EQUIPMENT, ETC. RELOCATION WORK SHALL BE ASSIGNED BY THE
CONTRACTOR TO TRADES HAVING JURISDICTION AND BEST QUALIFIED.

2. UNLESS OTHERWISE SHOWN ON THE DRAWINGS OR SPECIFICATIONS, ALL EXISTING WORK
SHALL BE PATCHED TO MATCH NEW OR EXISTING ADJOINING SURFACES WHERE;

A. NEW WORK IS ADDED TO EXISTING WORK.
B. EXISTING OPENINGS ARE TO BE SEALED.
C. EXISTING WORK IS REMOVED.
D. NEW OPENINGS OCCUR IN EXISTING WORK.

3. REMOVE, RELOCATE, REROUTE, TERMINATE OR CAP AS REQUIRED ALL PLUMBING,
ELECTRICAL OR OTHER MECHANICAL WORK LOCATED IN WALLS, PARTITIONS, FLOORS OR
CEILINGS THAT OCCUR WHERE EXISTING WORK IS REMOVED AND WHERE NEW OPENINGS
ARE TO BE CUT IN EXISTING WORK (EXCEPT OF OTHERWISE SPECIFIED OR NOTED BY
OTHER TRADES).

4. PATCH AND FINISH ALL EXISTING WORK TO MATCH EXISTING (EXCEPT IF OTHERWISE
SPECIFIED) WHERE DISTURBED BY THE REMOVAL, RELOCATION OR NEW INSTALLATION OF
ELECTRICAL, MECHANICAL OR PLUMBING WORK, SEE ARCHITECTURAL, ELECTRICAL,
HEATING AND VENTILATION OR PLUMBING DRAWINGS FOR EXTENT OF REMOVAL WORK.

5. IN ALL ROOMS AND/OR AREAS OF EXISTING BUILDING, GENERAL CONTRACTOR SHALL DO
ALL NECESSARY CUTTING, REPAIRS, PATCHING OR REPLACING OF EXISTING FLOORS,
BASES, WALLS AND CEILINGS, ETC., SO AS TO LEAVE SUCH ROOMS AND/OR SPACES IN A
NEAT AND ORDERLY FINISH.

6. FLASH PATCH ALL FLOOR VOIDS FOR SMOOTH FINISH, WHERE RESULTING FROM REMOVAL
OF ITEM CAUSING A FLOOR OPENING.

7. WHERE EXISTING PARTITIONS ARE INDICATED TO BE EXTENDED, THE FINISH SURFACES OF
EXISTING AND NEW PARTITIONS SHALL ALIGN.

8. WHERE NEW WALL FINISH IS DESIGNATED IN FINISH SCHEDULE, SAME SHALL APPLY BOTH
TO NEW AND EXISTING SURFACE WITHIN SPACE.

9. WHERE PARTITIONS ARE REMOVED TO COMBINE TWO OR MORE AREAS INTO ONE SINGLE
AREA, THE FLOORS OF THE AREAS AFFECTED SHALL BE LEVELED TO FORM ONE
CONTINUOUS LEVEL FLOOR, UNLESS OTHERWISE NOTED.

10. WHEN CLOSING DOORS, PROVIDE STUDS AS REQ. TO FLUSH NEW FINISH WITH ADJOINING
EXISTING FINISH.

11. NEW DOORS TO BE PLACED IN EXISTING PARTITIONS SHALL BE COORDINATED WITH THE
EXISTING PARTITION FOR ALL REQUIRED MOUNTING REQUIREMENTS.

12. WHEN EXISTING WORK REQUIRES REMOVAL FOR THE INSTALLATION OF MECHANICAL,
ELECTRICAL, OR PLUMBING WORK, ALL EXISTING SURFACES SHALL BE REPAIRED W/
CONSTRUCTION THAT SHALL MATCH THE REMOVED WORK, BUT BE NO LESS THAN THAT
REQUIRED FOR CODE CONFORMANCE.

13. WHEN EXISTING CEILINGS REQUIRE REMOVAL FOR THE INSTALLATION OF MECHANICAL
ELECTRICAL, OR PLUMBING WORK, ALL AREAS REMOVED SHALL BE REPLACED W/ NEW
CEILING CONSTRUCTION EQUAL TO THE EXISTING CEILING REMOVED, BUT NO LESS THAN
THAT REQUIRED FOR CODE CONFORMANCE.

14. ALL NEW AND EXISTING DUCTS, PIPES AND ELECTRICAL CONDUIT SHALL BE CONCEALED
WITHIN NEW AND/OR EXISTING CEILING AND PARTITIONS. SEE MECHANICAL, PLUMBING
AND ELECTRICAL DRAWINGS FOR EXTENT OF WORK.

15. THE CONTRACTOR SHALL FURNISH AND INSTALL ALL GYPSUM BOARD ON METAL STUD
FURRING AS IS NECESSARY TO FURR IN ALL PIPES AND CHASES OR TO CONTINUE THE
NORMAL LINE OF APPLIED FINISH.

DEMOLITION NOTES:
1. THE CONTRACTOR SHALL COORDINATE WITH, REVIEW, AND EXAMINE THE DRAWINGS OF

ALL TRADES I.E., STRUCTURAL, ELECTRICAL, PLUMBING, AND HEATING VENTILATING AND
AIR CONDITIONING TO ASCERTAIN THE EXTENT OF DEMOLITION REQUIRED THEREIN. THE
CONTRACTOR SHALL ALSO VISIT THE SITE AND CAREFULLY EXAMINE THE WORK TO BE
DEMOLISHED SO AS TO BE FAMILIAR WITH EXISTING CONDITIONS, THE NATURE AND SCOPE
OF THE WORK AND THE DIFFICULTIES THAT ATTEND ITS EXECUTION.

2. EXISTING FLOORS SHALL BE LEVELED BEFORE APPLICATION OF NEW FINISH AS REQUIRED.
IF IN THESE CASES, A PORTION OF THE EXISTING FLOOR IS TO REMAIN INTACT, THE
PORTION WHICH IS TO RECEIVE NEW APPLIED FLOOR FINISH MUST BE PATCHED AND
LEVELED SO THAT THE NEW APPLIED FLOOR FINISH WILL BE FLUSH AND CONTINUOUS
WITH THE INTACT PORTION.  THE NEW FLOORING SUBSTRATE SHALL BE PREPARED SO AS
TO PREVENT NEEDLING THROUGH THE TILE FINISH.

3. WHERE EXISTING WALLS OR PARTITIONS ARE TO RECEIVE NEW FINISH (EXCEPT PAINT)
THE EXISTING FINISH UNLESS OTHERWISE SPECIFIED OR DIRECTED SHALL BE ENTIRELY
REMOVED, WALL SURFACES THOROUGHLY CLEANED DOWN, PLUMBED AND THE WALL OR
PARTITION PREPARED TO RECEIVE THE NEW WALL FINISH.

4. WHERE NEW HUNG CEILINGS ARE CALLED FOR, IT SHALL BE UNDERSTOOD THAT THE
CONTRACTOR SHALL REMOVE THE EXISTING CEILINGS COMPLETELY, UNLESS OTHERWISE
NOTED HEREIN.

5. GENERAL CONTRACTOR SHALL CAREFULLY REMOVE ALL EXISTING HUNG CEILINGS AS
NECESSARY TO PERMIT INSTALLATION OF MECHANICAL, PLUMBING AND ELECTRICAL
WORK. WHERE FLOOR PLAN DOES NOT INDICATE A NEW CEILING GRID, CONTRACTOR
SHALL THEN REINSTALL THE SAME AFTER THE WORK HAS BEEN COMPLETED. REFER TO
MECHANICAL, PLUMBING AND ELECTRICAL DRAWINGS FOR EXTENT OF WORK TO BE
PERFORMED. REFER TO FINISH SCHEDULE FOR NEW CEILING TILE SPECIFICATION TYPE.

6. CONTRACTOR SHALL ERECT AND BE RESPONSIBLE FOR ALL TEMPORARY BRACING,
SHORING, UNDER PINNING AND WEATHER PROTECTION AS REQUIRED TO CONSTRUCT THE
WORK.

7. IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO PROTECT ALL WORK INDICATED TO
REMAIN.

8. ANY EXISTING WORK DISTURBED BY THIS CONTRACT SHALL BE REPAIRED TO MATCH
EXISTING ADJACENT MATERIALS AND FINISHES UNLESS OTHERWISE NOTED.

9. ANY PATCH OR FINISH WORK NECESSARY AFTER DEMOLITION OF WALLS, FLOORS, SLABS,
MECHANICAL EQUIPMENT, ETC. SHALL BE PART OF THE CONTRACTORS SCOPE OF
WORK. ALL NEW FINISH SHALL MATCH EXISTING.

1. SPECIAL INSPECTIONS FOR SPRAYED FIRE-RESISTANT MATERIALS
A. SPRAYED FIRE-RESISTANT MATERIALS, GENERAL:

a. VERIFY COMPLIANCE OF SPRAYED-FIRE RESISTANT MATERIALS WITH SPECIFIC
FIRE-RATED ASSEMBLIES SHOWN IN THE APPROVED CONTRACT DOCUMENTS.

b. PERFORM SPECIAL INSPECTIONS AFTER ROUGH INSTALLATION OF ELECTRICAL,
MECHANICAL, PLUMBING, AUTOMATIC FIRE SPRINKLER AND SUSPENSION SYSTEMS
FOR CEILINGS.

B. PHYSICAL AND VISUAL TESTS:  VERIFY COMPLIANCE WITH FIRE-RESISTANCE RATING.
a. CONDITION OF SUBSTRATES.
b. THICKNESS OF SPRAYED FIRE-RESISTANT MATERIAL.
c. DENSITY OF SPRAYED FIRE-RESISTANT MATERIAL IN POUNDS PER CUBIC FOOT.
d. BOND STRENGTH (ADHESION).
e. BOND STRENGTH (COHESION).
f. CONDITION OF FINISHED APPLICATION.

C. STRUCTURAL MEMBER SURFACE CONDITIONS:
a. INSPECT STRUCTURAL MEMBER SURFACES BEFORE APPLICATION OF SPRAYED

FIRE-RESISTANT MATERIALS.
b. VERIFY PREPARATION OF STRUCTURAL MEMBER SURFACES COMPLIES WITH

APPROVED CONTRACT DOCUMENTS AND MANUFACTURER'S WRITTEN INSTRUCTIONS.
D. APPLICATION:

a. ENSURE MINIMUM AMBIENT TEMPERATURE BEFORE AND AFTER APPLICATION
COMPLIES WITH THE MANUFACTURER'S WRITTEN INSTRUCTIONS.

b. VERIFY AREA WHERE SPRAYED FIRE-RESISTANT MATERIAL IS APPLIED IS VENTILATED
AS REQUIRED BY THE MANUFACTURER'S WRITTEN INSTRUCTIONS DURING AND
AFTER APPLICATION.

E. THICKNESS: VERIFY THAT NO MORE THAN 10 PERCENT OF THICKNESS MEASUREMENTS
TAKEN FROM SPRAYED FIRE-RESISTANT MATERIAL ARE LESS THAN THICKNESS
REQUIRED BY FIRE-RESISTANCE DESIGN IN APPROVED CONTRACT DOCUMENTS. IN NO
CASE SHALL THE THICKNESS OF THE SPRAYED FIRE-RESISTANT MATERIAL BE LESS
THAN THE MINIMUM BELOW.
a. MINIMUM ALLOWABLE THICKNESS:  TESTED ACCORDING TO ASTM E605.

· DESIGN THICKNESS 1 INCH OR GREATER:  DESIGN THICKNESS MINUS 1/4 INCH.
b. FLOOR, ROOF AND WALL ASSEMBLIES: TEST THICKNESS ACCORDING TO ASTM E605

WITH NO LESS THAN FOUR MEASUREMENTS PER 1,000 SQUARE FEET OF SPRAYED
AREA ON EACH STORY OF THE STRUCTURE OR PORTION THEREOF.
· CELLULAR DECKS:  MEASURE THICKNESS WITHIN A SINGLE 12 INCH BY 12 INCH

AREA. MAKE A MINIMUM OF FOUR MEASUREMENTS ARRANGED SYMMETRICALLY IN
TESTING AREA.

· FLUTED DECKS: MEASURE THICKNESS WITHIN A SINGLE 12 INCH BY 12 INCH AREA.
MAKE A MINIMUM OF FOUR MEASUREMENTS ARRANGED SYMMETRICALLY IN
TESTING AREA AND INCLUDE ONE EXAMPLE EACH OF VALLEY, CREST AND SIDES.
REPORT THE AVERAGE OF THE FOUR MEASUREMENTS.

c. STRUCTURAL MEMBERS: TEST ACCORDING TO ASTM E605. TEST NO LESS THAN 25
PERCENT OF STRUCTURAL MEMBERS ON EACH STORY OF THE STRUCTURE OR
PORTION THEREOF.
· BEAMS AND GIRDERS: MAKE NINE THICKNESS MEASUREMENTS AROUND BEAM OR

GIRDER AT EACH END OF A 12 INCH BY 12 INCH LENGTH.
· JOISTS AND TRUSSES: MAKE SEVEN THICKNESS MEASUREMENTS AROUND JOIST

OR TRUSS AT EACH END OF A 12 INCH BY 12 INCH LENGTH.
· WIDE FLANGED COLUMNS: MAKE TWELVE THICKNESS MEASUREMENTS AROUND

COLUMN AT EACH END OF A 12 INCH BY 12 INCH LENGTH.
· HOLLOW STRUCTURAL SECTIONS AND PIPE COLUMNS: MAKE FOUR THICKNESS

MEASUREMENTS AROUND HOLLOW STRUCTURAL SECTION OR PIPE COLUMN AT
EACH END OF A 12 INCH BY 12 INCH LENGTH.

F. DENSITY: VERIFY DENSITY OF SPRAYED FIRE-RESISTANT MATERIAL IS NO LESS THAN
DENSITY REQUIRED BY THE FIRE-RESISTANCE DESIGN IN THE APPROVED CONTRACT
DOCUMENTS.
a. FLOOR, ROOF AND WALL ASSEMBLIES: TEST ACCORDING TO ASTM E605 WITH NO

LESS THAN ONE SAMPLE PER 2,500 SQUARE FEET OF SPRAYED AREA ON EACH
STORY OF THE STRUCTURE OR PORTION THEREOF.

b. BEAMS, GIRDERS, TRUSSES AND COLUMNS: TEST ACCORDING TO ASTM E605 WITH NO
LESS THAN ONE SAMPLE PER 2,500 SQUARE FEET OF SPRAYED AREA ON EACH
STORY OF THE STRUCTURE OR PORTION THEREOF.

G. BOND STRENGTH: VERIFY ADHESIVE AND COHESIVE BOND STRENGTH OF SPRAYED
FIRE-RESISTANT MATERIALS IS NO LESS THAN 150 POUNDS PER SQUARE FOOT WHEN
IN-PLACE SAMPLES OF THE CURED MATERIAL ARE TESTED ACCORDING TO ASTM E736
AND AS DESCRIBED BELOW.
a. FLOOR, ROOF AND WALL ASSEMBLIES: TEST NO LESS THAN ONE SAMPLE PER EACH

2,500 SQUARE FEET OF SPRAYED AREA ON EACH STORY OF THE STRUCTURE OR
PORTION THEREOF.

b. STRUCTURAL MEMBERS: TEST NO LESS THAN ONE SAMPLE FROM EACH TYPE OF
STRUCTURAL MEMBER IN EACH 2,500 SQUARE FEET OF EACH STORY OF THE
STRUCTURE OR PORTION THEREOF.

c. PRIMER, PAINT AND ENCAPSULANT BOND TESTS: WHEN SPRAYED FIRE-RESISTANT
MATERIAL IS APPLIED TO A PRIMED, PAINTED OR ENCAPSULATED SURFACE FOR
WHICH ACCEPTABLE MATERIAL TO SUBSTRATE PERFORMANCE HAS NOT BEEN
DETERMINED, CONDUCT BOND TEST.

2. SPECIAL INSPECTIONS FOR FIRE-RESISTANT PENETRATIONS AND JOINTS
A. MATERIALS AND PLACEMENT: VERIFY EACH ITEM BELOW COMPLIES WITH APPROVED

CONSTRUCTION DOCUMENTS AND MANUFACTURER'S REQUIREMENTS.
a. PENETRATIONS THROUGH FIRE RATED FLOOR ASSEMBLIES.
b. PENETRATIONS THROUGH FIRE RATED WALL ASSEMBLIES;.
c. FIRE BLOCKING.
d. RATED EXPANSION JOINTS.

B. INSPECTOR REQUIRED TO PROVIDE CERTIFICATION ATTESTATION THAT FIRE-STOPPING
THROUGHOUT PROJECT HAS BEEN INSTALLED IN COMPLIANCE TO APPROVED UL
ASSEMBLIES.

SPECIAL INSPECTIONS:

REQUIRED SPECIAL INSPECTIONS:

1. FIRESTOP, DRAFTSTOP, & FIREBLOCK SYSTEMS

REQUIRED PROGRESS INSPECTIONS:

1. FIRE-RESISTANCE RATED CONSTRUCTION
2. FINAL
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NTSA1.3
2

TYPICAL ACCESSIBLE TOILET ROOM SIGNAGE - COORDINATE EXACT DECRIPTION WITH FLOOR PLAN

NTSA1.3
1

NOTE: ALL WALL MOUNTED ACCESSIBLE. SIGNAGE MOUNTED AT
42" TO CENTER OF MOUNTING POINT.

1. ALL ACCESSIBLE SIGNAGE SHALL MEET ALL OF THE
REQUIREMENTS OF ICC/ANSI A117.1-2009, CHAPTER 7 -
COMMUNICATION ELEMENTS AND FEATURES.

2. VISUAL AND TACTILE SIGNS SHALL BE PROVIDED AT EACH
ACCESSIBLE TOILET ROOM DOOR, EACH EXIT DOOR, AND
AS INDICATED ON THE PLAN

3. PROVIDE UNISEX ACCESSIBLE SIGN AT ALL TOILETS.

4. ALL SIGN SIZES, SYMBOL SIZES, BRAILE
CONFIGURATIONS AND OTHER GRAPHICAL INFORMATION
MUST STRICTLY CONFORM TO THE 2010 ADA CRITERIA.

5. CHARACTERS MUST BE NO LOWER THAN 48" AND NO
HIGHER THAN 60" AFF.

ACCESSIBLE SIGNAGE NOTES:

SEE NOTES

RESTROOM

A1.3
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ARCHITECTURAL SYMBOLS
FUNCTION DESCRIPTION FUNCTION DESCRIPTION

ROOM
IDENTIFIER

INTERIOR
ELEVATION
IDENTIFIER

DOOR OR
CASED

OPENING
IDENTIFIER

MULTIPLE
INTERIOR

ELEVATION
IDENTIFIER

WALL
SECTION OR

CROSS
SECTION

HANDRAIL OR
CRASHRAIL
IDENTIFIER

WINDOW
IDENTIFIER

CORNER
GUARD

IDENTIFIER

INTERIOR
PARTITION
IDENTIFIER

EQUIPMENT
IDENTIFIER

PLAN DETAIL
IDENTIFIER

COLUMN
GRIDLINE

IDENTIFIER

ENLARGED
PART  PLAN
IDENTIFIER

100.1.A

ROOM ROOM NAME

ROOM NUMBER
FINISH TYPE
CEILING TYPE

1

A11.1

PAGE REFERENCE

DRAWING REFERENCE

4

4

DOOR OR CASED
OPENING NUMBER,
SEE DOOR SCHEDULE

10

A11.1

2

31
DRAWING REFERENCE

ELEVATION NUMBER
REFERENCE

PAGE REFERENCE

1

A11.1

PAGE REFERENCE

DRAWING REFERENCE HANDRAIL, GUARDRAIL, OR
OTHER WALL PROTECTION,
REFER TO EQUIPMENT
MANUAL AND DETAILS FOR
INFORMATION

1 WINDOW NUMBER,
SEE WINDOW SCHEDULE

CG1 CORNER GUARD
PROTECTION, REFER TO
EQUIPMENT MANUAL AND
DETAILS FOR INFORMATION

CG2

CG3

A PARTITION TYPE,
SEE DETAILS

C17b

EQUIPMENT IDENTIFIER TAG,
REFER TO EQUIPMENT
MANUAL AND DETAILS FOR
INFORMATION

1

A11.1

DETAIL REFERENCE

PAGE REFERENCE

A

STRUCTURAL COLUMN
GRID IDENTIFIER,
REFER TO STRUCTURAL
DRAWINGS WHERE
NECESSARY

1

A11.1

DRAWING REFERENCE

PAGE REFERENCE

A1.3

3 MOUNTING HEIGHT DIAGRAM

NOT TO SCALE

GENERAL NOTES:

1. DOOR FRAMES AND OTHER METALS SHALL BE PAINTED TO MATCH ADJACENT WALL COLOR OR AS DIRECTED BY OWNER / INTERIOR DESIGNER.
2. PRIMER ON WALLS AND CEILINGS SHALL BE BENJAMIN MOORE LATEX ENAMEL UNDERCOATER AND PRIMER SEALER #253.
3. PRIMER ON METALS SHALL BE BENJAMIN MOORE IRONCLAD ALKYD LOW-LUSTRE METAL AND WOOD ENAMEL #C163.
4. UNLESS OTHERWISE INDICATED, GYPSUM WALL BOARD FINISH SHALL BE LEVEL 5; PAINT APPLICATION SHALL BE FINISH LEVEL 5, ONE PRIME

AND TWO FINISH COATS.
5. INTERIOR FLOOR FINISH: CLASS I OR II AS SPECIFIED IN NFPA 101, BASED ON TEST RESULTS FROM NFPA 253-2015 ALL FLOOR FINISHES SHALL

COMPLY WITH DOC FF-1 "PILL TEST"
6. VINYL WALL BASE:  CLASS 'C', FLAME SPREAD 76-200, SMOKE DEVELOPMENT 0-450, BASED ON TEST RESULTS FROM NFPA 255

CEILINGS
TYPE MATERIAL SPECIFICATION

A

ACOUSTICAL TILE ARMSTRONG OPTIMA TILES #3352, 24" x 24" SQUARE EDGE LAY-IN TILE, WHITE, SET IN 15/16" ARMSTRONG "PRELUDE" GRID SYSTEM. TILES
SHALL BE CLASS A, WITH A FLAME SPREAD RATING OF 25 OR LESS; SMOKE DEVELOPED RATING OF 50 OR LESS, TESTED IN ACCORDANCE WITH
ASTM E84.  NOTE:  TILES SHALL BE PROVIDED WITH HUMIGUARD PLUS FOR SAG RESISTANCE.  GRID SYSTEM SHALL BE PROVIDED AND
INSTALLED WITH EA7900 MAIN BEAMS, EA7920 CROSS TEES, EA7801 WALL MOLDING, AND XTAC CROSS TEE ADAPTER CLIPS.

B ACOUSTIC TILE NEW CEILING GRID SYSTEM TO TIE IN TO EXISTING CEILING TO REMAIN.  MATCH EXISTING GRID STYLE AND  FINISH HEIGHT. PATCH AND
REPAIR AS REQUIRED BY NEW WORK.  REPLACE DAMAGED AND OR SOILED CEILING TILES WITH NEW TO MATCH.

C GYPSUM WALLBOARD 5
8" GYPSUM WALL BOARD ON USG STANDARD SUSPENSION SYSTEM (NON-COMBUSTIBLE)

D EXISTING EXISTING CEILING TO REMAIN.  PATCH AND REPAIR TO MATCH, AS REQUIRED BY NEW WORK.  REPLACE DAMAGED AND OR SOILED CEILING
TILES WITH NEW TO MATCH.

ELECTRICAL SYMBOLS
SYMBOL DESCRIPTION

FLOOR OUTLET

DUPLEX POWER RECEPTACLE

QUADRAPLEX POWER
RECEPTACLE

USB RECEPTACLE

TELEPHONE RECEPTACLE

DATA/TELE RECEPTACLE

JUNCTION BOXJ

SINGLE SWITCH

3-WAY SWITCH

4-WAY SWITCH

SINGLE SWITCH WITH DIMMER

THERMOSTATT

4S
3S

S

HUMIDISTATH

DS

USB

COMBINATION DUPLEX
POWER/USB RECEPTACLEUSB

DATA

ARCHITECTURAL ABBREVIATIONS
ABBREVIATION FULL WORD/TERM

A MEDICAL AIR

A.F.F. ABOVE FINISH FLOOR
ALUM. ALUMINUM

ABBREVIATION FULL WORD/TERM

BD. BOARD
CAB. CABINET

CLG CEILING

C.T. CERAMIC TILE

CL./CLOS. CLOSET

CLR CLEAR
COL. COLUMN

CONC. CONCRETE
CONST. CONSTRUCTION
CONT. CONTINUOUS

CORR. CORRIDOR

CPT CARPET

CTR CENTER
DBL DOUBLE

DEPT. DEPARTMENT
D.F. DRINKING FOUNTAIN
DIA. DIAMETER

DIM./DIMEN. DIMENSION
DN DOWN

DWG DRAWING

ELEV ELEVATOR/ELEVATION
ELEC. ELECTRICAL

EQ EQUAL
EQUIP. EQUIPMENT
EXIST. EXISTING

F.D. FLOOR DRAIN
FLR. FLOOR

F.R.R. FIRE RESISTANCE RATED
GA. GAUGE

GALV. GALVANIZED
GC GENERAL CONTRACTOR

G.W.B. GYPSUM WALLBOARD

GYP. GYPSUM
HGT. HEIGHT
H.M. HOLLOW METAL
H.R. HANDRAIL
H.W. HOT WATER
IN. INCH

INFO. INFORMATION
INT. INTERIOR

K.D. KNOCK DOWN
K.O. KNOCK OUT

MANUF. MANUFACTURER
MAT. MATERIAL
MAX. MAXIMUM

MECH. MECHANICAL

MIN. MINIMUM
MISC. MISCELLANEOUS
MTL. METAL

ABBREVIATION FULL WORD/TERM

N.I.C. NOT IN CONTRACT
NO. NUMBER

N.T.S. NOT TO SCALE

O.C. ON CENTER
OFF. OFFICE

PERF. PERFORATED
P.LAM PLASTIC LAMINATE

PLUMB. PLUMBING
PLY PLYWOOD

REF. REFRIGERATOR

REQ. REQUIRED
RM. ROOM

S.S. STAINLESS STEEL

U.L. UNDERWRITER'S LAB.
U.O.N. UNLESS OTHERWISE NOTED

V.C.T. VINYL COMPOSITION TILE
VERT. VERTICAL

V.I.F. VERIFY IN FIELD
W/ WITH

W/O WITHOUT

PT. PAINT

LVT LUXURY VINYL TILE

S. SLIDE

COMM. COMMUNICATION

SECT. SECTION

SPEC. SPECIFICATION
SPRK SPRINKLER

STRUC. STRUCTURAL

TELE. TELEPHONE

SIM. SIMILAR

S.V. SHEET VINYL

TYP. TYPICAL

SUPR. SUPERVISOR

C.M. CONSTRUCTION MANAGEMENT

N/S NURSE STATION

MED MEDICINE/MEDICATION

TREAT. TREATMENT

STO./STOR. STORAGE

TLT. TOILET

PAT. PATIENT

ISO. ISOLATION

SOIL. SOILED

UTIL. UTILITY

VEST. VESTIBULE

V VACUUM

02 OXYGEN

MEP MECH./ELEC./PLUMB.

ADJ. ADJUSTABLE

REINF. REINFORCED

RCP REFLECTED CEILING PLAN

A.C.T. ACOUSTIC CEILING TILE

C.J. CONTROL JOINT

E.J. EXPANSION JOINT

EVS ENVIRONMENTAL SERVICES CL.

LAB. LABORATORY

R.D. ROOF DRAIN

FINISH SCHEDULE
TYPE MATERIAL SPECIFICATION MANUFACTURER COLOR AND STYLE REMARKS

1

FLOOR VINYL COMPOSITION TILE, 12" X 12" ARMSTRONG
STANDARD EXCELON

IMPERIAL TEXTURE/ PEARL
WHITE 51803

EXAM ROOMS: (106) (107) (108) (109) (111) (113)
(114) /  CLEAN SUPPLY RM (123) /  MEDICATION
ROOM (121)

BASE VINYL COVE BASE, 6" HIGH JOHNSONITE 20 CHARCOAL
WALL PAINT PAINT, EGGSHELL FINISH BENJAMIN MOORE TBD
TRIM PAINT PAINT, SEMI-GLOSS FINISH BENJAMIN MOORE TBD
CABINETS HIGH PRESSURE LAMINATE WILSONART ASHBEE OAK 17000K-57

COUNTERS SOLID SURFACE CORIAN PEARL STONE

2

FLOOR LUXURY VINYL TILE, 6" X 48" THE MOHAWK GROUP C2039 LIVING LOCAL / 095
STUDIO

WAITING AREA (101) /  RECEPTION (103) /
PROVIDER STATION (105) / CORRIDORS: (C01)
(C02) (C03) /  OFFICES: (118) (110)BASE VINYL COVE BASE, 6" HIGH JOHNSONITE 20 CHARCOAL

WALL PAINT PAINT, EGGSHELL FINISH BENJAMIN MOORE TBD
TRIM PAINT PAINT, SEMI-GLOSS FINISH BENJAMIN MOORE TBD
CABINETS HIGH PRESSURE LAMINATE WILSONART ASHBEE OAK 17000K-57

COUNTERS SOLID SURFACE CORIAN PEARL STONE

3

FLOOR PORCELAIN CERAMIC TILE, 18" X 18" DAL TILE AFFINITY GLAZED  /  AF03 -
GRAY

 TOILETS: (102) (104)

BASE PORCELAIN CERAMIC BASE TILE, 6"X6" DAL TILE ARCHITECTURAL GRAY

WALL PAINT PAINT, EGGSHELL FINISH BENJAMIN MOORE TBD
TRIM PAINT PAINT, SEMI-GLOSS FINISH BENJAMIN MOORE TBD

WALL TILE PORCELAIN CERAMIC TILE, 12" x 24" DAL TILE VISIONARY GLOSS - CP05

5

FLOOR HOMOGENEOUS SHEET VINYL MANNINGTON BIOSPEC MD- RESILIENT
SHEET / COLOR TBD

SOILED HOLD (119)

BASE INTEGRAL COVE BASE, 6" HIGH MANNINGTON COLOR TBD

WALL PAINT EPOXY PAINT, SEMI-GLOSS FINISH BENJAMIN MOORE TBD
TRIM PAINT EPOXY PAINT, SEMI-GLOSS FINISH BENJAMIN MOORE TBD

4

FLOOR VCT - STATIC CONTROL FLOORING ARMSTRONG EXCELON SDT -  51959 ELEC. / IT ROOM (115)

BASE VINYL COVE BASE, 6" HIGH JOHNSONITE 20 CHARCOAL

WALL PAINT PAINT, BENJAMIN MOORE TBD
TRIM PAINT PAINT, SEMI-GLOSS FINISH BENJAMIN MOORE TBD

6

FLOOR EXISTING TO REMAIN.  PATCH AND REPAIR TO
MATCH AS REQUIRED BY NEW WORK. MATCH EXISTING MATCH EXISTING

BASE EXISTING TO REMAIN.  PATCH AND REPAIR TO
MATCH AS REQUIRED BY NEW WORK. MATCH EXISTING MATCH EXISTING

WALL PAINT PAINT, EGGSHELL FINISH BENJAMIN MOORE TBD

TRIM PAINT PAINT, SEMI-GLOSS FINISH BENJAMIN MOORE TBD

WALL PROT. EXISTING TO REMAIN.  PATCH AND REPAIR TO
MATCH AS REQUIRED BY NEW WORK. MATCH EXISTING MATCH EXISTING

2
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BARRIER-FREE STANDARDS INDICATED HEREIN ARE TYPICAL. DIMENSIONS SHOWN ARE TYPICAL UNLESS INDICATED
OTHERWISE ELSEWHERE IN THE DRAWINGS.

1. REFER TO COVER SHEET FOR APPLICABLE CODES, STANDARDS, AND GUIDELINES.

2. THE CLEAR WIDTH OF A PASSAGEWAY FOR A SINGLE WHEELCHAIR SHALL BE 32 INCHES FOR A PASSAGEWAY OF 24
INCHES OR LESS AND 36 INCHES FOR A PASSAGEWAY LONGER THAN 24 INCHES.

3. THE CLEAR FLOOR SPACE REQUIRED FOR A SINGLE WHEELCHAIR SHALL BE 30 INCHES BY 48 INCHES.

4. THE CLEAR WIDTH OF AN ACCESSIBLE ROUTE SHALL BE 36 INCHES.

5. HANDRAILS:  THE TOP OF GRIPPING SURFACE OF HANDRAILS SHALL BE 34 INCHES MINIMUM AND 38 INCHES MAXIMUM
VERTICALLY ABOVE THE STAIR NOSING OR RAMP SURFACE. CLEAR SPACE BETWEEN HANDRAILS AND WALL SURFACE
SHALL BE 1 1/2" MINIMUM.

6. PROTRUDING OBJECTS:  OBJECTS WITH LEADING EDGES LOCATED MORE THAN 27 INCHES AND NOT MORE THAN 80
INCHES ABOVE THE FLOOR SHALL PROTRUDE NOT MORE THAN 4 INCHES FROM THE WALL.

7. GUARDRAILS OR OTHER BARRIERS SHALL BE PROVIDED WHEN VERTICAL CLEARANCE OF AN AREA ADJOINING AN
ACCESSIBLE ROUTE IS LESS THAN 80 INCHES HIGH.

8. CHANGES IN LEVEL:  A CHANGE IN LEVEL OF 1/4 INCH HIGH MAXIMUM SHALL BE PERMITTED TO BE VERTICAL AND
WITHOUT EDGE TREATMENT. A CHANGE IN LEVEL OF BETWEEN 1/4 INCH AND 1/2 INCH HIGH MAXIMUM SHALL BE
BEVELED WITH A SLOPE NOT STEEPER THAN 1:2.

9. ACCESSIBLE PARKING SPACES SHALL BE 96 INCHES WIDE AND HAVE AN ADJACENT ACCESS AISLE OF NOT LESS THAN
60 INCHES MINIMUM.  PASSENGER LOADING ZONES SHALL PROVIDE AN ACCESS AISLE 60 INCHES WIDE AND 20 FEET
LONG MINIMUM ADJACENT TO THE VEHICLE PULL-UP SPACE AND AT THE SAME LEVEL AS THE ROADWAY.

10. RAMPS SHALL HAVE A SLOPE NOT STEEPER THAN 1:12.  THE MAXIMUM RISE FOR ANY RAMP WITHOUT A LANDING IS 30
INCHES.  THE RAMP SHALL HAVE A CLEAR WIDTH OF 36 INCHES. LANDING LENGTH SHALL BE A MINIMUM OF 60 INCHES.

11. STAIR TREADS AND RISERS SHALL BE AS FOLLOWS:  STAIR TREADS SHALL BE MINIMUM OF 11 INCHES DEEP, STAIR
RISERS SHALL BE A MAXIMUM OF 7 INCHES HIGH.

12. DOOR CLOSERS SHALL BE ADJUSTED SO THAT FROM AN OPEN POSITION OF 90 DEGREES, THE TIME REQUIRED TO
MOVE THE DOOR TO AN OPEN POSITION OF 12 DEGREES WILL BE 5 SECONDS MINIMUM.

13. DOOR OPENING FORCE WHERE CLOSERS ARE USED SHALL BE 5 POUNDS MAXIMUM.

14. THE BOTTOM 12 INCHES OF ALL DOORS EXCEPT AUTOMATIC DOORS SHALL HAVE A SMOOTH UNINTERRUPTED SURFACE
TO ALLOW THE DOOR TO BE OPENED BY A WHEELCHAIR FOOTREST WITHOUT CREATING A TRAP OR HAZARDOUS
CONDITION.

15. POWER ASSISTED DOORS:  THE TIME REQUIRED FOR SUCH DOORS TO OPEN TO A BACK CHECK POSITION SHALL BE 3
SECONDS MINIMUM.  THE FORCE REQUIRED TO STOP DOOR MOVEMENT SHALL BE 15 POUNDS MAXIMUM.

16. EXPOSED PIPES AND SURFACES UNDER LAVATORIES AND SINKS SHALL BE INSULATED OR OTHERWISE CONFIGURED TO
PROTECT AGAINST CONTACT.

17. GRAB BARS SHALL HAVE A DIAMETER OR WIDTH OF GRIPPING SURFACE FROM 1 1/4 TO 2 INCHES. THE CLEAR SPACE
BETWEEN THE GRAB BAR SURFACE AND THE WALL SURFACE SHALL BE 1-1/2 INCHES MINIMUM.

18. STRUCTURAL STRENGTH:  ALLOWABLE STRESSES IN BENDING, SHEAR AND TENSION SHALL NOT BE EXCEEDED FOR
MATERIALS USED WHERE A VERTICAL OR HORIZONTAL FORCE OF 250 POUNDS IS APPLIED AT ANY POINT ON THE GRAB
BAR OR SEAT, FASTENER MOUNTING DEVICE OR SUPPORTING STRUCTURE.

A1.2

1 ACCESSIBILITY NOTES AND INFO

NOT TO SCALEA1.2

2 LEVEL CHANGES - (UP TO 1/2")

NOT TO SCALEA1.2

3 TOE / KNEE CLEARANCES

NOT TO SCALEA1.2

4 PROTRUDING OBJECTS

NOT TO SCALE

A1.2

6 REACH / MOUNTING HEIGHTS

NOT TO SCALE

CLEAR WIDTH OF AN ACCESSIBLE ROUTE
SEGMENT LENGTH MINIMUM SEGMENT WIDTH

≤ 24 INCHES 32 INCHES
> 24 INCHES 36 INCHES

A1.2

5 ACCESSIBLE ROUTE

NOT TO SCALE

MANEUVERING CLEARANCES AT MANUAL SWINGING DOORS
TYPE OF USE MINIMUM MANEUVERING CLEARANCES

APPROACH DIRECTION DOOR SIDE PERPENDICULAR TO DOORWAY
PERPENDICULAR TO DOORWAY

(BEYOND LATCH UNLESS NOTED)
FROM FRONT PULL 60 INCHES 18 INCHES
FROM FRONT PUSH 48 INCHES 0 INCHES (NOTE 3)

FROM LATCH SIDE PULL 60 INCHES 36 INCHES
FROM LATCH SIDE PULL 54 INCHES 42 INCHES
FROM LATCH SIDE PUSH 42 INCHES (NOTE 1) 22 INCHES (NOTE 3 AND 4)
FROM LATCH SIDE PULL 48 INCHES (NOTE 2) 24 INCHES
FROM LATCH SIDE PUSH 42 INCHES (NOTE 2) 24 INCHES

NOTES:
1. ADD 6" IF CLOSER AND LATCH PROVIDED.
2. ADD 6" IF CLOSER PROVIDED.
3. ADD 12" BEYOND LATCH IF CLOSER AND LATCH PROVIDED.
4. BEYOND HINGE SIDE.

A1.2

8 MANEUVERING CLEARANCES

NOT TO SCALE

A1.2

9 TACTILE INTERIOR SIGN

NOT TO SCALEA1.2

11 LAVATORIES AND SINKS

NOT TO SCALE

A1.2

12 WATER CLOSET PLANS

NOT TO SCALE

A1.2

13 WATER CLOSET ELEVATIONS

NOT TO SCALEA1.2

14 TRANSFER-TYPE SHOWERS

NOT TO SCALE

A1.2

15 ELEVATOR ENTRANCE

NOT TO SCALE

NOTE:
GRAB BARS TO BE DESIGNED TO SUPPORT A
MINIMUM CONCENTRATED LOAD OF 250 LBS AND
MUST NOT ROTATE IN THEIR FITTINGS.

A1.2

10 GRAB BARS AND HANDRAILS

NOT TO SCALE

NOTE:
REFER TO TOILET ELEVATIONS FOR
ADDITIONAL INFORMATION.

GENERAL NOTE:
LEVEL CHANGES IN EXCESS OF 12" SHALL MEET SLOPE OF
REQUIREMENTS FOR A RAMP.

GENERAL NOTE:
ALL OPERABLE PORTIONS OF
DEVICES MUST FALL WITH IN
THE SHADED AREA.

VARIES
SEE SPEC.

16" O.C.

TYP. 20 GA COLD FORMED FLAT
STOCK. SECURED TO STUDS
WITH (3) #10 TEKS SELF-DRILLING
FASTENERS EACH END.

GRAB BAR GRAB BAR SECURED TO FLAT
STOCK WITH MANUFACTURER'S
STANDARD ANCHORS. REFER TO
SELECTED MANUFACTURERS
SPECIFICATIONS FOR FURTHER
INFORMATION

TYP.  1 1/4"x 3 5/8" MIN.
METAL STUD @ 16"
O.C. SEE PARTITION
TYPE FOR FURTHER
INFORMATION

HORIZONTAL GRAB BAR
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"
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.

16" O.C.

TYP. 20 GA COLD FORMED FLAT
STOCK. SECURED TO STUDS

WITH (3) #10 TEKS SELF-DRILLING
FASTENERS EACH END.

GRAB BAR

1'
-0

"

VERTICAL GRAB BAR
NOTE:
GRAB BARS TO BE DESIGNED TO SUPPORT A MINIMUM
CONCENTRATED LOAD OF 250 LBS AND MUST NOT ROTATE IN
THEIR FITTINGS.
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7 GRAB BARS SUPPORT DETAILS

NOT TO SCALE

FINISH AS SHOWN
ON SCHEDULE

GENERAL NOTE:
1. NURSE CALL DEVICE SHALL BE

INSTALLED WITHIN ALL
PATIENT TOILET ROOMS BY
TENANT.

CL

4'
-0

" M
A

X
. T

O
 O

U
TL

E
T 

O
F 

D
IS

P
.

FLOOR FINISH

1'
-3

" M
IN

.

7"- 9" MIN.

1'-0" MAX.

11 2" M
IN

.

4'-6" MIN.

2'
-9

" -
 3

'-0
"CL

CL

3'
-3

" -
 3

'-5
"

3'-3" - 3'-5"

1'
-6

" M
IN

.

11
2" MIN.

CL

CL

CL

TO OUTLET OF
DISPENSER

1'
-5

" -
 1

'-7
"

3'
-3

" -
 3

'-5
"

1'
-6

" M
IN

.

CL

CL

2'
-9

" -
 3

'-0
"

TOILET TISSUE
DISPENSER

CL

1'-0" MIN.2'-0" MIN.
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NURSE CALL
(ADJUST AS
REQUIRED TO
CLEAR TOILET
PAPER DISPENSER)

TOILET TISSUE
DISPENSER

CONTRACTOR TO
COORDINATE FINAL NURSE
CALL PLACEMENT WITH
SELECTED TOILET PAPER
DISPENSER PRIOR TOO
ROUGH-IN & INSTALLATION

NOTE: ALL WALL MOUNTED ACCESSIBLE.
SIGNAGE MOUNTED AT 42" TO CENTER OF
MOUNTING POINT. S
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E
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S

ALL GENDER
RESTROOM

*BRAILLE SYSTEM*

ACCESSIBLE SIGNAGE NOTES:

1. ALL ACCESSIBLE SIGNAGE SHALL MEET ALL
OF THE REQUIREMENTS OF ICC/ANSI
A117.1-2009, CHAPTER 7 -COMMUNICATION
ELEMENTS AND FEATURES.

2. VISUAL AND TACTILE SIGNS SHALL BE
PROVIDED AT EACH ACCESSIBLE TOILET
ROOM DOOR, EACH EXIT DOOR, AND AS
INDICATED ON THE PLAN

3. PROVIDE EQUIVALENT UNISEX ACCESSIBLE
SIGN AT SINGLE USE UNISEX TOILETS.

4. ALL SIGN SIZES, SYMBOL SIZES, BRAILLE
CONFIGURATIONS AND OTHER GRAPHICAL
INFORMATION MUST STRICTLY CONFORM
TO THE 2010 ADA CRITERIA.

5. CHARACTERS MUST BE NO LOWER THAN
48" AND NO HIGHER THAN 60" AFF.

A1.2

9a
NOT TO SCALE

TYPICAL ACCESSIBLE TOILET ROOM
SIGNAGE - COORDINATE EXACT
DECRIPTION WITH FLOOR PLAN

BARRIER FREE NOTES

A1.4

AND DETAILS
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1 OVERALL SITE PLAN

SCALE: 1:150

OVERALL SITE PLAN

A2.00 150' 300'

Scale: 1" = 150'-0"
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A2.1

1 EGRESS AND LIFE SAFETY PLAN - MAIN LEVEL

SCALE: 1/8" = 1'-0"

EGRESS AND LIFE
SAFETY PLAN - MAIN
LEVEL

A2.1

EGRESS AND LIFE SAFETY GENERAL NOTES
1. ALL PARTITIONS WHICH ARE PART OF THE EXIT ACCESS

CORRIDOR SYSTEM SHALL BE SMOKE PARTITIONS CAPABLE OF
LIMITING THE TRAVEL OF SMOKE.

2. SEE PHASING PLAN SHEETS FOR INTERIM LIFE SAFETY
MEASURES.

INTERIOR FINISH CLASSIFICATIONS

REFERENCE CODE: 2020 BC, CHAPTER 8 AND NFPA 286-2015

· WALL AND CEILING FINISHES, WHEN TESTED IN ACCORDANCE WITH
NFPA 255
CLASS 'A':
FLAME SPREAD 0-25;
SMOKE DEVELOPMENT 0-450
CLASS 'B':
FLAME SPREAD 26-75;
SMOKE DEVELOPMENT 0-450
CLASS 'C':
FLAME SPREAD 76-200;
SMOKE DEVELOPMENT 0-450

· FLOOR FINISHES, WHEN TESTED IN ACCORDANCE WITH NFPA 253-2015
CLASS I:
CRITICAL RADIANT FLUX MINIMUM OF 0.45 W/SQ. CM
CLASS II:
CRITICAL RADIANT FLUX MINIMUM OF 0.22 W/SQ. CM

GENERAL NOTES
1. IN ACCORDANCE WITH NFPA 101, SECTION 38.3.1, ALL CORRIDOR

WALLS AND PARTITIONS ENCLOSING EXIT ACCESS CORRIDORS
SHALL FORM A BARRIER TO LIMIT THE TRANSFER OF SMOKE.
CONTRACTOR SHALL EVALUATE EXISTING PARTITIONS
THROUGHOUT THE ENTIRE WORK SCOPE AND ADJACENCIES TO
PROVIDE CLOSURE WHEREVER NECESSARY TO MAINTAIN
BARRIER TO LIMIT THE TRANSFER OF SMOKE. CLOSURE MAY
INCLUDE, BUT IS NOT NECESSARILY LIMITED TO, THE
INSTALLATION OF SAFING MATERIAL OR SEALANT AROUND
EXISTING PENETRATIONS. EXTENSION OF EXISTING PARTITIONS,
WALLS OR DRYWALL ABOVE ADJACENT CEILINGS.

2. OCCUPANT LOADS LISTED ARE FOR VENTILATION SCHEDULE
CALCULATIONS. EGRESS BASED ON S.F. OCCUPANT
CALCULATIONS.

FIRE PROTECTION AND MEANS OF EGRESS
SYMBOL LEGEND

MARK DESCRIPTION
POINT OF EXIT ACCESS AND DIRECTION OF
EGRESS TRAVEL
REMOTE POINT OF EXIT ACCESS TRAVEL
DISTANCE OF TRAVEL FROM REMOTE POINT
TO POINT OF EXIT ACCESS
SMOKE BARRIER (1-HOUR FIRE
RESISTANCE-RATED CONSTRUCTION)

SMOKE PARTITION (SMOKE-LIMITING)
SUITE SEPARATION PARTITION
(SMOKE-LIMITING)
1-HOUR FIRE RESISTANCE-RATED
CONSTRUCTION
2-HOUR FIRE RESISTANCE-RATED
CONSTRUCTION

FIRE HOSE CABINET

FIRE EXTINGUISHER IN CABINET
FIRE EXTINGUISHER ON HOOK (EX = EXISTING )

FIRE ALARM HORN/STROBE (EX = EXISTING )

FIRE ALARM MANUAL PULL (EX = EXISTING )

EXIT SIGNAGE (FILL INDICATES DIRECTION TO
EXIT)
HAZARDOUS AREA: SMOKE / PARTITION
ENCLOSURE REQUIRED (DOORS SHALL BE
SELF-CLOSING OR AUTOMATIC CLOSING)

AREA NOT IN THE SCOPE U.N.O.

(50')

FHC

FEC

FE

F

F

BUILDING CODE OF NEW YORK STATE
TABLE 601

BUILDING ELEMENTS V-B UNPROTECTED
COMBUSTIBLE

STRUCTURAL FRAME 0

BEARING WALLS
* EXTERIOR
* INTERIOR

2 HOUR
0 HOUR

NONBEARING WALL/PARTITION
* EXTERIOR SEE TABLE 602
NONBEARING WALL/PARTITION
* INTERIOR 0

FLOOR CONSTRUCTION 0

ROOF CONSTRUCTION 0

0 4' 8' 16'

Scale: 1/8" = 1'-0"
AREA NOT IN
SCOPE U.N.O.

EXITING DATA, CALCULATIONS, AND FIRE PROTECTION REQUIREMENTS
(CH. 38 NFPA 101)

ITEM/ DESCRIPTION REQUIRED PROVIDED REMARKS/SECT.
REFERENCE

TOTAL OCCUPANT LOAD SERVED,
BASED ON 100 SQ. FT./PERSON

CALCULATED ACTUAL

EGRESS TOTAL
CAPACITY FOR 540
OCCUPANTS

7.3.1.2
NOTE: ACTUAL
NUMBER OF
PERSONS IS AN
ESTIMATE AND
INCLUDES
COHABITATION

38 PERSONS 38

TOTAL PROGRAM AREA = 3,807 SQ.
FT./100 SQ. FT. PER PERSON = 38
OCCUPANTS

NUMBER OF EXITS 2 SEPARATE COMPLIES 38.2.4

EGRESS WIDTH PER OCCUPANT

     LEVEL COMPONENTS 0.2 INCHES COMPLIES 38.2.3.1
     STAIRS, RAMPS 0.3 INCHES COMPLIES 38.2.3.1

MINIMUM CORRIDOR WIDTH 44 INCHES COMPLIES 38.2.3.2

MINIMUM EXIT ACCESS DOOR WIDTH 32 INCHES CLEAR COMPLIES 38.2.2.2

MAXIMUM DEAD END CORRIDOR 50 FEET COMPLIES 38.2.5.2.1

REQUIRED RESISTANCE RATING:
-ENCLOSURE CONNECTING 4 OR
MORE STORIES
-OTHER ENCLOSURES IN NEW
CONSTRUCTION
-EXISTING BARRIERS IN EXISTING
BUILDING

REQUIRED FIRE BARRIER (HOURS)
-2 HOUR
-1 HOUR
-1/2 HOUR

COMPLIES 38.3.1

MAXIMUM DISTANCE BETWEEN ANY
POINT IN A NON-SLEEPING SUITE TO
AN EXIT

300 FEET COMPLIES - SEE
PLANS 38.2.6.3

PROTECTION OF VERTICAL
OPENINGS, SHAFTS, CHUTES,
HOISTWAYS, STAIRWAYS, ETC.

1 - HOUR FIRE RESISTANCE RATING
SEPARATING THE EXIT STAIR
CONNECTING 3 OR LESS FLOOR IN
NEW CONSTRUCTION. 1/2-HOUR FIRE
RESISTANCE RATING IN EXISTING
BUILDING

COMPLIES 38.3.2.1

HAZARDOUS AREAS
1 - HOUR FIRE RESISTANCE RATING
OR SPRINKLER PROTECTION AND
SMOKE RESISTING PARTITION

COMPLIES 38.3.1

FIRE ALARM YES COMPLIES 38.3.4.1

CORRIDOR WALLS MINIMUM FIRE
RESISTANCE RATING

1 HR OR BUILDING PROTECTED
THROUGHOUT BY AUTOMATIC
SPRINKLER SYSTEM

COMPLIES 38.3.6.1

SUBDIVISION OF BUILDING SPACE NOT REQUIRED N/A 38.3.7

INTERIOR WALL AND CEILING FINISH
REQUIREMENTS

CLASS A OR B IN EXITS AND EXIT
ACCESS CORRIDOR / CLASS A, B, OR
C IN OTHER AREA

COMPLIES 38.3.3.2

INTERIOR FLOOR FINISH
REQUIREMENTS CLASS I OR II IN EXIT ENCLOSURES COMPLIES 38.3.3.3
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NFPA 101 OCCUPANCY INFORMATION
OCCUPANCY TYPE B - BUSINESS

OCCUPANCY USE BUSINESS

OCCUPANCY LOAD FACTOR TABLE
7.3.1.2

100 GROSS SQ. FT. PER
PERSON

NO. OF BUILDING STORIES 1

CONSTRUCTION TYPE V (000)

TOTAL WORK AREA 3,807 SQ. FT.

     RENOVATION WORK AREA 3,807 SQ. FT.

     NEW WORK AREA 0 SQ. FT.

AUTOMATIC SPRINKLER SYSTEM NONE

     THROUGHOUT BUILDING -

     LIMITED AREAS -

BUILDING CODE OF NEW YORK STATE
OCCUPANCY INFORMATION
OCCUPANCY TYPE B - BUSINESS

OCCUPANCY USE BUSINESS

OCCUPANT LOAD FACTOR    TABLE
B1004.5

100 GROSS SQ. FT. PER
PERSON

CONSTRUCTION TYPE V-B

TOTAL WORK AREA - GROUND
FLOOR

3,807 SQ. FT.

     RENOVATION WORK AREA 3,807 SQ. FT.

     NEW WORK AREA 0 SQ. FT.

AUTOMATIC SPRINKLER SYSTEM NONE

     THROUGHOUT BUILDING -

     LIMITED AREAS -
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DIAGNOSTIC AND TREATMENT AREA3.1-3

2014 FGI GUIDELINES FOR DESIGN AND CONSTRUCTION -
HOSPITALS AND OUTPATIENT FACILITIES

2014 FGI Guidelines Assessment
3.3 Freestanding Outpatient Diagnostic and Treatment Facility
(Only sections applicable to the Functional Program have been identified)

3.3-1 General

3.3-1-1 Application

3.3-1.1.1 Requirements

The following sections of Section 3.3 are applicable to this service line.

3.3-1.1.1.1 Section 3.1-1 (General)
3.3-1.1.1.2 Section 3.1-3 (Diagnostic and Treatment Areas)
3.3-1.1.1.3 Section 3.1-4 (Patient Support Facilities)
3.3-1.1.1.4 Section 3.1-5 (General Support Facilities)
3.3-1.1.1.5 Section 3.1-6 (Public and Administrative Areas)
3.3-1.1.1.6 Section 3.1-7 (Design and Construction Requirements)
3.3-1.1.1.7 Section 3.1-8 (Building Systems)

3.3-1.1.2 Modifications to the Requirements

3.3-1.1.2.1 Imaging shall not be performed within this Outpatient Diagnostic and Treatment
Facility
3.3-1.1.2.2 Nuclear Medicine shall not be performed within this Outpatient Diagnostic and
Treatment Facility.

3.3-1.2 Functional Program
As noted in section 1.2-2 and 3.1-1.2 a Functional Program has been developed for the project.

3.1-1.2 Functional Program
3.1-1.2 .1.1 Functional program requirement. A Functional Program has been developed for the
project.
3.1-1.2.2 Patient Privacy.  Design provides appropriate levels of patient acoustic and visual
privacy and
dignity throughout the care process.
3.1-1.2 .3 Shared/Purchased Services: Shared service located at MNH.

3.1 -1 .3 Site
3.1-1.3.1 Facility is located in an Office building central to community, and in close proximity to
Montefiore Nyack Hospital.
3.1-1.3.2 Parking: Existing parking and site development to remain.
3.1-1.3.3 Entrance: Building entrance used to reach outpatient services is at grade level, clearly
marked, and
located so patients need not go through other activity areas.

3.1 -1 .4 Facility Layout: Facility layout does not allow unrelated traffic in the facility.

3.1-3 Diagnostic and Treatment Areas

3.1-3. 1 General: The following clinical and support areas are provided.

3.1 -3.2 Examination Rooms
3.1-3.2.1 General: Provision made to preserve patient privacy from observation from outside an
examination room through an open door.
3.1 -3.2.2 General Purpose Examination/Observation Room
3.1-3.2.2 .1 General. Observation Rooms not required by Functional Program
3.1-3.2.2.2 Space requirements
(1) Area. Each examination/observation room has a minimum clear floor area of 80 square
feet.
(2) Clearances
(a) The size of the exam room accommodates a minimum clearance of 2 feet 8 inches at
each side and at the foot of the examination table.
(b) A room arrangement in which an examination table, is placed at an angle, closer to one
wall than another, or against a wall may occur and is permitted.
3.1-3.2.2.3 Hand-washing station provided.
3.1-3.2.2.4 Documentation area provided.

3.1-3.2 .3 Special Purpose Examination Room

3.1-3.2.3.1 General

3.1-3.2.3.2 Space requirements
(1) Area, Rooms for special clinics shall have a minimum clear floor area of 100 square feet
(2) Clearances
(a) Room size shall permit a room arrangement with a minimum clearance of 3 feet 6 inches
at the side(s), head, or foot of the examination table.
(b) A minimum clearance of 1 foot shall be provided at all sides (side, head, or foot) of the
examination table.
3.1-3.2.3.3 Hand-washing station provided.
3.1-3.2.3.4 Documentation area provided.

3.1-3.5 Support Areas for Patient Care-General

3.1-3.6 Support Areas for Examination Rooms

3.1-3.6.1 Nurse Station(s)
3.1-3.6.1.1 Work counter - provided
3.1-3.6.1.2 Communication system - provided
3.1-3.6.1.3 Space for supplies - provided
3.1-3.6.1.4 Accommodations for written or electronic documentation - provided

3.1-3.6.5 Hand-Washing Station

3.1-3.6.5.1 Hand-washing stations provided in each room.
3.1-3.6.5.2 Design requirements. Hand-washing stations meet the following requirements:
(1) Hand-washing station design details comply
(2) Hand-washing station sink requirements comply

3.1-3.6.6 Medication Safety Zones

3.1-3.6.6.1 General

(1) Medication is prepared or dispensed, medication safety zone provided for preparing,
dispensing, storing, and administering medications.
(a) A medicine preparation room with, self-contained medication dispensing unit provided.
(b) Medication safety risk assessment determined one zone required.
(2) Medication safety zone provides the following physical environment requirements:
(a) Medication safety zones located in access-controlled room.
(b) Workspace organization designed so that staff can access information and perform
required tasks.
(c) Work counters provide space to perform the tasks.
(d) Task-specific lighting levels for health care settings provided

3.1-3.6.6.2 Work areas for preparing, dispensing, and administering medications

(1) Medication preparation room
(a) The medication preparation room contains the following:
(i) Work counter
(ii) Hand-washing station
(iii) Lockable refrigerator
(iv) Locked storage for controlled drugs
(v) Sharps containers
(b) Where sharps container provided:
(i) Sharps containers placed in accordance with the OSHA Bloodborne Pathogens standard
at 29 CPR 1910.1030(d)(4)(iii)(A)(2)(i).
(ii) Sharps containers placed no higher than 54” AFF
(c) Medication preparation room is used to store one or more self-contained
medication dispensing units, room shall be designed with space to prepare medication
with the self-contained medicine-dispensing unit(s) is present.
(d) Sterile compounding not performed.

3.1-3.6.7 Nourishment Area or Room Not required by Functional Program

3.1-3.6.9 Clean Supply Storage for clean and sterile supplies provided

3.1 -3.6.10 Soiled Holding Room provided.

3.1-3 .6.11 Equipment and Supply Storage

3.1-3.6.11.3 Wheelchair storage and parking space
(I) Storage provided for at least one facility-owned wheelchair.
(2) Parking not required by functional program.

3.1-3.6.11.4 Emergency equipment storage
(1) Emergency equipment storage provided.
(2) Storage location is readily accessible and under staff control.

3.1-3.8 Support Areas for Patients

3.1-3.8.2 Toilet Room(s) for Patient Use provided.

3.1-3.9 Imaging Services at Montefiore Nyack Hospital not part of functional program.

3.1-3.9.8.2 Toilet rooms not required to be adjacent to procedure rooms.

3.1-4 Patient Support Facilities

3.1-4.1 Laboratory Services are provided offsite.

3.1-5 General Support Facilities

3.1-5.2 Linen Services

3.1-5.2.2 On-Site Linen Processing Area not provided, off site service.

3.1-5.2.3 Support Areas for Off-Site Laundry Services
When linen is processed off-site, the following shall be provided in the outpatient facility:
3.1-5.2.3.1 Soiled linen holding area provided.

3.1-5.2.3.2 Clean linen storage area provided

3.1-5.3 Materials Management

3.1 -5.3.1 Support Areas for Shared/Purchased Services
Shared or purchased materials management services on-site, handling and storage areas are
provided at Montefiore Nyack Hospital and transported to clinic via Distribution System.

3.1-5.3.2 Receiving Facilities
Breakdown area. Provided at Building Service Entry.

3.1-5.3.3 Clean Clinical Supply Storage provided in clean storage room.

3.1 -5.4 Waste Management

3.1-5.4.1 Waste Collection and Storage Facilities

3.1-5.4.1.1 General. Waste collection and storage locations meet local, state, and federal
regulations.
(1) Locations provided for waste collection and storage.
(2) Locations for the following provided.
(a) Centralized waste collection and storage spaces provided.
(b) Compactor provided
(c) Balers not required
(d) Sharps containers stored in controlled area.
(e) Recycling container staging at dock and waste removal area

3.1-5.4.1.2 Space requirements and allocations meet requirements of the functional program.

3.1-5.4.1.3 Medical waste holding space, existing.
(I) Provided, areas temporary holding of regulated medical waste, chemical hazardous
waste other regulated waste types have the following:
(a) Cleanable floor and wall surfaces
(b) Lighting
(c) Exhaust ventilation
(2) Holding spaces protected from weather, animals, and unauthorized entry.
(3) Refrigeration not required.

3.1-5.5 Environmental Services

3.1-5.5.1 Environmental Services Room

3.1-5.5.2 One provided which meets needs of facility.

3.1-5.5 .1.2 Environmental services room(s) for facility-based environmental services. Provided
with the following:
(1) A service sink or floor-mounted mop sink
(2) Provisions for storage of supplies and housekeeping equipment
(3) A hand-washing station or hand sanitation dispenser

3.1-5.6 Engineering and Maintenance Services

3.1-5.6.1 General, Shared engineering services provided.
3.1-5.6.2 Equipment Locations.  Equipment room(s) for boilers, mechanical equipment,
telecommunications equipment, and electrical equipment are provided as required.

3.1-5.6.3 Equipment and Supply Storage rooms provided as part of Building Management.

3.1-6 Public and Administrative Areas

3.1-6.2 Public Areas

The following are provided:

3.1-6.2.1 Vehicular Drop-Off and Pedestrian Entrance

3.1-6.2.2 Reception provided.

3.1-6.2 .3 Waiting Spaces provided.

3.1-6.2.4 Public Toilets provided.
3.1-6.2.4.1 Toilet room(s) for public use are accessible from the waiting area without passing
through patient care or staff work areas or suites.
3.1-6.2.4.2 Placement of public toilet room is off lobby.

3.1-6.2.4 Local Telephone Access provided with courtesy phone.

3.1-6.2.5 Provisions for Drinking Water provided.

3.1-6.2.6 Wheelchair Storage provided.

3.1-6.3 Administrative Areas

3.1-6.3.2 Interview Space is provided.

3.1-6.3.3 General or Individual Offices are provided.

3.1-6.3.5 Medical Records are accommodated with an EMR
3.1-6.3.5.1 Location, EMR.
3.1-6.3.5.2 Space requirements not required, EMR.

3,1 -6.3.6 Equipment and Supply Storage provided.

3.1-6.4 Support Areas for Staff

3.1-6.4.1 Staff Lounge is provided, includes a hand-washing station.
3.1-6.4 .2 Storage for Staff and lockers is provided.

 3.1-7 Design and Construction Requirements

3.1 -7.2 Architectural Details, Surfaces, and Furnishings
3.1-7.2.2 Architectural Details
3.1-7.2.2.1 Corridor width meets applicable building codes.

3.1-7.2.2.2 Ceiling height minimum 7 feet 10 inches

3.1-7.2.2.3 Doors and door hardware
(1) Door type

(a) All doors between corridors, rooms, are of the swing type or sliding doors.
(b) Sliding doors not used.
(i) Manual and automatic sliding doors not provided.
(ii) Sliding doors with breakaway features are used and meet egress requirements (NA).
(iii) Sliding doors in patient care areas do not have floor tracks (NA).
2) Door opening widths meet minimum standard, wheeled bed stretchers not provided.
(3) Doors do not swing into corridors.
(4) Door hardware
(a) Door hardware complies with local, state, and federal requirements.
(b) Lever hardware provided.
(5) Patient toilet facilities
(a) Door opening, visual privacy maintained.
(b) Door hardware
(i) Doors to patient use toilets have hardware that allows staff emergency access.

3.1-7 .2.2.7 Glazing materials meet local, state, and federal requirements.

3.1-7.2.2 .8 Hand-washing stations
(1) General
(a) Hand sanitation dispensers provided in addition to hand-washing stations.
(b) Number and placement of both hand-washing stations and hand sanitation
dispensers determined by an ICRA.
(c) Located where hand-washing stations are required.
(2) Sinks fitted as required.
(3) Anchoring. For hand-washing stations, allowable stresses shall not be exceeded at any
point on the hand-washing station where a vertical or horizontal force of 250 pounds is applied.
(4) Hand-washing station countertops
(a) Hand-washing station countertops made of solid surface materials.
(5) Hand-washing station casework designed to prevent storage beneath the sink.
(6) Single-use or disposable provisions for hand drying provided at all hand-washing
stations, directly accessible to sinks.
(7) Hand -washing stations include liquid or foam soap dispensers .

3.1-7.2 .2.9 Grab bars
(1) Grab bars comply with local, state, and federal requirements.
(2) Grab bars, anchored to sustain a concentrated load of 250 pounds.
(3) Bariatric design is required; the length of rear wall grab bars shall be 44 inches and
mounted per the ADA Standards for Accessible Design.
(4) Ends of grab bars constructed to prevent snagging the clothes of patients, staff, and
visitors.

3 .1-7 .2.2 .10 Handrails not required by functional program.

3.1-7.2.3 Surfaces

3.1-7.2.3 .1 Flooring and wall bases

(1) Flooring surfaces are cleanable and wear resistant.
(2) Smooth transitions provided between different flooring materials.
(3) Flooring surfaces, are, firm, and slip resistant.
(a) The slip-resistance ratings of flooring surfaces is appropriate for the area of use.
.
(b) Carpet will be installed so it provides a stable and firm surface.
(4) The floors and wall bases constructed of materials that are not physically affected by
germicidal or other types of cleaning solutions.
(5) EVS and Soiled Holding rooms have floor and wall base assemblies that are monolithic
and have
an integral coved wall base that is carried up the wall a minimum of 6 inches and is tightly
sealed to the wall:
(6) Floor openings for pipes, ducts, conduits and structural elements are tightly sealed.

3.1-7.2.3.2 Walls and wall protection
(1) Wall finishes
(a) Wall finishes are washable.
(b) Wall finishes in the vicinity of plumbing fixtures are smooth, scrub able, and
water-resistant
(2) Wall surfaces in EVS Closet have sealed seams that are tight and smooth.
(3) Wall openings for pipes, ducts, conduits and joints at structural elements are tightly
sealed.
(4) Sharp, protruding corners are not be provided.
(5) Wall protection devices and corner guards are durable and scrub able.

3.1-7.2.3.3 Ceilings meet applicable requirements.

 3.1-7.2.4 Furnishings
3.1-7.2.4.1 Casework, millwork, and cabinetry door hardware comply with local, state, and
federal requirements. (Design Standards for the Disabled).

3.1-7 .2.4 .4 Privacy curtains use a fabric that is washable.

3.1-8 Building Systems – See MEP Drawings
3.1-8.3 Electrical Systems – See MEP Drawings

3.1-8.3.6 Electrical Receptacles

3.1-8.3.6.1 Duplex grounded-type receptacles installed in all areas in sufficient quantities for
tasks to be performed as needed.

3.1-8.3.6.2 Receptacles in patient care areas provided according to Table 3.1-1 (Electrical
Receptacles for Patient Care Areas in Outpatient Facilities).

3.1-8.3.7 Call Systems provided as required in Table 3.1-2 (Locations for Nurse Call Devices in
Outpatient Facilities).

3.1-8.4 Plumbing Systems – See MEP Drawings

3, 1-8.7.2 Elevators (Not Required)
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ICRA/ILSM CHECKLIST

A2.4

CLASS OF PRECAUTIONS SCHEDULE
Risk Group

(Step 2)
Construction Project Type (Step 1)

Type A Type B Type C Type D

GROUP 1 Class 1 Class 2 Class 2 Class 3 & 4

GROUP 2 Class 1 Class 2 Class 3 Class 4

GROUP 3 Class 1 Class 2 Class 3 & 4 Class 4

GROUP 4 Class 2 Class 3 & 4 Class 3 & 4 Class 4
Note: Infection Control approval of the proposed project shall be
required when the Patient Risk Group level and the Construction
Type level indicate that Class 3 or 4 Infection Control procedures are
required in conjunction with completion of the Risk Assessment.

RISK GROUP SCHEDULE
Risk Level Patient Care Description

GROUP 1
LOW RISK

  ·  Office areas.
  ·  Service areas.
  ·  Plant operations areas and utility rooms.(verify
impact systems)
  ·  Non-patient care areas such as admitting and
business offices.

GROUP 2
MEDIUM

RISK

  ·  Cardiology
  ·  Echocardiology
  ·  Endoscopy
  ·  Nuclear Medicine
  ·  Physical Therapy
  ·  Radiology and MRI
  ·  Respiratory Therapy
  ·  Occupational Therapy
  ·  Access Center

GROUP 3
HIGH
RISK

  ·  CCU
  ·  Emergency Department
   · Laboratory
   · Pharmacy
   · Holding Areas (Pre-Procedure)

GROUP 4
HIGHEST

RISK

   · Any area providing services for
Immuno-Compromised Patients.
   · Cardiac Catheterization Lab
   · Intensive Care Units
   · Central Sterile Supply
   · Medical Nursing Units
   · Negative Pressure Isolation Rooms
   · Radiation and Medical Oncology
   · Surgical Department Including Operating Rooms
   · Post Anesthesia Care Unit
   · Labor Delivery Recovery and Post-Partum
       (Includes C-Section Rooms)
   · Normal Newborn Nursery & Special Care Nursery
   · Outpatient Surgery
   · Pediatric Nursing Unit

General Notes, Requirements and ICRA
Steps:

1. Follow Design Requirements for all projects requiring document
development by A&E professionals.

2. Follow and/or review all Preconstruction Requirements prior to
beginning any project, regardless of size and complexity.

3. A full PCRA/ICRA shall be performed for all projects of greater
complexity than Class 3 Precautions.

4. On completion of the work, follow post completion requirements.

5. When risk group or scope is unclear, communicate with
Environmental Health and Safety and the Multidisciplinary Team
to determine best process by which to proceed.

6. Clearly communicate with providers, clinical teams or other
Hospital staff as may be required prior to and during each phase
of the work to ensure best practice procedures are being
employed to ensure patient, visitor, and staff safety.

Step 1: Activity Type

1. Determine activity type, Type A – Inspection and non-invasive
activities; Type B - Small-scale, short duration activities that
create minimal dust and debris; Type C – Large scale, longer
duration activities that create a moderate amount of dust and
debris.  Type – C Major demolition and construction activities.
See “Activity Type Schedule” for examples of activity types.

2. Note that any activities that are greater intensity than Types A & B
shall require a full ICRA/PCRA to be performed by the broader
team and will require a full risk assessment.

3. Note that work planned on the exterior of the building, roofs,
walls, or site work, etc. can influence interior areas of the building
and shall be taken into consideration as part of this assessment.
For example, the protection of AHU FAI’s when performing
exterior activities.

4. Note that exterior work can also be subject to safety issues due
to influences from within the building and shall be taken into
consideration as part of this assessment.  For example, an MRI
quench vent location on a roof, or a hazardous exhaust fan can
pose serious health and safety risks for persons working on a
roof.

Step 2: Patient Risk Group

1. Using the Risk Group Identification Drawings, determine the
patient risk group category applicable to the project being
assessed.

2. Patients are classified into four risk levels, Low Risk –
Non-patient Care Areas; Medium Risk – Patient Care Support
Areas; High Risk – Patient Care Areas; Highest Risk –
Procedural, invasive, sterile support and highly compromised
patient care areas.  See “Patient Risk Group Schedule” for
examples of Patient Risk Group types, use these drawings to
determine patient risk group levels.

ACTIVITY TYPE SCHEDULE
Activity
Type Activity Description

TYPE A

TYPE B

TYPE C

TYPE D

Step 3: Class of Precautions

1. Match the identified Activity Types and Patient Risk Groups to
determine the minimum required Infection Control Precautions
which are organized into five (5) classes.

2. Note that a full ICRA/PCRA assessment and review process by
the Multidisciplinary Team will be required for all Classes of
Precautions greater than Class 1 and Class 2.

3. Any Type C and Type D Activities that occur in Low and Medium
Risk Groups that cannot be sealed and completely isolated from
the occupied patient care spaces shall be elevated to include
negative exhaust requirements as listed in Class 4 precautions.

4. Use the Class of Precautions Schedule to match Activities and
Risk Groups. Note that the Precautions Schedule contains
guidance on procedures to be followed both during work and
upon completion of work activities.

Step 4: Adjacencies Risk Assessment

5. Using the Risk Group Identification Drawings, determine the patient risk group category
applicable to adjacencies to the project area being assessed.

6. Patients are classified into four risk levels, Low Risk – Non-patient Care Areas; Medium Risk –
Patient Care Support Areas; High Risk – Patient Care Areas; Highest Risk – Procedural,
invasive, sterile support and highly compromised patient care areas.  See “Patient Risk Group
Schedule” for examples of Patient Risk Group types, use these drawings to determine patient
risk group levels.

7. Note that it is possible that adjacent occupancies may be at a greater risk than the risk level of
the scheduled work area.  Also note that adjacencies can be both horizontal and vertical in
nature, with impacts to floors above, below and program areas adjacent to the subject work
area.  Be aware that work is often required in the floor below a work area, which can cause
extensive impacts in spaces below, or roof work may be required which could elevate a risk to
an adjacent area.

8. In the event an adjacency is of greater risk or class of precaution, it is recommended that the
area be evaluated for a full ICRA/PCRA assessment by Environmental Health and Safety and
the Multidisciplinary Team.

9. Identify adjacency precautions class and apply the Class of Precautions as scheduled to the
relevant areas impacted in adjacent spaces.  See Precautions Schedule for specific
requirements to be followed for direct and indirect impacts.

10. Note that the Precautions Schedule contains guidance on procedures to be followed both
during work and upon completion of work activities.

Schedule of Precautions

Design and Preconstruction Requirements:

If applicable, Architect shall prepare a Phasing Plan depicting the staging of the construction
project.
Architect, when necessary, shall provide an interim means of egress plan.

If not already done so, the Architect shall incorporate the Risk Assessment into the
documents to be submitted to the AHJ.

Mechanical Engineer shall incorporate Phasing Plan requirements into the overall MEP
design for the project.

Contractor shall if not already or, upon award of the contract, appoint a designated
representative to act in conjunction with the design team, and designated Hospital personnel
to review the construction and/or renovation plan.

Contractor shall review ILSM requirements with Hospital staff and subcontractors to ensure a
thorough understanding, including Sub-Contractor awareness of sensitive patient population
locations.

Contractor shall develop quality control measures to strictly adhere to the PCRA and
construction and/or renovation plans and specifications.

Contractor shall, if applicable coordinate the phasing and schedule of the work with the
construction and/or renovation plan, including submission of all proposed shut down/turn over
dates as they become available.

Contractor shall if applicable, submit a Bar-Chart schedule incorporating all proposed dates
for shutdowns and start up of new equipment as this information becomes available.

Contractor shall follow Division 1 requirements for submittals of all materials required for
construction of temporary barriers, devices, alarms, etc. for Hospital review and approval.

All construction and/or renovation work shall conform to the basic materials and methods
specified under Division 15 - MECHANICAL and Division 16 - ELECTRICAL, unless
otherwise permitted by Code.

Perform thorough review of construction and/or renovation plan requirements and advise
Hospital and A&E teams on proposed methods of compliance or potential issues that may
impact occupants or adjacencies, if not already identified.

Schedule meetings as required with Hospital Infection Control personnel, to ensure
conformance with the Construction and Renovation Plan.

Establish, in conjunction with Hospital representative, routes for debris removal.  Designate
Elevator usage if required.

Identify location of Sprinkler Control Valve that serves the area in which the work will take
place, and the person who has control over the valves contact information.

Class 1 Precaution Requirements

Confirm with Hospital representative that area scheduled for work tasks has been tested and
is free of Asbestos contaminated materials.  If ACM is present, do not perform work until
abatement is performed or area is determined safe for work to proceed.

Install safety signs, and detour signs if required for alternate route around activity area.

If work is being performed in a clinical area, confirm that Hospital staff have properly removed
and disposed of all biohazards or other clinical material.

Ceiling removal shall be limited to less than 4 SF of ceiling for each 50 SF of contiguous
ceiling area.

When ceiling tile removal takes place, work site garb shall consist of eye and respiratory
protection.

Utilize a HEPA vacuum when clean-up work is required if inspection activities result in
dusting. Bag all filters prior to removal.

Confirm that all activity related transport carts for inspection and Type A purposes are sealed.
Under no circumstances shall transport carts be overloaded or discharging dust or debris into
the Hospital environment.

Painting shall be limited with no spackle and sanding work.

Electrical and plumbing work shall be limited to trim work only.

Millwork or furniture installation shall be limited to placement of prefabricated items.

Work such as ITS, Electrical and Plumbing Inspections and other related activities shall be
limited to non-patient care areas and shall not generate dust.

Finish Phase/Completion of Work Activities:

As applicable and as required by activities, maintain cleaning procedures. Damp mop flooring
and wipe down all surfaces to ensure dust migration is mitigated.  Coordinate Hospital and
Contractor cleaning procedures and coordinate final cleaning activities with Hospital
environmental services.  Final terminal cleaning shall be performed by the Hospital and not
the Contractor.

As applicable and as required by activities, check all supply and return air diffusers and
registers for dust accumulation on upper surfaces as well as air diffuser surfaces.

Inspection and Non-Ivasive Activities.
  Includes but is not limited to:
· Removal of ceiling tiles for visual inspection limited to

approx. one tile per 50 square feet of contiguous ceiling.
· Painting (but not spackle and sanding).
· Vinyl wall covering, electrical trim work, minor plumbing,

and activities which do not generate dust or require
cutting of walls or access to ceilings for  other than
visual inspection.

Small Scale and Short Duration Activities.
(Minimal Dust Generation)

Includes but is not limited to:
· Installation of telephone and network cable.
· Access to chase and interstitial spaces.
· Cutting of walls or ceiling where dust migration can be

controlled.
Work that generates moderate to high level of dust and
demolitions or removal of any fixed building
component or assembly.

Includes but is not limited to:
· Sanding of walls and preparation for painting or wall

covering.
· Removal of floor coverings, ceiling tiles, and casework.
· New wall construction.
· Minor duct work and electrical or plumbing work above

ceiling.
· Major cabling activities.
· Any activity that cannot be completed within a single

work shift.

Major Demolition and Construction or Alteration
Projects.

Includes but is not limited to:
· Activities that require consecutive work shifts.
· Activities that require heavy demolition.
· New construction and additions to existing structures.
· Major duct work and electrical/plumbing work in spaces
     above/below the work area.
· Modifications to sprinkler and fire alarm system.

Impact Mitigation Strategies:

1. Conduct a preconstruction or start of activity meeting with all relevant members of the clinical
and multidisciplinary team to overview the scope of work and obtain consensus on the workflow
process.

2. Identify the type of impacts that will take place in both the work area and adjacencies.  This
would include impacts such as Noise, Vibration, Dust, Ventilation, Pressurization, impacts to fire
rated assemblies such as shafts, means of egress components, elevators, stairs, smoke
barriers and fire walls.  Consult with members of the EHS and MDT’s as well as with clinical
staff to identify the most appropriate means of protection.  See the Mitigation and ICRA details
standards for the basic standard of care precautions.

3. Identify potential impacts to mechanical, electrical, and plumbing systems.  This would include
HVAC, Electrical Distribution, Plumbing, Domestic Water, Fire Protection and Medical Gas
systems. Consult with members of the EHS, MDT and Consulting Professional Engineers as
well as with clinical staff to identify the most appropriate means of protection.  See the
Mitigation and ICRA details standards for the basic standard of care precautions.

4. Determine special systems impacts that may occur, including but not limited to Data Systems,
Nurse Call Systems, Fire Alarm Systems, Panic Systems, Speaker, and Sound Systems, etc.

5. Conduct daily, weekly, or bi-weekly “Look Ahead” meetings with the team to confirm team wide
understandings on work to be performed.  Schedule work activities and shutdowns, especially
those that will/may impact operations with clinical staff to minimize impact to occupied spaces
and patient care areas.

6. Provide temporary systems where possible or needed to maintain clinical operations.
Back-feed systems when required.

7. Employ Noise and Vibration Mitigation Strategies as needed by project requirements:

a. Use diamond drills and embed anchors instead of powder actuated fasteners.
b. Use beam clamps instead of shooting fasteners to steel beams when possible.
c. Prefab where possible to minimize onsite construction.
d. Minimize use of chop saws when possible.
e. Utilize metal deck with vent tabs and cellular floor deck hangers in new construction.
f. Utilize compression fittings, when possible, to minimize soldering, brazing, and welding.
g. Use mechanical joining systems for sprinkler piping instead of threading pipe.
h. Wet core drill as opposed to dry core or percussion.
i. Sawcut with wet saw, minimize jackhammering.
j. Use only HEPA Vacuums
k. Use tools that have dust capture mechanisms.
l. Use chemical adhesive removal where possible (appropriate ventilation) as opposed to

mechanical removal.
m. Use electric shears for ductwork cutting whenever possible.
n. Use, whenever possible or practical, rubbish chutes, and exterior man and material lifts to

minimize noise generated from these activities within the clinical environment.
o. Where work is occurring near sensitive equipment or populations, employ active vibration

monitoring to ensure vibration levels do not exceed manufacturers tolerances.

8. Ventilation and Pressurization Mitigation Strategies:

a. Pre-filter HEPA negative air machines.
b. Vent negative air machines to the exterior whenever possible.
c. Seal all ductwork in work areas, active ductwork that cannot be sealed shall be protected

with filter fabric.
d. Install temporary partitions to seal off work areas or use active enclosures to contain limited

work scope areas.
e. Use carbon filters when needed to limit odors.
f. Install temporary ductwork or HVAC equipment if needed.
g. If possible, vacate work areas.
h. Use negative pressure monitoring with alarms to ensure work areas are maintained in

negative pressure.
i. Perform HVAC system testing and balancing before, during, and  after work is performed,

when the work impacts HVAC systems.
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Class 3 Precaution Requirements

General:

Confirm with Hospital representative that area scheduled for work tasks has been tested and is
free of Asbestos contaminated materials.  If ACM is present, do not perform work until
abatement is performed or area is determined safe for work to proceed.

Install safety signs, and detour signs if required for alternate route around activity area.

If work is being performed in a clinical area, confirm that Hospital staff have properly removed
and disposed of all biohazards or other clinical material.

Establish, in conjunction with Hospital representative, removal routes for debris.  Designate
Elevator for usage if required.  Provide cab protection as may be required.

Confirm that all transport carts are sealed for transport.  Under no circumstances shall
transport carts be overloaded or discharging dust or debris into the Hospital environment.

If required, establish, in conjunction with Hospital representative, staging area for dumpsters(s),
and verify no conflict with FAI locations.

Contingent on the location of the activities, work site garb shall conform to specified
requirements of the PCRA.  Utilize either HEPA vacuum or jump suite procedures. See
precaution details for guidance.

Post the Construction and Renovation Plan at the entrance to the construction area.
Contractor shall obtain copy of the completed Construction and Renovation Plan from the
Hospital PCRA Team.

Confirm that all transport carts are sealed for transport.  Under no circumstances shall
transport carts be overloaded or discharging dust or debris into the Hospital environment.  If
chutes are used, measures shall be taken to prevent cycling of dust and debris into the
controlled environment.

Properly secure the construction environment as prescribed by the PCRA requirements.  Seal
all unused doors with non-residue tape.  Utilize walk off mats and dust mitigation measures to
contain contaminants emanating from the construction environment.  Change adhesive mats
regularly.

Install monitoring devices and HEPA negative air machines as may be required, perform
monitoring for signs of noncompliance, monitoring can be by digital or mechanical means.

Remove or isolate supply and return air diffusers. If pre-filters are used on HEPA machines,
bag all filters prior to removal, check filters regularly to ensure excessive dust does not build up
and restrict flow.

Determine airflow for construction area HVAC system, filter all re-circulation intakes and
change filters regularly.  Airflow must be maintained from clean to dirty areas.
Maintain exhaust air from construction environment with no re-circulation if possible.
Re-circulated air shall pass through 97% HEPA filters.

Confirm that all penetrations into adjacent areas and ceiling plenums are sealed completely.
Air gaps shall not exceed 1/8" in size.

Inspect interstitial plenums and confirm that sprinkler piping is clear of wires and other
non-system elements.

Maintain cleaning procedures. Damp mop flooring and wipe down all surfaces to ensure dust
migration is mitigated.  Utilize walk-off mats and regularly change the adhesive surface.
Coordinate Hospital and Contractor cleaning procedures.  Confirm cleaning procedures meet
Hospital Infection Control standards.

Schedule meetings as required with Hospital Infection Control personnel and project manager
to ensure conformance with the Construction and Renovation Plan.

Finish Phase/Completion of Work Activities:

As applicable and as required by activities, maintain cleaning procedures. Damp mop flooring
and wipe down all surfaces to ensure dust migration is mitigated.  Coordinate Hospital and
Contractor cleaning procedures and coordinate final cleaning activities with Hospital
environmental services.  Cleaning shall include all environmental surfaces and materials at all
elevations and on top of any concealed or hidden surfaces. Final terminal cleaning shall be
performed by the Hospital and not the Contractor.

As applicable and as required by activities, check all supply and return air diffusers and
registers for dust accumulation on upper surfaces as well as air diffuser surfaces.

As applicable and as required by activities, remove isolation of HVAC system in areas where
work is being performed.  Verify that HVAC systems are clean and operational and that the
systems meet original, or design required airflow and air exchange specifications.

Additionally, Class 3 (Type C Activities only) precautions require inspection and documentation
for downgraded ICRA precautions.  Construction areas must be inspected by an infection
preventionist or designee and engineering representative for downgrading of ICRA
precautions.

Barriers must remain in place until environmental cleaning is completed and should not be
taken down until punch list work is completed and containment area is dust free.  Simple touch
up work is permitted after barriers are removed.

Barrier removal activities shall be completed in a manner that prevents dust release.  Carefully
remove screws, fasteners, and sealant tape.  Use handheld HEPA vacuum as required.
Drywall cutting is prohibited. HEPA vacuum all stud tracks, concealed spaces, voids and other
areas that may harbor dust.  Use temporary plastic (non-combustible) barriers if needed to
provide containment for removal process.

Maintain negative air machines until such time that containment area is terminally cleaned,
continue running HEPA filtration until dust generating activities have been fully concluded to
remove contaminants before removal of containment barriers.

Class 4 Precaution Requirements

Demolition and Construction Phases

Confirm with Hospital representative that area scheduled for work tasks has been tested and is
free of Asbestos contaminated materials.  If ACM is present, do not perform work until
abatement is performed or area is determined safe for work to proceed.

Install safety signs, and detour signs if required for alternate route around activity area.

Schedule meetings as required with Hospital Infection Control personnel and project manager
to ensure conformance with the Construction and Renovation Plan.

If work is being performed in a clinical area, confirm that Hospital staff have properly removed
and disposed of all biohazards or other clinical material.

Establish, in conjunction with Hospital representative, removal routes for debris, staging area
for dumpsters(s), and verify no conflict with FAI locations.  Designate Elevator usage if required
and install appropriate cab protection.

Work site garb shall include shoe covers prior to entry into the work area.  Shoe covers must
be removed and disposed of prior to leaving the containment area or anteroom into the
containment area.  Replace damaged shoe covers immediately.  Utilize either HEPA vacuum
or jump suite procedures to ensure that worker clothing is free of visible dust before leaving the
work area.  Where access to the containment area can be gained from the exterior of the
building, work site garb requirements shall not be required.

Post the Construction and Renovation Plan at the entrance to the construction area.
Contractor shall obtain copy of the completed Construction and Renovation Plan from the
Hospital PCRA Team.  Include ILSM, Hot Work Permit and other required postings as
applicable at this location.

Properly secure the construction environment as prescribed by the PCRA requirements.  Install
Barrier System or Barrier Walls as specified by the PCRA or Hospital Construction and
Renovation Plan.  Utilize vestibules, walk off mats and dust mitigation measures to contain
contaminants emanating from the construction environment.

Construct containment barriers meeting the requirements of NFPA 241.  Barriers must extend
to the ceiling or if ceiling tile is removed to the deck above.  All penetrations through the barrier
must meet the appropriate fire rating requirements.

All (plastic or hard) barrier construction must be completed in a manner that prevents dust
release.  Barriers must be effectively affixed to floor surface and ceiling and secured to prevent
movement or damage.  If tape is used it shall not leave a surface residue and shall seal all
gaps between barrier and connecting surfaces.

Premanufactured, portable environmental containment units (ECUs) are approved for Class 4
and 5 precautions in small areas if the work area is totally contained by the unit and the unit is
fitted with a HEPA filtered exhaust air system.

Only used approved materials to seal penetrations in fire rated assemblies constructed to
maintain enclosure of containment areas. Maintain documentation indicating UL assembly
rating.

Install containment area pressure monitoring devices and negative air machines as required,
perform monitoring for signs of noncompliance, monitoring can be by digital or mechanical
means. Devices must have a visual indicator for monitoring compliance, audible indicators are
encouraged.  Consider collection of particulate data during work to monitor and ensure that
contaminates do not enter the occupied spaces.  Routine collection of particulate samples may
be used to verify HEPA filtration efficiencies.  Monitor relative humidity and maintain within
specified tolerances, as specified by Hospital or professional of record.

Confirm that all transport carts are sealed for transport.  Under no circumstances shall
transport carts be overloaded or discharging dust or debris into the Hospital environment.  If
chutes are used, measures shall be taken to prevent cycling of dust and debris into the
controlled environment.  Containers must be nonporous, smooth, and cleanable with a lid and
shall be damp wiped and freed of visible dust and debris before leaning the containment area.
Contain all trash and debris in the work area but prevent trash and debris from accumulating by
removing on a regularly scheduled or on need basis.

Maintain cleaning procedures. Damp mop flooring and wipe down all surfaces to ensure dust
migration is mitigated.  Utilize walk-off mats, etc.  Coordinate Hospital and Contractor cleaning
procedures.  Confirm cleaning procedures meet Hospital Infection Control standards.

Mechanical Contractor shall shut down system prior to opening ductwork and interrupting
normal system function.  All duct work shall be cleaned if accidentally contaminated.
Confirm that all penetrations into adjacent areas and ceiling plenums are sealed completely.
Air gaps shall not exceed 1/8" in size.  Supply and Return air diffusers and registers shall be
removed or isolated to avoid dust entering the system.  Control supply air CFM to avoid
positively pressuring the containment area.  Avoid extreme negative pressurization, especially
when working in containment areas on exterior walls, so that infiltration does not occur causing
excessive sweating or condensation.

Class 3 Precaution Requirements Continued

When containment barriers are removed, remove isolation of HVAC system in area where
work has been performed.  Verify that HVAC systems are clean, operational and meet design
airflow, air exchange and pressure specifications.

Class 4 Precaution Requirements Continued

Maintain exhaust air from construction environment with no re-circulation into shared exhaust
systems as this can over pressurize exhaust systems. If re-circulated air is the only option, it
shall pass through 99.97% HEPA filters and must not alter or change the airflow and pressure
relationship of surrounding areas.

Airflow must be maintained from clean to dirty areas, flowing from outside to inside the
construction area.  The entire construction area must be maintained under negative pressure.
Care must be taken to avoid excessive negative pressure that could adversely change critical
pressure relationships of clinical environments outside the work area.  It is recommended that
in critical areas containing Risk Groups 3 & 4, testing and balancing be performed if there is
potential to disrupt pressure relationships.

HEPA filter all exhaust and change filters as required. Bag all filters prior to removal, check
filters regularly to ensure excessive dust does not build up and restrict flow.  Exhaust
discharged to the exterior environment 25 feet or greater from entrances, operable windows,
does not require HEPA filtration, but 30% filtration is recommended to avoid discharging dust
into the environment.

Monitor drilling and core bore activities, confirm core bore work is coordinated with Hospital
staff.  Under no circumstances shall core bore activities commence prior to pre-approval by
Hospital.

If ITS or other network cabling is being pulled, conform to Hospital standards.  Do not anchor
cabling to sprinkler system or other infrastructure components.

Access into chase walls, shafts or interstitial spaces shall be coordinated with fire and life
safety drawings to confirm that fire rated assemblies are not breached.  If so, an ILSM will be
required, notify Plant Operations.

Removal of and/or repair of rated doors leaves in rated construction shall be performed such
that the duration of the work is limited to less than (4) four hours.  Removal or replacement of
fire rated doors and frames involving extensive renovation areas shall be performed within fire
rated barrier encapsulated environments, or under the supervision of a fire watch.

Removal and replacement of light fixtures, lamps or ballast shall be performed in a controlled
setting, coordinated with plant operations and staff to ensure impact to operations is avoided.
If lighting systems are taken down, temporary construction lighting shall be provided.  Batter
powered or emergency circuit egress lighting shall be provided if emergency lighting is
disabled.

Repair or replacement of medical gas delivery system components, reconfiguration of piping
systems, brazing, etc. shall be performed by trained personnel within a construction
environment encapsulated by sealed barrier walls.  Completed work shall be certified by
authorized agents prior to delivery of services to patients.

Shutdowns or tie into non-patient care normal power systems shall be closely coordinated with
plant operations and staff to ensure impact to operations is avoided.

Finish Phase/Completion of Work Activities:

As applicable and as required by activities, maintain cleaning procedures. Damp mop flooring
and wipe down all surfaces to ensure dust migration is mitigated.  Coordinate Hospital and
Contractor cleaning procedures and coordinate final cleaning activities with Hospital
environmental services.  Cleaning shall include all environmental surfaces and materials at all
elevations and on top of any concealed or hidden surfaces. Final terminal cleaning shall be
performed by the Hospital and not the Contractor.

As applicable and as required by activities, check all supply and return air diffusers and
registers for dust accumulation on upper surfaces as well as air diffuser surfaces.

As applicable and as required by activities, remove isolation of HVAC system in areas where
work is being performed.  Verify that HVAC systems are clean and operational and that the
systems meet original, or design required airflow and air exchange specifications.

Barriers must remain in place until environmental cleaning is completed and should not be
taken down until punch list work is completed and containment area is dust free.  Simple touch
up work is permitted after barriers are removed.

Barrier removal activities shall be completed in a manner that prevents dust release.  Carefully
remove screws, fasteners, and sealant tape.  Use handheld HEPA vacuum as required.
Drywall cutting is prohibited. HEPA vacuum all stud tracks, concealed spaces, voids and other
areas that may harbor dust.  Use temporary plastic (non-combustible) barriers if needed to
provide containment for removal process.

Maintain negative air machines until such time that containment area is terminally cleaned,
continue running HEPA filtration until dust generating activities have been fully concluded to
remove contaminants before removal of containment barriers.

When containment barriers are removed, remove isolation of HVAC system in area where
work has been performed.  Verify that HVAC systems are clean, operational and meet design
airflow, air exchange and pressure specifications.

Class 2 Precaution Requirements

Confirm with Hospital representative that area scheduled for work
tasks has been tested and is free of Asbestos contaminated
materials.  If ACM is present, do not perform work until abatement
is performed or area is determined safe for work to proceed.

Install safety signs, and detour signs if required for alternate route
around activity area.

If work is being performed in a clinical area, confirm that Hospital
staff have properly removed and disposed of all biohazards or
other clinical material.

Establish, in conjunction with Hospital representative, removal
routes for debris.  Designate Elevator for usage if required.

Confirm that all transport carts are sealed for transport.  Under no
circumstances shall transport carts be overloaded or discharging
dust or debris into the Hospital environment.

Confirm that all penetrations into adjacent areas and ceiling
plenums are sealed completely.  Air gaps shall not exceed 1/8" in
size.  Patch with approved FFR construction.

If ITS or other network cabling is being pulled, conform to Hospital
standards.  Do not anchor cabling to sprinkler system or other
infrastructure components.

Access into chase walls, shafts or interstitial spaces shall be
coordinated with fire and life safety drawings to confirm that fire
rated assemblies are not breached.  If so, an ILSM will be
required, notify Plant Operations.

Removal/replacement of suspended ceiling sections greater than
4 SF but less than 16 SF of contiguous area shall be performed
when dust mitigation can be controlled.

Fitting of Millwork, or installation of Furniture can be performed
where dust mitigation can be controlled.

Patching and/or repair of floor materials can be performed where
dust mitigation can be controlled.

Replacement of rated doors leaves can be performed, if in rated
construction, work shall be performed such that the duration is
limited to less than (4) four hours.

Repair of light fixtures including the removal and replacement of
fixtures, lamps or ballast shall be performed in a controlled setting,
coordinated with staff to ensure impact to operations is avoided.

Repair of tile or grout shall be limited to etching and minor
patching and not gross removal and replacement of tile.  Provide
adequate protections to limit dust, clean all surfaces when work is
completed.

Repair or replacement of toilet accessories, fittings or fixtures shall
be limited and shall not include rough plumbing work.  Provide
adequate protections to limit dust, clean all surfaces when work is
completed.

Repair or replacement of medical gas delivery system
components shall be limited to regulators, splitters, rail
components or other devices that do not require rectification of the
system.

Work activities must be completed by the end of the workday.

Maintain cleaning procedures. Damp mop flooring and wipe down
all surfaces to ensure dust migration is mitigated. Final terminal
cleaning shall be performed by the Hospital and not the
Contractor.

Finish Phase/Completion of Work Activities:

As applicable and as required by activities, maintain cleaning
procedures. Damp mop flooring and wipe down all surfaces to
ensure dust migration is mitigated.  Coordinate Hospital and
Contractor cleaning procedures and coordinate final cleaning
activities with Hospital environmental services.  Final terminal
cleaning shall be performed by the Hospital and not the
Contractor.

As applicable and as required by activities, check all supply and
return air diffusers and registers for dust accumulation on upper
surfaces as well as air diffuser surfaces.

As applicable and as required by activities, remove isolation of
HVAC system in areas where work is being performed.  Verify that
HVAC systems are clean and operational and that the systems
meet original, or design required airflow and air exchange
specifications.

ICRA/ILSM CHECKLIST
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ICRA/ILSM CHECKLIST

Class 5 Precaution Requirements

Demolition and Construction Phases

Confirm with Hospital representative that area scheduled for work tasks has been
tested and is free of Asbestos contaminated materials.  If ACM is present, do not
perform work until abatement is performed or area is determined safe for work to
proceed.

Install safety signs, and detour signs if required for alternate route around activity
area.

Schedule meetings as required with Hospital Infection Control personnel and
project manager to ensure conformance with the Construction and Renovation
Plan.

If work is being performed in a clinical area, confirm that Hospital staff have
properly removed and disposed of all biohazards or other clinical material.

Establish, in conjunction with Hospital representative, removal routes for debris,
staging area for dumpsters(s), and verify no conflict with FAI locations.  Designate
Elevator usage if required and install appropriate cab protection.

Work site garb shall include shoe covers prior to entry into the work area.  Shoe
covers must be removed and disposed of prior to leaving the containment area or
anteroom into the containment area.  Replace damaged shoe covers immediately.
Utilize either HEPA vacuum or jump suite procedures to ensure that worker
clothing is free of visible dust before leaving the work area.

Post the Construction and Renovation Plan at the entrance to the construction
area.  Contractor shall obtain copy of the completed Construction and Renovation
Plan from the Hospital PCRA Team.  Include ILSM, Hot Work Permit and other
required postings as applicable at this location.

Properly secure the construction environment as prescribed by the PCRA
requirements.  Install Barrier System or Barrier Walls as specified by the PCRA or
Hospital Construction and Renovation Plan.  Utilize vestibules, walk off mats and
dust mitigation measures to contain contaminants emanating from the construction
environment.

Construct containment barriers meeting the requirements of NFPA 241.  Barriers
must extend to the ceiling or if ceiling tile is removed to the deck above.  All
penetrations through the barrier must meet the appropriate fire rating requirements.

All (plastic or hard) barrier construction must be completed in a manner that
prevents dust release.  Barriers must be effectively affixed to floor surface and
ceiling and secured to prevent movement or damage.  If tape is used it shall not
leave a surface residue and shall seal all gaps between barrier and connecting
surfaces.

Access to containment area shall be through an anteroom large enough for
equipment staging, cart cleaning, donning, and doffing of PPE and HEPA
vacuuming activities.  Anteroom construction shall be identical to that of the
containment area.  Personnel shall be required to always wear disposable
jumpsuits during Class 5 work activities.  Jumpsuits must be removed prior to
leaving anteroom.  Should the containment area be embedded within a Risk Group
4 functional program area, access to the Anteroom and Containment area shall be
gained only by donning appropriate sterile garb, including booties, jumpsuit, face
mask and bouffant scrub cap.

Premanufactured, portable environmental containment units (ECUs) are approved
for Class 4 and 5 precautions in small areas if the work area is totally contained by
the unit and the unit is fitted with a HEPA filtered exhaust air system.

Only used approved materials to seal penetrations in fire rated assemblies
constructed to maintain enclosure of containment areas. Maintain documentation
indicating UL assembly rating.

Install containment area pressure monitoring devices and negative air machines as
required, perform monitoring for signs of noncompliance, monitoring can be by
digital or mechanical means. Devices must have a visual indicator for monitoring
compliance, audible indicators are encouraged.  Consider collection of particulate
data during work to monitor and ensure that contaminates do not enter the
occupied spaces.  Routine collection of particulate samples may be used to verify
HEPA filtration efficiencies.  Monitor relative humidity and maintain within specified
tolerances, as specified by Hospital or professional of record.

Confirm that all transport carts are sealed for transport.  Under no circumstances
shall transport carts be overloaded or discharging dust or debris into the Hospital
environment.  If chutes are used, measures shall be taken to prevent cycling of
dust and debris into the controlled environment.  Containers must be nonporous,
smooth, and cleanable with a lid and shall be damp wiped and freed of visible dust
and debris before leaning the containment area.  Contain all trash and debris in the
work area but prevent trash and debris from accumulating by removing on a
regularly scheduled or on need basis.

Maintain cleaning procedures. Damp mop flooring and wipe down all surfaces to
ensure dust migration is mitigated.  Utilize walk-off mats, etc.  Coordinate Hospital
and Contractor cleaning procedures.  Confirm cleaning procedures meet Hospital
Infection Control standards.

Class 5 Precaution Requirements Continued

Mechanical Contractor shall shut down system prior to opening ductwork and interrupting
normal system function.  All duct work shall be cleaned if accidentally contaminated.
Confirm that all penetrations into adjacent areas and ceiling plenums are sealed completely.
Air gaps shall not exceed 1/8" in size.  Supply and Return air diffusers and registers shall be
removed or isolated to avoid dust entering the system.  Control supply air CFM to avoid
positively pressuring the containment area.  Avoid extreme negative pressurization,
especially when working in containment areas on exterior walls, so that infiltration does not
occur causing excessive sweating or condensation.

Maintain exhaust air from construction environment with no re-circulation into shared exhaust
systems as this can over pressurize exhaust systems. If re-circulated air is the only option, it
shall pass through 99.97% HEPA filters and must not alter or change the airflow and
pressure relationship of surrounding areas.

Airflow must be maintained from clean to dirty areas, flowing from outside to inside the
construction area.  The entire construction area must be maintained under negative
pressure.  Care must be taken to avoid excessive negative pressure that could adversely
change critical pressure relationships of clinical environments outside the work area.  It is
recommended that in critical areas containing Risk Groups 3 & 4, testing and balancing be
performed if there is potential to disrupt pressure relationships.

HEPA filter all exhaust and change filters as required. Bag all filters prior to removal, check
filters regularly to ensure excessive dust does not build up and restrict flow.  Exhaust
discharged to the exterior environment 25 feet or greater from entrances, operable windows,
does not require HEPA filtration, but 30% filtration is recommended to avoid discharging dust
into the environment.

Monitor drilling and core bore activities, confirm core bore work is coordinated with Hospital
staff.  Under no circumstances shall core bore activities commence prior to pre-approval by
Hospital.

If ITS or other network cabling is being pulled, conform to Hospital standards.  Do not anchor
cabling to sprinkler system or other infrastructure components.

Access into chase walls, shafts or interstitial spaces shall be coordinated with fire and life
safety drawings to confirm that fire rated assemblies are not breached.  If so, an ILSM will be
required, notify Plant Operations.

Removal of and/or repair of rated doors leaves in rated construction shall be performed such
that the duration of the work is limited to less than (4) four hours.  Removal or replacement of
fire rated doors and frames involving extensive renovation areas shall be performed within
fire rated barrier encapsulated environments, or under the supervision of a fire watch.

Removal and replacement of light fixtures, lamps or ballast shall be performed in a controlled
setting, coordinated with plant operations and staff to ensure impact to operations is avoided.
If lighting systems are taken down, temporary construction lighting shall be provided.  Batter
powered or emergency circuit egress lighting shall be provided if emergency lighting is
disabled.

Repair or replacement of medical gas delivery system components, reconfiguration of piping
systems, brazing, etc. shall be performed by trained personnel within a construction
environment encapsulated by sealed barrier walls.  Completed work shall be certified by
authorized agents prior to delivery of services to patients.

Shutdowns or tie into non-patient care normal power systems shall be closely coordinated
with plant operations and staff to ensure impact to operations is avoided.

Maintain lay down yards and work areas, sheds and trailers.  Perform safety inspections.

Class 5 Precaution Requirements Continued

Secure construction site with fence or other devices as required.  Provide security and
lighting.

Monitor excavations, open wells, provide safety barriers as needed.

Ensure that construction equipment that broadcast diesel fumes and generate dust do not
work within 25’ of FAIs.  If work is required within proximity to FAIs, provide appropriate
protections.

Monitor heavy equipment vibrations that may impact MRI, CT and other sensitive devices.
Install vibration monitoring as may be required.

Coordinate roofing work such that it does not create potential for odors to impact AHU FAIs.

Maintain ladders, lifts hoists, scaffolding, sidewalk bridges and other similar devices.  Provide
inspection safety programs.

Finish Phase/Completion of Work Activities:

As applicable and as required by activities, maintain cleaning procedures. Damp mop
flooring and wipe down all surfaces to ensure dust migration is mitigated.  Coordinate
Hospital and Contractor cleaning procedures and coordinate final cleaning activities with
Hospital environmental services.  Cleaning shall include all environmental surfaces and
materials at all elevations and on top of any concealed or hidden surfaces. Final terminal
cleaning shall be performed by the Hospital and not the Contractor.

As applicable and as required by activities, check all supply and return air diffusers and
registers for dust accumulation on upper surfaces as well as air diffuser surfaces.

Shutdowns:

Interruption of utilities may compromise infection control measures or
put patients at risk from interruption of critical life support systems.
Construction plans shall take into account utility shutdowns, which
must be coordinated with Hospital engineering and clinical patient care
staff.

Additional precautions related to shutdowns must be monitored to
prevent the inadvertent release of air or water borne pathogens.  If it is
determined that the shutdown may compromise Hospital services,
appropriate flushing of water systems or air change duration shall be
performed as specified by Hospital engineering or the professional of
record.

Unscheduled and/or non-approved utility shutdowns shall conform to
the same control measures as those that are scheduled.  If utility
services are contaminated, suspected contaminated, or Hospital
Infection Control determines precautionary measures be implemented,
such precautions and remediating shall be provided by the contractor.
The contractor must perform precautionary protective measures until
such time that the Hospital Infection Control team determines there is
no negative impact potential to patients or hospital staff.

Specific Impacts and Shutdown Assessments

Utility interruptions and/or impacts:

During the project activity are if any of the following likely to be
interrupted or impacted by the work scope a full PCRA is required.

Domestic Water Supply
Fire Service Water Supply
Sanitary Sewer System
Roof/Storm Drainage System
Normal Power Branch
Emergency Power Branch
Life Safety Power Branch
HVAC AHU Infrastructure
HVAC Chilled Water or Glycol Infrastructure
HVAC Cooling Tower or Air-Cooled Chiller Infrastructure
HVAC Duct distribution systems and/or controls
Bulk Medical Gas Storage Infrastructure
Oxygen distribution system
Medical Air distribution system
Medical Vacuum system
Nitrous Oxide distribution system
Nitrogen distribution system
WAGD system
Medical Vacuum system
Other critical infrastructure

Identify the room number or location where the fire sprinkler shut off
valve servicing the area of proposed work is located

Finish Phase/Completion of Work Activities
Continued:

As applicable and as required by activities, remove isolation of HVAC
system in areas where work is being performed.  Verify that HVAC
systems are clean and operational and that the systems meet original,
or design required airflow and air exchange specifications.

Barriers must remain in place until environmental cleaning is
completed and should not be taken down until punch list work is
completed and containment area is dust free.  Simple touch up work is
permitted after barriers are removed.

Barrier removal activities shall be completed in a manner that prevents
dust release.  Carefully remove screws, fasteners, and sealant tape.
Use handheld HEPA vacuum as required.  Drywall cutting is
prohibited. HEPA vacuum all stud tracks, concealed spaces, voids and
other areas that may harbor dust.  Use temporary plastic
(non-combustible) barriers if needed to provide containment for
removal process.

Maintain negative air machines until such time that containment area
is terminally cleaned, continue running HEPA filtration until dust
generating activities have been fully concluded to remove
contaminants before removal of containment barriers.

When containment barriers are removed, remove isolation of HVAC
system in area where work has been performed.  Verify that HVAC
systems are clean, operational, and meet design airflow, air exchange
and pressure specifications.
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DEMOLITION PLAN - MAIN
LEVEL FLOOR

DEMOLITION LEGEND
MARK DESCRIPTION

EXISTING PARTITION TO REMAIN

PARTITION TO BE REMOVED. PATCH AND REPAIR AS REQUIRED.

DEMOLITION PLAN KEY NOTES:

AREA NOT IN WORK SCOPE.

REMOVE EXISTING PARTITION.  SAFE OFF AND CAP ALL
ELECTRICAL AND PLUMBING LINES BACK TO NEAREST
CONNECTION. COORDINATE WITH MEP DRAWINGS.

REMOVE EXISTING CASEWORK AND FURNITURE.

REMOVE EXISTING DOOR AND FRAME.

REMOVE EXISTING PLUMBING FIXTURE(S). CAP SUPPLY
AND WASTE LINES. SEE MEP DRAWINGS

EXISTING GLASS DOOR AND WINDOWS TO REMAIN.
PREPARE GLASS TO RECEIVE NEW PRIVACY FILM.

REMOVE EXISTING EQUIPMENT PATCH AND REPAIR AS
REQUIRED FOR NEW WORK.

REMOVE EXISTING PNEUMATIC SYSTEM. PATCH AND
REPAIR AS REQUIRED FOR NEW WORK.

REMOVE EXISTING WINDOW. PATCH AND REPAIR AS
REQUIRED FOR NEW WORK.

EXISTING ELECTRICAL PANEL TO REMAIN.

EXISTING PLUMBING FIXTURES TO REMAIN.

EXISTING DOOR TO REMAIN. CONTRACTOR TO CLEAN
EXISTING HARDWARE AND REPLACE/REPAIR ANY
DAMAGED HARDWARE. REFER TO DOOR AND
HARDWARE SCHEDULE FOR ADDITIONAL INFORMATION.
EXISTING BASE AND FLOOR TILE TO REMAIN.
CONTRACTOR SHALL PATCH, REPAIR AND CLEAN THE
EXISTING TILE AND GROUT LIKE NEW.
EXISTING FLOORING TO REMAIN. PATCH AND REPAIR AS
REQUIRED FOR NEW WORK.

REMOVE EXISTING FLOORING AND BASE.

EXISTING COUNTER AND CABINETS TO REMAIN.

REMOVE ALL  EXISTING SUSPENDED CEILING PANELS.
PATCH AND REPAIR  CEILING GRID AS REQUIRED FOR
NEW WORK.

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

GENERAL DEMO NOTES:

1. ALL FINISHES WILL BE REPLACED WITH NEW. PREP WALLS
AS REQUIRED. REMOVE ALL EXISTING HARDWARE,
FASTENERS, ACCESSORIES, ETC.

2. SEE MEP DRAWING FOR MORE REQUIREMENTS.
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PROPOSED FLOOR
PLAN - MAIN LEVEL

ARCHITECTURAL SYMBOLS
FUNCTION DESCRIPTION

EQUIPMENT
IDENTIFIER C17b

EQUIPMENT IDENTIFIER TAG,
REFER TO EQUIPMENT
MANUAL AND DETAILS FOR
INFORMATION

AREA NOT IN
SCOPE U.N.O.
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Scale: 1/4" = 1'-0"A4.1

1 PROPOSED FLOOR PLAN - MAIN LEVEL

SCALE: 1/4" =1'-0"

GENERAL NOTES:

1. ALL PARTITIONS ARE  ETR, UNLESS OTHERWISE NOTED.
2. SEE EQUIP. PLAN FOR MILLWORK ELEV. REFERENCES.
3. DOOR VENEER SPECIES AND STAIN TO MATCH EXISTING.
4. EXISTING DOORS TO BE SANDED, STAINED AND RESEALED.

FLOOR PLAN KEY NOTES:
WORK COUNTER WITH UPPER AND LOWER CABINETS.
HAND WASHING SINK WHERE INDICATED ON FLOOR
PLANS AND PLUMBING DRAWINGS. REFER TO INTERIOR
ELEVATIONS FOR FURTHER INFORMATION.

EXISTING RECESSED FIRE EXTINGUISHER CABINET

CONTRACTOR SHALL PROVIDE FIRE RATED PLYWOOD
ON ALL WALLS WITHIN IT CLOSET. CONTRACTOR SHALL
COORDINATE WITH OWNER'S IT DEPARTMENT FOR
FINAL EQUIPMENT LOCATIONS. MODIFY HVAC AS
REQUIRED PER EQUIPMENT TEMPERATURE
REQUIREMENT.

PROVIDER WORK COUNTER WITH UPPER TRANSACTION
COUNTER. REFER TO INTERIOR ELEVATIONS AND
SECTIONS FOR FURTHER INFORMATION.

CONTRACTOR SHALL COORDINATE TRENCH ROUTING
FOR THE ELECTRICAL CONDUIT AT THE FREESTANDING
PROVIDER STATION. REFER TO ELECTRICAL DRAWINGS
FOR FURTHER INFORMATION.
RECEPTION DESK WITH UPPER AND LOWER
TRANSACTION COUNTER. REFER TO INTERIOR
ELEVATIONS AND SECTIONS FOR FURTHER
INFORMATION.
WALL MOUNTED UPPER STORAGE CABINETS WITH
SLOPE TOPS. REFER TO INTERIOR ELEVATIONS FOR
FURTHER INFORMATION.
CONTRACTOR TO PROVIDE ADDITIONAL BLOCKING
WITHIN EXISTING WALL CAVITY AS REQUIRED TO
INSTALL NEW VERTICAL GRAB BAR WITHIN EXISTING
TOILET ROOM. TEST THE EXISTING GRAB BARS TO MEET
THE SINGLE CONCENTRATED LOAD. REFER TO BARRIER
FREE NOTES AND DETAILS A1.4 SHEET FOR FURTHER
INFORMATION.
ALL EXISTING PLUMBING FIXTURES, ACCESSORIES, AND
FLOORING TO BE CLEANED LIKE NEW. PATCH AND
REPAIR AS REQUIRED.

CONTRACTOR SHALL FILL ANY EXISTING WALL OR
WINDOW OPENINGS.

WALL MOUNTED TOILET AND WALL HUNG LAVATORY.
REFER TO MEP DRAWING FOR FURTHER INFORMATION.

INSTALL 3M DECORATIVE GLASS FILMS FOR PRIVACY
AND LIGHT DISBURSEMENT.

INSTALL NEW MOP SINK REFER TO EQUIPMENT MANUAL
FOR MORE INFORMATION.
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PROPOSED REFLECTED
CEILING PLAN - MAIN
LEVEL

GENERAL NOTES:

1. ALL WALL CABINETS TO HAVE SLOPED P.LAM.
TOPS.

2. ELECTRICAL CONTRACTOR TO FIELD VERIFY
VOLTAGES BEFORE SUBMITTING SHOP
DRAWINGS FOR ANY FIXTURE.

3. ALL EXISTING CEILING GRID TO REMAIN.
CLEAN, PATCH, REPAIR AS REQUIRED. TILES
TO REMAIN WHERE NO NEW WORK. REPLACE
DAMAGED OR SOILED TILES WITH NEW. ANY
NEW TILES SHALL MATCH EXISTING.

4. SEE FINISH SCHEDULE FOR FINISH TYPES.
5. ALL DIMENSIONS ARE TO CENTERLINE OF

LIGHT FIXTURE UNLESS OTHERWISE NOTED.
6. REFER TO MEP DRAWINGS FOR ADDITIONAL

INFORMATION.
7. REFER TO ARCHITECTURAL DRAWINGS,

INCLUDING INTERIOR ELEVATIONS AND
EQUIPMENT PLANS FOR ADDITIONAL
INFORMATION REGARDING LAYOUT AND
EXTENT OF WORK REQUIRED.

8. ALL ACOUSTICAL CEILING TILES TO BE
CENTERED EQUALLY IN ROOM, UNLESS
OTHERWISE NOTED.

9. ALL EXISTING LIGHT FIXTURES TO REMAIN.
RELOCATE EXISTING LIGHT FIXTURES AS
REQUIRED FOR NEW WORK. REFER TO
REFLECTED CEILING PLAN FOR FURTHER
INFORMATION.

SYMBOL

EXIT SIGNILLUMINATED SURFACE

DIRECTION OF ARROWS

NURSE CALL DOME LIGHT BY TENANT

CCTV

WALL CEILING

SECURITY/OBSERVATION CAMERA, CEILING
MOUNTED & WALL MOUNTED BY TENANT

CEILING MOUNTED DATA FOR WIRELESS ACCESS
POINT BY TENANT

CEILING MOUNTED DUPLEX FOR CEILING
MOUNTED MONITOR OR TELEVISION.

SUPPLY AIR GRILLE

RETURN AIR GRILLE

SPRINKLER HEAD

SP
SPEAKER (EXISTING SPEAKER WITH NEW
COVERS) BY TENANT

SPECIFICATION

2'X2' EXISTING/RELOCATED LIGHT FIXTURE TO
REMAIN.

F

E

G
BRUCK UNDER CABINET LED TASK LIGHT.

H
EUREKA DUSK 3132-24 SURFACE MOUNTED
TOILET VANITY LED FIXTURE.

A

B

2'X2' NEW LITHONIA LIGHTING BLC CENTER
BASKET TROFFER LED FIXTURE.

C

D

2'X4' EXISTING/RELOCATED LIGHT FIXTURE TO
REMAIN.

2'X4' NEW LITHONIA LIGHTING BLC CENTER
BASKET TROFFER LED FIXTURE.

EXISTING/RELOCATED DOWNLIGHT TO REMAIN.

EXISTING WALL MOUNTED LIGHT FIXTURE TO
REMAIN.

REFLECTED CEILING PLAN KEY NOTES:

AREA NOT IN SCOPE.

EXISTING CEILING TO REMAIN. CONTRACTOR SHALL
PATCH/REPAIR EXISTING GRID. REPLACE DAMAGED OR
SOILED TILES WITHIN ROOM OR SPACE WITH NEW.

EXISTING CEILING TO REMAIN. CONTRACTOR SHALL
EXTEND WITH NEW GRID, TILES AND LIGHTING AS
REQUIRED FOR NEW WORK. PATCH AND REPAIR
EXISTING GRID AND REPLACE DAMAGED OR SOILED
TILES WITH NEW.
EXISTING GYPSUM BOARD DROP SOFFIT TO REMAIN,
MODIFY AND EXTEND SOFFIT WHERE INDICATED IN
PLAN. CONTRACTOR SHALL PATCH, REPAIR, AND
REPAINT AS REQUIRED FOR NEW WORK.

EXISTING DROPPED GYPSUM HEADER TO REMAIN.
CONTRACTOR SHALL PATCH, REPAIR AND REPAINT AS
REQUIRED FOR NEW WORK.

NEW ACOUSTICAL CEILING SYSTEM AND LIGHTING.
REFER TO FINISH SCHEDULE FOR FURTHER
INFORMATION. ALL CEILINGS SHALL BE INSTALLED
CENTERED WITHIN ROOM OR SPACE AS SHOWN,
UNLESS OTHERWISE INDICATED OR DIMENSIONED.
REFER TO MEP DRAWINGS FOR FURTHER INFORMATION.

CURTAIN TRACK TYPICAL AT EXAM ROOMS AND SPECIAL
PURPOSE EXAM ROOMS.
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PROPOSED EQUIPMENT
PLAN - MAIN LEVEL

GENERAL NOTES:

1. REFER TO MEP DRAWINGS FOR ADDITIONAL
INFORMATION.

2. REFER TO INTERIOR ELEVATIONS FOR ADDITIONAL
INFORMATION REGARDING LAYOUT, POWER, DATA  .

3. REFER TO SHEET A9.3 FOR TYPICAL WALL PROTECTION
DETAILS.

ARCHITECTURAL SYMBOLS
FUNCTION DESCRIPTION

EQUIPMENT
IDENTIFIER C17b

EQUIPMENT IDENTIFIER TAG,
REFER TO EQUIPMENT
MANUAL AND DETAILS FOR
INFORMATION

EQUIPMENT PLAN KEY NOTES:

AREA NOT IN WORK SCOPE.1
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NO. TYPE  SIZE ROOM NAME LABEL HEAD JAMB SILL STOP CLOSER HARDWARE FUNCTION REMARKS ACCESS
CONTROL

100 E.T.R. E.T.R. VESTIBULE - E.T.R. E.T.R. 1 - - 99 - SEE KEYNOTE #1 -
100A E.T.R. E.T.R. VESTIBULE - E.T.R. E.T.R. 1 - - 99 - SEE KEYNOTE #1 -

C03 2 3'-0" x 7'-0" WAITING AREA - 1 1 3 WALL ADA  LOW VELOCITY 4 PASSAGE - -
101 2 3'-0" x 7'-0" WAITING AREA - 1 1 3 WALL ADA  LOW VELOCITY 1 PASSAGE - -
102 1 3'-0" x 7'-0" PUBLIC TOILET - 2 2 1 WALL 6 PRIVACY - -
104 1 3'-0" x 7'-0" PATIENT TOILET - 2 2 1 WALL - 6 PRIVACY - -
106 E.T.R. E.T.R. EXAM RM NO. 1 - E.T.R. E.T.R. 2 - - 99 - SEE KEYNOTE #1 -
107 E.T.R. E.T.R. EXAM RM NO. 2 - E.T.R. E.T.R. 2 - - 99 - SEE KEYNOTE #1 -
108 E.T.R. E.T.R. EXAM RM NO. 3 - E.T.R. E.T.R. 2 - - 99 - SEE KEYNOTE #1 -
109 E.T.R. E.T.R. EXAM RM NO. 4 - E.T.R. E.T.R. 2 - - 99 - SEE KEYNOTE #1 -
110 E.T.R. E.T.R. OFFICE - E.T.R. E.T.R. 3 - - 99 - SEE KEYNOTE #1 -

111 E.T.R. E.T.R. EXAM ROOM #5 - E.T.R. E.T.R. 2 - - 99 - SEE KEYNOTE #1 -

112 1 3'-0" X 7'-0" EXAM ROOM #6 - 1 1 2 WALL - 7 - - -

113 1 3'-0" X 7'-0" SPECIAL PURPOSE EXAM
ROOM #1 - 1 1 2 WALL - 7 - -

114 1 3'-0" X 7'-0" SPECIAL PURPOSE EXAM
ROOM #2 - 1 1 2 WALL 7 CLASSROOM

115 1 3'-6" x 7'-0" ELEC. /IT - 1 1 2 - - 3 STORE ROOM OUTSWING DOOR W/ PUNCH CODE -

116 E.T.R. E.T.R. STAFF LOUNGE - E.T.R. E.T.R. 2 - - 98 - PUNCH CODE -
117 E.T.R. E.T.R. MECHANICAL ROOM E.T.R. E.T.R. 99 -
118 1 3'-0" X 7'-0" OFFICE - 1 1 3 - - 97 OFFICE SEE KEYNOTE #1 -
119 2 3'-0" x 7'-0" SOILED HOLDING - 1 1 2 - - 3 STORE ROOM OUTSWING DOOR W/ PUNCH CODE -
120 E.T.R. E.T.R. STAFF TOILET - E.T.R. E.T.R. 1 - - 99 - - -
121 2 3'-0" x 7'-0" MEDICATION ROOM - 1 1 2 - - 3 STORE ROOM PUNCH CODE -
122 E.T.R. E.T.R. EVS - E.T.R. E.T.R. 2 - - 98 STORE ROOM PUNCH CODE -
123 2 3'-0" x 7'-0" CLEAN SUPPLY - 1 1 2 WALL ADA  LOW VELOCITY 3 STORE ROOM PUNCH CODE -

DOOR AND HARDWARE SCHEDULE:
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WALL CONSTRUCTION
VARIES, REFER TO FLOOR
PLAN, DOOR SCHEDULE
AND PARTITION TYPES
FOR WALL WIDTH AND
FIRE RATING
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JACK
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HOLLOW METAL FRAME

JAMB ANCHOR
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DOOR GENERAL NOTES:

1. REFER TO DOOR/HARDWARE SPECIFICATIONS IN SPECIFICATION MANUAL FOR
DOOR HARDWARE SCHEDULE AND ADDITIONAL REQUIREMENTS.

2. ALL FRAMES SHALL BE K.D. FRAMES UNLESS OTHERWISE NOTED.
3. ALL DOORS SHALL BE SOLID CORE UNLESS OTHERWISE NOTED.
4. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE FRAME

MODIFICATIONS OR ELEC. ACCESS CONTROL DEVICES.
5. PROVIDE SAFETY GLAZING IN ALL LOCATIONS DEEMED TO BE HAZARDOUONS, IN

ACCORDANCE WITH IBC SECTION 2406 "SAFETY GLAZING." SPECIFIC LOCATIONS
INCLUDE, BUT ARE NOT LIMITED TO: GLAZING IN  DOORS, GLAZING ADJACENT TO
DOORS, GLAZING IN PANES 9 SQ. FT. OR GREATER, WHERE BOTTOM EDGE IS
LESS THAN 18 INCHES ABOVE FLOOR.  PROVIDE FIRE RATED GLAZING LITES IN
ALL FRR DOOR ASSEMBLIES.  ALL GLAZING MUST HAVE APPROPRIATE, VISIBLE
LABEL.

6. ALL THRESHOLDS SHALL BE ICC/ANSI A117.1 - 2003 COMPLIANT. CHANGES IN
LEVEL OF UP TO 1/4" MAY BE VERTICAL. CHANGES FROM 1/4" UP TO 1/2" MUST BE
BEVELED AT EDGES, WITH  SLOPE NOT STEEPER THAN 1:2. CHANGES IN BEYOND
1/2" IN HEIGHT MUST BE RAMPED.  SEE ALSO A2 SERIES DRAWINGS FOR
ADDITIONAL DETAIL AND REQUIREMENTS.

7. COORDINATE PLACEMENT OF KICK PLATES SUCH THAT PLATES ARE LOCATED
ON THE ACTIVE SIDE OF THE DOOR.

8. DOORS, FRAMES AND HARDWARE MUST NOT GO INTO FABRICATION OR
PROCUREMENT UNTIL ALL SHOP DRAWINGS AND SUBMITTALS HAVE BEEN
APPROVED.

9. IT IS THE CONSTRUCTION MANAGERS RESPONSIBILITY TO FULLY COORDINATE
ALL FRAME THROAT DEPTHS WITH FIELD CONDITIONS.

10. ALL FIRE RATED DOORS AND FRAMES MUST BEAR A UL LISTED LABEL WHICH
MUST REMAIN FIXED TO THE DOOR AND VISIBLE AT ALL TIMES.

11. REFER TO ELEC. DRAWINGS FOR CUTOUTS REQUIRED IN BUCKS FOR ELEC. AND
MECH. DEVICES.

12. CONTRACTOR SHALL PROVIDE BACK-BOXES, CONDUIT STUBS, RACEWAYS, PUSH
BUTTONS, LOCKS, AND ELECTRIC STRIKES IN DOOR FRAMES AS PART OF BASE
SCOPE. COORDINATION WITH HOSPITAL AS REQUIRED FOR NEW INSTALLATION.

13. CORING REQUIREMENTS SHALL BE SCHLAGE 5 OR 6 PIN  SYSTEM.
14. DOOR VENEER SPECIES AND STAIN TO MATCH EXISTING.
15. COMMON AREA LEVERS- SCHLAGE "ND" SERIES, POLISHED CHROME FINISH,

LARGE FORMAT IC CORE (6 PIN) - RHODES LEVER.
16. INTERIOR LEVERS - TO MATCH BUILDING STANDARD, SCHLAGE, "AL" SERIES,

SATIN CHROME FINISH, SATURN LEVER.

UL LABEL
RATING  RATING  MAX. GLASS AREA

A  3 HR. (180 MIN.)  NO GLAZING PERMITTED
B  1-1/2 HR. (90 MIN.)  100 SQ. IN. PER LEAF
C  3/4 HR. (45 MIN.)  1296 SQ. IN. PER LITE
D  (20 MIN.)  -

FIRE RATED DOOR LABELS / RATINGS:
DOORS AND FRAMES ARE RATED AND GIVEN A LABEL
AFTER EXTENSIVE TESTING BY THE UNDERWRITERS
LABORATORY. RATED DOORS MUST BE SELF-CLOSING
AND MUST HAVE A POSITIVE LATCH.

3

1/
2"

CL OF DOOR

SAME TYPE OF FLOOR FINISH ON BOTH
SIDES OF A DOOR

1/
2"

DISSIMILAR TYPES OF FLOOR FINISH ON EACH SIDE
OF A DOOR - VCT TO LVT

DOOR WITH 1/2"
UNDERCUT

SAME TYPE OF
FLOOR FINISH ON

BOTH SIDES OF
DOOR

FLOOR FINISH CHANGE
AT CENTERLINE OF
CLOSED DOOR

FLOOR FINISH CHANGE
AT CENTERLINE OF
CLOSED DOOR

DOOR WITH 1/2"
UNDERCUT

VCT

SAME TYPE OF
FLOOR FINISH ON
BOTH SIDES OF
DOOR

LVT

BUTT TRANSITION
JOINT CENTERED ON
CLOSED DOOR

2

CL OF DOOR

DISSIMILAR TYPES OF FLOOR FINISH ON EACH SIDE OF A
DOOR - CERAMIC TILE TO LUXURY VINYL TILE

FLOOR FINISH CHANGE
AT CENTERLINE OF
CLOSED DOOR

DOOR WITH 1/2"
UNDERCUT

CERAMIC TILE LVT

ALUMINUM REDUCER
STRIP, SCHLUTER OR
EQUAL

1

CL OF DOOR

2

S
E

E
 S

C
H

E
D

U
LE

SEE SCHEDULE

1

S
E

E
 S

C
H

E
D

U
LE

SEE SCHEDULE

8"

43
" M

A
X

2'
-6

"

4"

SINGLE SWINGING W/V.P.,
HOLLOW METAL DOOR &
FRAME.

SINGLE SWINGING FLUSH,
HOLLOW METAL DOOR &
FRAME. MOP PLATE BOTH
SIDES.

CUBICLE CURTAIN
TRACK SECURED
TO TEE

(SEE PLAN FOR
TO STRUCTURE ABOVE
12 GA. WIRE SECURE

MEMBER
EXPOSED TEE

LOCATION)

CROSS "T", 24" O.C.
OR 48" O.C. AS
SCHEDULED

EDGE MOLDING

SEE WALL PARTITIONS FOR
FURTHER INFORMATION

WIRE HANGERS @ 48"
O.C., ATTACH TO
STRUCTURE ABOVE AS
REQUIRED
1-1/2" ALUMINUM CHANNEL @
48" O.C. MAX.

ADJACENT CEILING, SEE
RCP FOR CEILING TYPER

E
FE

R
 T

O

R
C

P

CUBICAL CURTAIN
TRACK

A5.2
1

EXPOSED TEE

12 GA. WIRE SECURE
@ INTERSECTION OF
"T" & TRACK

MEMBER

ELEV. = SEE RCP

ELEV. = SEE RCP
BOTTOM OF SOFFIT

ELEV. = SEE RCP
CEILING

V
A

R
IE

S

3 5/8" METAL STUD DIAGONAL
BRAZING AT 48" O.C. MAX. EACH WAY

3 5/8" METAL STUDS AT 16" O.C.
ANCHORED TO STRUCTURE ABOVE

WIRE HANGER AT 48" O.C. MAY
ANCHORED TO STRUCTURE
ABOVE. GAGE OF WIRE AS PER
MANUFACTURER'S
SPECIFICATIONS

ACOUSTICAL TILE PANEL.
REFER TO FINISH SCHEDULE
FOR SIZE AND TYPE.

CROSS 'T' AT 2'-0" o.c.

MAIN 'T' AT 2'-0" o.c. OR
4'-0" o.c. AS SCHEDULED

VARIES

REFER TO PLAN

5/8" GYP. BD. TO 6" ABOVE
ADJACENT CEILING

REINFORCED EXPOSED
CORNERS W/ MTL.
CORNER BEAD

5/8" GYP. BD.

BOTTOM OF
FINISHED
CEILING

V
A

R
IE

S

DOOR & HARDWARE
SCHEDULE AND
MISCELLANEOUS
DETAILS
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DOOR REFURBISH/SERVICE NOTES:

CONTRACTOR TO INSPECT AND INVENTORY
ALL EXISTING  DOORS IDENTIFIED AS
EXISTING TO REMAIN (E.T.R) IN THE DOOR
SCHEDULE. THOROUGHLY CLEAN EXISTING
HARDWARE AND REPLACE/REPAIR AND
DAMAGED HARDWARE. REMOVE AND POLISH
EXISTING KICK PLATES. IF THERE IS ANY
SURFACE DAMAGE TO THE FACE OF THE
EXISTING DOOR, COORDINATE REMEDY WITH
ARCHITECT AND OWNER. RE-CORE/KEY
DOORS AS REQUIRED FOR NEW PROGRAM.
THIS INCLUDES REPLACING EXISTING
HARDWARE AS IDENTIFIED IN THE DOOR
SCHEDULE REMARKS.

1

DOOR TYPES:

DOOR FINISH OPTIONS:
· PAINTED HOLLOW METAL DOOR
· WOOD VENEER HM DOOR
· INPRO SHEET PROTECTION LAMINATED HM DOOR

A9.1

5 TYP. DETAIL @ SUSPENDED CEILING

SCALE: 1-1/2" - 1'-0"A9.1

2 TYP. CURTAIN TRACK DETAIL

SCALE: 3" - 1'-0"A9.1

1 CURTAIN TRACK DETAIL

SCALE: 3" - 1'-0" A9.1

4 DETAIL AT DROP SOFFIT

SCALE: N.T.S.



VARIES
SEE SPEC.

16" O.C.

TYP. 20 GA COLD FORMED
FLAT STOCK. SECURED
TO STUDS WITH (3) #10
TEKS SELF-DRILLING
FASTENERS EACH END.

GRAB BAR GRAB BAR SECURED TO FLAT
STOCK WITH MANUFACTURER'S
STANDARD ANCHORS. REFER TO
SELECTED MANUFACTURERS
SPECIFICATIONS FOR FURTHER
INFORMATION

TYP.  1 1/4"x 3 5/8" MIN.
METAL STUD @ 16"
O.C. SEE PARTITION
TYPE FOR FURTHER
INFORMATION

HORIZONTAL GRAB BAR

7 
1/

4"

V
A

R
IE

S
S

E
E

 S
P

E
C

.

16" O.C.

TYP. 20 GA COLD FORMED FLAT
STOCK. SECURED TO STUDS

WITH (3) #10 TEKS SELF-DRILLING
FASTENERS EACH END.

GRAB BAR

7 
1/

4"

VERTICAL GRAB BAR

GRAB BAR BLOCKING DETAIL - IBC-1607.8.2

TYPICAL GRAB BAR ANCHORAGE DETAILS - HORIZONTAL & VERTICAL GRAB BARS

NTSA9.2
1

PARTITION TYPES:

PARTITION TYPE SCHEDULE GENERAL NOTES:
1. WHETHER INDICATED OR NOT, INSTALL USG

(OR EQUAL) FIBEROCK BRAND
WATER-RESISTANT GWB. AT ALL WET
LOCATIONS.  CONTRACTOR SHALL
COORDINATE AS REQUIRED BY CONDITIONS
ENCOUNTERED.

2. WHERE CONDITIONS REQUIRE, INSTALL
PARTITION COMPONENTS IN ACCORDANCE
WITH THE MOST RESTRICTIVE REQUIREMENTS.
FOR EXAMPLE, A TYPE 'E' PARTITION THAT IS
PART OF THE CORRIDOR SYSTEM SHALL HAVE
THE GYPSUM BOARD INSTALLED TO THE
UNDERSIDE OF THE STRUCTURE ABOVE AND
PENETRATIONS SEALED TO LIMIT THE
TRANSFER OF SMOKE.

3. PROVIDE SOUND ATTENUATION BATT
INSULATION AROUND ALL TOILET ROOMS,
MEDICAL OFFICES, EXAM AND PROCEDURE
ROOMS, UNLESS OTHERWISE NOTED.

4. INFILL OPENINGS IN EXISTING PARTITIONS
WITH LIKE KIND, MATCH SURROUNDING WALL
IN BOTH TYPE & THICKNESS. FINAL FINISH
FACE OF WALL TO BE FLUSH WITH ALL
ADJACENT SURFACES. IF INFILL IS IN FIRE
RESISTANCE-RATED CONSTRUCTION, INFILL
TO MEET PARTITION RATING.

NOTE:  CONTRACTOR SHALL SELECT STUD SIZE, FLANGE
AND GAUGE BASED ON WALL TERMINATION HEIGHTS
FOR PARTITION TYPE SCHEDULED.

 STUD HEIGHT SCHEDULE
WALL HEIGHT SPACING STUD SIZE

< 10'-0" 16" O.C. 3-5/8" 25GA. 1-3/8" FLANGE

10'-0" - 14'-6" 16" O.C. 3-5/8" 20GA. 1-3/8" FLANGE

14'-6" - 24'-0" 16" O.C. 3-5/8" 14GA. 2" FLANGE

BASE AND FLOOR
FINISH, SEE ROOM
FINISH SCHEDULE

20 GA. 3-5/8" MTL. STUDS
AT 16" O.C.

AS REQ.

NOTE:  INFILL MATERIALS TO MATCH SURROUNDING
WALL IN BOTH TYPE & THICKNESS. FINAL FINISH FACE
OF WALL TO BE FLUSH WITH ALL ADJACENT SURFACES
(ACTUAL SIZE AND TYPE OF STUDS AS NECESSARY). IF
INFILL IS IN A FIRE RESISTANCE RATED
CONSTRUCTION, FINAL INFILL TO MEET / MAINTAIN
EXISTING ADJACENT RATING.

(1) LAYER 5 8" USG
SHEETROCK GYP. BOARD,

C INFILL WALL PARTITIONA

4 7/8"

6"

BRACE TO STRUCTURE
4'-0" O.C. AS REQUIRED

METAL TOP TRACK

FINISHED CEILING, SEE
DETAILS ON 5 SERIES
3-5/8" MTL. STUDS AT 16" O.C.

(1) LAYER 5/8" USG
SHEETROCK BRAND
GYP. BOARD, EACH SIDE

SOUND ATTENUATION
BLANKET

NOTE:  INSTALL USG
FIBEROCK BRAND
WATER-RESISTANT GYP.
BD. IN WET LOCATIONS

METAL FLOOR TRACK
BASE AND FLOOR
FINISH, SEE ROOM
FINISH SCHEDULE

NON-RATED PARTITION, TERMINATING 6" ABOVE
CEILING OR TO DECK CONTINGENT ON
CONDITIONS ENCOUNTERED

NOTE:  STUD WIDTH MAY VARY AS NECESSARY
TO ACCOMMODATE CONDITIONS.
REFERENCE STUD HEIGHT SCHEDULE FOR
APPROPRIATE SIZE SELECTION.

B

6"

BRACE TO STRUCTURE
4'-0" O.C. AS REQUIRED

METAL TOP TRACK

FINISHED CEILING, SEE
DETAILS ON 5 SERIES
3-5/8" MTL. STUDS
AT 16" O.C.
(1) LAYER 5/8" USG
SHEETROCK BRAND
GYP. BOARD, FINISH
SIDE

SOUND ATTENUATION
BLANKET

NOTE:  INSTALL USG
FIBEROCK BRAND
WATER-RESISTANT GYP.
BD. IN WET LOCATIONS
METAL FLOOR TRACK
BASE AND FLOOR
FINISH, SEE ROOM
FINISH SCHEDULE

NON-RATED PARTITION, TERMINATING 6" ABOVE
CEILING OR TO DECK CONTINGENT ON CONDITIONS
ENCOUNTERED

NOTE:  STUD WIDTH MAY VARY AS NECESSARY TO ACCOMMODATE
CONDITIONS. REFERENCE STUD HEIGHT SCHEDULE FOR
APPROPRIATE SIZE SELECTION.

NOTE:  WHERE PART OF A SMOKE-RESISTIVE PARTITION
SYSTEM, SEAL ALL PENETRATIONS WITH APPROVED
SAFING MATERIALS TO LIMIT THE PASSAGE OF SMOKE.

BASE AND FLOOR
FINISH, SEE ROOM
FINISH SCHEDULE

20 GA. 3-5/8" MTL. STUDS
AT 16" O.C.

AS REQ.

NOTE:  INFILL MATERIALS TO MATCH SURROUNDING
WALL IN BOTH TYPE & THICKNESS. FINAL FINISH FACE
OF WALL TO BE FLUSH WITH ALL ADJACENT SURFACES
(ACTUAL SIZE AND TYPE OF STUDS AS NECESSARY). IF
INFILL IS IN A FIRE RESISTANCE RATED
CONSTRUCTION, FINAL INFILL TO MEET / MAINTAIN
EXISTING ADJACENT RATING.

(1) LAYER 5 8" USG
SHEETROCK GYP. BOARD,

D INFILL EXTERIOR WALL OPENING

EXTERIOR INTERIOR

(1) LAYER 5/8" DENSGLASS SHEATHING

INSULATION

AIR /  VAPOR BARRIER & FLASHING AS
REQUIRED

INSTALL NEW EXTERIOR WALL FINISH TO
MATCH EXISTING

A9.2

PARTITION TYPES AND
MISCELLANEOUS
DETAILS
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1" SCRIBE, TYPICAL

P.LAM UPPER CABINET WITH
SLOPPED MILLWORK TOP BACK
TO WALL. FINISHED ENDS.

1" SCRIBE, TYPICAL

P.LAM UPPER CABINET WITH
SLOPPED MILLWORK TOP BACK
TO WALL. FINISHED ENDS.

1" SCRIBE, TYPICAL

P.LAM UPPER CABINET
WITH SLOPPED

MILLWORK TOP BACK
TO WALL. FINISHED

ENDS.

1" SCRIBE, TYPICAL

P.LAM UPPER CABINET WITH
SLOPPED MILLWORK TOP BACK
TO WALL. FINISHED ENDS.

P.LAM REMOVABLE
PANEL ON CONCEALED

FASTENERS, TYP. UNDER
ALL MILLWORK SINKS.

SOLID SURFACE
COUNTER WITH
BACK SPLASH,
TYPICAL

P.LAM REMOVABLE PANEL ON
CONCEALED FASTENERS, TYP.
UNDER ALL MILLWORK SINKS.

P.LAM REMOVABLE
PANEL ON CONCEALED
FASTENERS, TYP.
UNDER ALL MILLWORK
SINKS.
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