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CITY OF YONKERS Mike Spano, Mayor 

Purchasing Tom Collich, Director 
        

FEBRUARY 15, 2024            – 1 PAGE 
     
TO:  PROSPECTIVE BIDDERS                       

FROM:  Miguel A. Martinez III, MBA, NIGP-CPP, Associate Director   

RE: IFB-7084 - GC Building, HVAC Electrical Plumbing and GC Roof for the Roof Replacement and Select 
Interior Upgrades - Part 3 of Roof, Heat Plant and Window Replacement and Interior Upgrades at MLK 

ADDENDUM No. 4: 
    

 

The contents of this addendum alter and amend the original Bid requirements and take precedence over the related items therein.  
This addendum forms a part of the contract documents.  Bidders must acknowledge receipt of all addenda when submitting their bids.  
Failure to acknowledge receipt may render your bid non-responsive and ineligible for award.   
 

 
All addenda will be posted on the Empire State Purchasing Group: www.empirestatebidsystem.com 

 

 
 
 

 **PLEASE NOTE THE FOLLOWING:  IMPORTANT INFORMATION: All Bidders shall note:  

_________________________________________________________________________________________________________________________________________________________________________________________________________________________ 
   

1. The following are clarifications to questions received for IFB-7084 - GC Building, HVAC Electrical Plumbing and GC Roof for the Roof Replacement and 

Select Interior Upgrades - Part 3 of Roof, Heat Plant and Window Replacement and Interior Upgrades at MLK and the City’s responses; 

Question 1:  Is it required to provide public protection or sidewalk shed during construction? If yes, which contract is responsible? 
 
Answer 1:   No.  
 
Question 2:  On sheet A100 note R8 “REMOVE EXISTING CHAINLINK FENCE, POST, FOOTINGS, FABRIC, AND ALL RELATED 

ITEMS.” Then in not WS27 for the same scope of work, it tells us to prepare existing foundation wall surfaces. The detail for the 
chain-link fence shows new footings spaced at 10’ max. Is the scope of work to remove the foundation wall entirely and install new 
footing or to use the existing foundation wall as the footing? 

 
Answer 2: Under 014000 "Conflicting Requirements" the site contractor should have in his estimate for removing all mentioned in A100, 

R8 and to provide all new footings, fencing etc. for the new work A100 WS27. 
  

2. The Bid Opening Date remains unchanged: Thursday, February 22, 2024 at 2:00PM Local Time. 

3. Deadline for Questions and Answers: NO FURTHER QUESTIONS WILL BE ACCEPTED. 

------------------------------------------------------------------------------------------------------------------------------- 
**END OF BID ADDENDUM NO. 4** 

___________________________________________________________________________________________________________________________________ 
   

IFB-7084: ADDENDUM No. 4 – ACKNOWLEDGEMENT – Return this document with your sealed bid. 
 

 
Bidding Firm: ____________________________________________________________________________________________ 
 
 

Address: _______________________________________________________ City State Zip_______________________________ 
 
 
 

Bidder’s Representative: _________________________________________________________________________   
 
  

 

Title:__________________________________________ Signature: ____________________________________  
 
 
 

Date: __________________________   E-mail: __________________________________________________________________    

One Larkin Center, 3rd floor 
Yonkers, New York 10701 

(914) 376-6163 
Fax:  (914) 377-6030 

Email:  miguel.martinez@yonkersny.gov 


